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Adam Holcomb, PE, President Derek Staton, President 
Dane Construction, Inc. Carolina Transportation Engineers & Assoc. PC 

3.2 INTRODUCTION:   

Dane Construction, Inc. (Dane) will be the Contracting Entity, responsible for the successful and safe delivery of the I-85 at I-385 Wall 

Improvement DB Project in Greenville County (Project). Dane has enlisted the design expertise and experience of Carolina Transportation 

Engineers and Assoc, PC (CTEA) to serve as Lead Designer, responsible for the overall design. Dane has been in business for over twenty-five 

years and CTEA is celebrating eight years of successful project delivery in SC. Derek Staton, the Design Manager, has worked on projects with 

Dane for their 25-year history, including the design of structures, retaining walls, concrete flat work and maintenance of traffic – all like the 

anticipated scope of this project. Dane and CTEA visited the site and each wall location to ensure our team has all the resources and specialists 

needed for the project. We reviewed key site features, issues and constraints as discussed with SCDOT at initial team meetings. 

Dane and CTEA commit Key Individuals to this Project to the extent necessary to meet SCDOT’s quality and schedule expectations. These 

Key Individuals are available to the Project for the duration of the Project.  

Contracting Entity:  Lead Designer:  
Dane Construction, Inc. (Corporation) Carolina Transportation Engineers & Associates, PC 

Unique ID F37NLYCMWYP8 NKE8MYLPKCV6 

Contact / Managing Office Adam Lee Holcomb, PE, President  Derek Staton, PE President 
& Lead Contractor 3600 Arco Corporate Drive, St 135 

Charlotte, NC 28273 
(980) 722-6065

280 Mooresville Boulevard 
Mooresville, NC 28115
(704) 664-5042 (o)
(704) 533-0070 (m)
Adam@DaneConstruction.com derek.staton@Carolina-TEA.com 

mailto:Adam@DaneConstruction.com
mailto:derek.staton@Carolina-TEA.com
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Aulick (WBE) 
CTEA 

Hydrology & Hydraulic 

Bridge / Structure Design 
CTEA 

CTEA 

Load Capacity Ratings 

Holt 
SEPI 

Roadway Design / MOT 

FME 

Hazardous Material  
Surveys & Reports 

Geotechnical 
FME 

As-Builts 
 

CTEA 

Utility Coordination 
SEPI 

TELICS 

 

 
 Point of Contact  
 

   Key Personnel 
 
Dane – Dane Construction, Inc 
 
CTEA – Carolina Transportation 

Engineers & Associates, PC 
 
ESP – ESP Associates, Inc. 
 
R&D – Robbins and DeWitt, LLC 
 
MT – McCormick Taylor 
 
   Direct Report 
 
              Line of Communication 
 

ORGANIZATIONAL CHART KEY 

Lead Design Engineer 

 Derek Cardon Staton, PE  
(CTEA) 

Project Manager 

 Adam Lee Holcomb, PE 
(Dane) 

CTEA 

Design QA/QC  Construction Manager 

Adrian Iturbide Noriega 
(Dane) 

Assist. Project Manager 

Colin Brady Darling 
(Dane) 

Subcontractor Admin 
 

Traffic Control, Paving, Grading, Seeding,  
Erosion Control, Signs, Guardrail,  

Pavement Markings 

Structures Superintendent 

Dane 

Roadway Superintendent 
 

Dane 

Matthew Mark Lattin, MSE, PE  
ESP 

Wall Design - Geotechnical 

ESP 

Utility Coordination 

CTEA 

As-Builts 

CTEA 

Hydraulics 

R&D (WBE) 

Environmental Compliance 

Hisham Khalid Abdelaziz, PE, PMP 
CTEA 

MT 

Roadway / MOT / Traffic 

Patrick William Gaynor, PE  
CTEA 

Wall Design - Structures 

ESP 

Survey / SUE 

MT 

Traffic Analysis / TMP 

 
Construction QC 

ESP 

Safety Manager 

Dane 

Environmental Compliance 

R&D (WBE) 

QUALITY MANAGEMENT 

R&D (WBE) 

Public Relations 

Resident Construction 
Engineer 

 

3.3 TEAM STRUCTURE AND PROJECT EXECUTION:  Adam and Derek are the Presidents of their respective companies with the full authority to make any decisions. This unique situation allows design and construction 

decisions to be made immediately and with full support of the companies. Adam, assisted by Colin, will lead the overall project and will contract with SCDOT. Derek will lead the design, permitting and construction engineering 

services. Adrian will lead construction.  

3.3.1 Organizational Chart, Team Structure and Team Integration  
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Function Integration Responsibilities
Executive Management
Adam Holcomb, PE
Derek Staton, PE

PM and LDE are Presidents of their respective companies
Full authority to act on behalf of their companies
Entire Team is working at the direction of Executive Management

Oversight and Accountability of the Team
Issue Resolution

Project Manager
Adam Holcomb, PE

Point of contact for SCDOT
Reports directly to SCDOT
Participation in weekly design meetings
Coordination w/ QC team for design/construction
Project controls to assure quality and success of project

Project delivery
Full authority to make final decisions for the D-B Team
Lead weekly construction status meetings
Available as requested by SCDOT

Asst. Project Manager
Colin Darling

On-site and fully dedicated to the project.
Reports to the PM.
Integrated into design via weekly design coordination meetings 
Provide input on construction Means & Methods and schedule.
Weekly coordination w/ QC leaders for design/construction.

Daily communication with SCDOT and construction team.
Coordinate and schedule construction activities.
Attend design coordination and construction status meetings.
Coordinate schedule and delivery of design submittals.
Manage projet risk.

Lead Design Engineer
Derek Staton, PE

Serves as the design point of contact
Reports to PM team 
Integrated with PM team to facilitate constructability 

Responsible for all aspects of design
Coordination of design subconsultants
Attends all design meetings
Adherence to design QC plan
Adherence to design schedule

Construction Manager
Adrian Iturbide Noriega

Reports to PM team
Involved throughout pursuit to ensure constructability in design
Will have a superintendent on site for all construction activities

Responsible for all aspects of construction, workload management, 
work sequencing and site access.
Responsible for scheduling equipment and personnel
Attends all construction meetings
Responsible for subcontractor performance
Continuous coordination with Construction QC

Functional Relationships: Adam will be responsible for all aspects of the design and construction of the project, will report to SCDOT and will 

be involved from conception to final delivery. Derek will report to Adam and be the primary point of contact for design and permitting. Derek will 

co-locate at Dane’s office during plan development and will coordinate with SCDOT for design reviews and project documentation. Assistant 

Project Manager, Colin Darling, will report to Adam and assist in the day-to-day management of the project. Construction Manager, Adrian 

Noriega, will manage construction activities and will be the primary contact with the SCDOT Resident Construction Engineer. 
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CONTACT
I-485 Outer Loop DB, Charlotte NC X X X X X X X Lee Bradley, Blythe Construction, Chief Estimator

lee.bradley@blytheconstruction.com
704-622-5313

Bundcome Road Bridge Repair, Union County X X X X X Marcus Mathis, SCDOT, RCE
mathismw@scdot.org
864-489-5760

Northgate Wall, Mecklenburg County X X X X X Chris Champion, CK Contractors & Development, VP
cchampion@ckcdllc.com
704-718-1368

South Emerson CIP Wall, Cabarrus County X X X X Graeme McCulloch, Blythe Development, Project Manager
gmcculloch@blythedevelopment.com
704-301-7900

US 176 Bridge Replacement, Orangeburg County X X X X X X X Josh Quattlebaum, PE, SCDOT, Bridge Const. Engr.
quattlebB@scdot.org
803-737-2630

Bundle 16 DB, Pickens County X X X X X X X X Michael Pitts, SCDOT PM
pittsme@scdot.org
803-737-2566

Framing and formwork for flat slab bridge. Additional construction 
services provided. 2021

Structural design, MOT, Roadway Design, Hydraulic Design, 
Geotechnical Design, Permitting and Public Involvement for 5 bridge 
replacements in Pickens County. Ongoing

Bridge construction and install a concrete facing on existing soil nail 
walls. 2023

 Bridge Repairs over Padgetts Creek & Contractor design services. 
2023 

CIP gravity wall for a development project.  Wall detailing included 
spanning an existing RCBC structure. 2021

Multiple CIP cantilevered walls for varying heights, including 
sections with micropile foundations. 2023

Previous Teaming History: CTEA has provided design services to Dane for our eight years in business.  Additionally, Derek has served Dane 

during their entire 25-year existence. Our relationship includes a DB project for a new roadway and bridge over a rail yard for Duke Energy where 

Derek was lead designer and Adam was the Project Manager (2007), many temporary work trestles, temporary bridge foundation designs, 

reinforced concrete culvert designs, headwalls, and countless retaining walls. Derek and Pat have designed over a dozen recent retaining walls for 

Dane Construction and their sister company Concrete Matters (share the same ownership, office space, equipment and personnel) including a 

facing for a soil nail wall on I-485 in Charlotte, NC.  For each of the projects identified, our Key Individuals and other team members performed 

the same role as identified for this project.  
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3.3.2 Project Resources, Strategies, and Execution 

Project Resources: Dane has the financial / bonding capacity, construction crews and equipment available immediately to bid, manage and 

construct this project. One construction crew will be continuously on this project to ensure timely completion. If schedule demands are more 

condensed, additional crews will be provided. Dane employs over 75 operations employees, with eight crews working in a 150-mile radius of 

Greenville. We have 13 total crews in NC and SC. Our equipment fleet includes 45 relevant pieces of heavy equipment (cranes, rubber-tired 

backhoes, pile hammers, vibratory hammers and forklifts as necessary for this project) and we have agreements in place with heavy equipment 

rental companies with unlimited equipment to supplement our fleet.  

The design team also has the resources and abilities to complete this work in a timely fashion. Our combined team brings local design 

professionals covering every anticipated design discipline. Our roadway design and hydraulics staff are recent hires and are 100% available for 

this assignment. Pat Gaynor, our structures lead, is also 100% available for this work. 

Dane and CTEA will self-perform critical aspects of the project as shown.  

Design subconsultants on the team include ESP Associates for geotechnical design, survey, 

utility coordination and construction QC, Robbins and DeWitt for public involvement and 

McCormick Taylor for Traffic Analysis. Subcontractors will be selected for the project 

during the pursuit.  

Construction Work Item Primary 
Project Management
Roadway and Wall Preparation
Wall Construction 
Construction Management
Design Work Item Primary 
Design Management
Quality Control Reviews
Structure Design
Roadway Design
Maintenance of Traffic
Hydraulic Design

STRATEGY FOR

Dane

CTEA

IMPLEMENTATION OF RESOURCES
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Key Task Description Dane / CTEA Benefit
Separation of proposed wall 
facing from existing wall

To reduce liability and therefore project costs the new wall 
facing will be designed independent of existing walls to the 
maximum extent practical.

Utilize SCDOT provided sections as a basis for design. 
Additional design will be performed to investigate additional 
separation.

Make wall facing 
continuous

To ensure a complete, and visually consistent wall facia, the 
proposed wall under Roper Mountain Road will be 
constructed in front of the existing wall, including the portion 
already detailed with ashlar-stone precast concrete panel 
finish.

Concept provided to SCDOT at initial design concept meeting

Minimize lane closures I-385 ramp lanes may need to be closed to construct walls 
under Woodruff Road. 

We will explore temporary traffic patterns and optional wall 
designs to determine optimum design and construction solutions. 
We will perform work behind barrier utilizing shoulder closures 
when possible or perform work from adjacent parallel roadways 
to reduce impacts.

Use precast elements To expedite construction, especially under Woodruff Road, 
where MOT is most critical, precast elements will be utilized 
to the maximum extent possible. 

Dane and CTEA will design barriers, moment slabs, wall panels, 
coping and other precast elements.

Evaluate Stopping Sight 
Distance (SSD) 

Along ramp from I-385 SB to I-85 NB.  Restriping of the lanes may be necessary, or a design exception 
may be requested if new wall facia reduces required SSD.

Design for constructability Pile panel walls constructed under existing structures (sign 
structures and bridges).  

Wall will be designed / constructed such that panels can be 
inserted into the walls without access from above.

Identify Utility Conflicts Locate utilities under, over and around proposed walls that 
could conflict with temporary shoring, proposed wall designs, 
or construction access. 

Relocate utilities as necessary, or when possible, vary the design 
to avoid conflicts.

Analysis of Traffic Perform operational and capacity analyses to evaluate impacts 
due to any proposed temporary or long-term lane closures and 
potential traffic re-routing. 

Traffic signal timings will also be evaluated as necessary based 
on any proposed temporary detours or traffic distribution as a 
result of work zones.

Key Tasks: The Dane / CTEA Team identifies the following items as key to the successful completion of this project: 
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Geographic Location: Both Dane and CTEA corporate headquarters are in the Charlotte area. CTEA’s Easley office is located 20 minutes from 

the project site and SCDOT’s District office, and our Columbia office provides immediate access and response to SCDOT headquarters, just 3 

blocks away. Dane is wrapping up three current projects in Spartanburg County - by the spring of 2024. 

Derek will co-locate at Dane’s office for meetings during the pursuit and design phases. We will also meet on-site(s) to discuss issues, and/or 

TEAMS meetings will be utilized. All design and construction leads will attend in-person and virtual meetings throughout the pursuit and design 

phases. CTEA’s footprint will enhance project execution and delivery, allowing immediate access to the site, SCDOT and the Contractor. Dane is 

currently working on several nearby projects in SC and has crews ready to serve the Greenville area.  

3.4 EXPERIENCE OF KEY INDIVIDUALS 

3.4.1 All individuals and firms hold current and appropriate licenses to perform their work in South Carolina. All design reports, plans, and design 

calculations shall be signed by an unrestricted Engineer registered in the state of South Carolina.  

3.4.2 All Key Individuals have singular project responsibilities as described in the RFQ. 

3.4.3 See Appendix A for Key Individual Resumes.  
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3.4.4 Project Management Team  

Dane’s proven construction team of Adam Holcomb, Colin Darling and Adrian 

Noriega has successfully worked together on projects for SCDOT and NCDOT 

– both in the traditional as well as Design-Build delivery models. CTEA’s 

history working for Dane for contractor services as well as Derek’s personal 

history working with Dane as a DB Team Member, and our Wall Team’s 

history working together, will allow our team to hit the ground running and 

develop this project for SCDOT in a timely fashion.  

Project Manager:  

Adam Holcomb has spent most of his career working at Dane – starting as an Assistant PM in 2002 and working his way up to President in 2018. 

He has completed projects in the field, supervised multiple projects administratively, and currently manages and is responsible for all work under 

Dane’s umbrella. Adam brings an eye for constructability, and a mind for traffic control to the project. Adam is a full-time employee of Dane. 

Assistant Project Manager:  

Colin Darling complements Adam with the daily management of the Project and will schedule and coordinate subcontractors. He performed a 

similar role on all Dane’s NC and SC bridge replacements for the past 5 years. Colin will be on-site during construction activities and lead weekly 

status meetings during design and construction phases and will be available at the request of SCDOT. Colin is a full-time employee of Dane. 

Title Name Firm Req'd Prov'd DB
Project Manager Adam Holcomb Dane 7 23 
Assistant Project Manager Colin Darling Dane 5 10 
Construction Manager Adrian Noriega Dane 5 24 
Lead Design Engineer Derek Staton CTEA 10 32 
Wall Design - Structures Pat Gaynor CTEA 10 26 
Wall Design - Geotech Matt Lattin ESP 10 20 
Traffic Engineer Hisham Abdelaziz CTEA 10 35 

Experience
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3.4.5 Design Engineering Team 

Lead Design Engineer: Derek Staton has extensive experience designing walls as anticipated. Further, as the Design Manager for the I-85 / I-385 

Interchange DB project for the Fluor-Lane Team, he has extensive experience with this interchange. Derek shall be in charge of and responsible 

for all aspects of the design and permitting. He has more than 20 years of experience in the management of Design-Build projects from $2 million 

to over $230 million including multi-level interchanges with complex MOT. For the duration of the design phase, Derek will attend project 

meetings in person, be dedicated to the design of the Project, and available as needed by SCDOT. Derek is a full-time employee of CTEA. 

Wall Design Team: Pat Gaynor (CTEA) and Matt Lattin (ESP) make up the wall design team. Pat has 26 years’ experience in the design of 

structures, including nearly every wall type constructed, and was the lead designer for the wall facing of an existing soil nail wall for the I-485 

example project. Matt brings over 20 years’ experience in geotechnical design, including the design of walls.  Pat and Matthew are currently 

working on the Package 16 DB Project in Pickens County including the wall system design required for construction. 

Traffic Engineer: Hisham Abdelaziz will lead the Traffic, Roadway Design and MOT for the project.  He brings 35 years’ experience in the 

design of roadways, interchanges and traffic management. He is currently leading the MOT design for the US 123 NB and SB bridge 

replacements in Pickens County and was a roadway lead for the Fluor-Lane I-85 / I-385 DB Interchange Project, bringing relevant experience 

with this interchange to our team. 

3.4.6 Construction Management Team 

Construction Manager: Arian Noriega complements Adam with construction management. He will work with SCDOT District personnel to 

ensure project compliance. Arian will have a direct line of communication to Derek for assistance with design issues during construction – 



    SCDOT Design-Build Project 
I-85 at I-385 Wall Improvements - Project ID P042302 

Greenville County, SC 
 
 

 Page 10 

accelerating project delivery. For the duration of construction, Arian shall be onsite during all construction activities for the Project, shall attend 

weekly status meetings and be available at the request of the SCDOT. 

3.5 PAST PERFORMANCE OF TEAM: 

Experience of Proposer’s Team:  Dane and CTEA have worked together routinely over the past eight years on retaining walls, contractor 

services, temporary bridge foundations, work trestles and demolition plans. Our staff have worked together for decades, extending to Dane’s 

startup over 25 years ago. Dane’s most recent SCDOT Contractor score is a 78.26. 

SCDOT has scored CTEA with above average marks on our performance appraisals for both EBP 2018-2A and 2020-1 DB projects, and both 

projects won the Engineering Excellence Award from ACEC-SC.  Additional information for projects that showcase our ability to perform this 

work can be found in Appendix B. As this project is unique, 

the example projects in Appendix B focus on DB 

methodology and structures design. 

Quality of Past Performance: 
No individuals or firms have been suspended, debarred, 

disqualified from bidding, or declared ineligible within the 

last five years, nor are such actions pending. 

Yes No
Has the Lead Contractor or any member of the joint venture been declared 
delinquent or placed in default on any project? 
Has the Lead Contractor or any member of the joint venture submitted a claim on a 
project that was litigated? 
Have any projects been delayed more than 30 days such that liquidated damages 
were assessed? 
Has the Lead Contractor been cited by OSHA for violations deemed serious, 
willful, or repeated? 
Have any projects under contract with the Lead Contractor or any member of the 
joint venture been subject to remediation actions, stop work orders, or project 
delays in excess of 30 days as a result of Section 404/Section 401 permit violations?



Has an owner, a Lead Contractor, or any member of a joint venture pursued 
compensation from the Lead Designer due to errors and omissions? 
Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice 
versa, on a design-build contract? 
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KEY INDIVIDUAL RESUME FORM 

Brief Resume of Key Individual anticipated for the Project. 
a. Name & Title:

Adam Lee Holcomb, PE
President

b. Role of Key Individual for this Project:
Project Manager

c. Name of Firm with which you are now associated:
Dane Construction, Inc.

d. Years of Experience: With this Firm 21 Years     With Other Firms 2 Years

Dane:  President – Responsible for delivery of all projects, management of 
operations, project management, annual business plan, estimating, human 
resources & safety.  12/2018 – present. 
Dane: Vice-President - Responsible for project financials, project management, 
coaching/training, innovation, standardization, recruiting, human resources, 
estimating, & safety.  6/2015 – 12/2018. 
Dane: Assistant VP -   Responsible for project management, standardization, & 
safety.  6/2012 – 6/2015. 
Dane: Project Manager – Responsible for estimating, coordination, safety, cost 
management, owner meetings & project closeout.  6/2011 – 6/2012. 
Dane: Assistant Project Manager – Scheduling, surveying, bridge construction 
& project closeout.  6/2002 – 6/2011. 
NCDOT:  Engineering Assistant – Road & bridge Maintenance, surveying & 
roadway design.  2000 – 6/2002. 

Over the course of eighteen years, Adam has been promoted to President of 
Dane Construction and has overseen the completion of over one hundred 
bridges ranging from cored slabs, box beams, pre-stress girders and structural 
steel bridges in both North and South Carolina. He has the full authority to execute contracts, negotiate and sign 
changes orders, approval of equipment purchases and rental agreements and make commitments on behalf of the D-B 
Team. 

e. Education:

Bachelor of Science in Civil Engineering University of North Carolina at Charlotte Charlotte, NC 
August 1997-May 2002  

• Chi Epsilon Member
• Cum Laude Graduate

f. Active Registrations:

2011 / NC / Civil / 037888

g. Document the extent and depth of your experience and qualifications relevant to the Project.

NCDOT Division 11 D-B Bridge Package C204611 (3 Bridges) in Alleghany and Wilkes Counties
Key Personnel Role: President 
Project/Assignment Duration: 2021 - 2023 
Owner Contact Information: Wiley Jones, PE, 919-707-2403, wwjones@ncdot.gov  
Design/Construction Value: $4.11 million 
Project Description:       
Project included was an Express Design Build for the NCDOT in multiple counties in Division 11. There are 3 
bridges on this project. The bridges included cored slabs and box beams. One of the single span box beam bridges 
is staged to allow for traffic to be maintained at all times. Another single span box beam bridge required permanent 
sheeting in front of each end bent to meet the hydraulic requirements and to get the existing roadway to tie-in on 
each side. The last bridge is a three-span cored slab on drilled shaft interior bents. This project is set to complete in 
November of this year and wrap up Dane’s fourth successful design build project for NCDOT. 

 D-B Delivery
 D-B-B Delivery

w/Construction Phase
Involvement

 Bridge Replacement
 Demolition
 Cored Slab/Box Beam

Bridges
 Detours
 Traffic Control/MOT
 Utility Coordination
 Environmental/Permitting
 ROW Acquisition
 E&SC
 Multiple Bridges (on

1contract) 



NCDOT Division 13B D-B Bridge Package C203573 (11 Bridges) in Buncombe, Madison, Mitchell Counties 
Key Personnel Role: Project Manager 
Project/Assignment Duration: 2014 - 2018 
Owner Contact Information: Ron Hancock, PE, 919-524-2387, rhancock@hntb.com 
Design/Construction Value: $11.43 million 
Project Description:       
This project was an Express Design Build for the NCDOT in multiple counties in Division 13 near Asheville. This 
Project consisted of 11 bridges. The bridges were cored slab, box beam, poured deck and multi span box beam and 
cored slab. We had 9 phased bridges with two of them utilizing detours. On these bridges we had soldier pile walls, 
soil nail walls, temporary MSE walls, temporary sheeting, spread footers, gravity retaining walls, temporary detour 
roads, rock blasting, pile excavation, driven pile, drilled shafts and temporary causeways. 

NCDOT Division 10 D-B Bridge Package C202980 (9 Bridges & 1 Culvert) in Anson, Union, Mecklenburg, 
and Cabarrus Counties 
Key Personnel Role: Project Manager 
Project/Assignment Duration: 2012 - 2016 
Owner Contact Information: Ron Hancock, PE, 919-524-2387, rhancock@hntb.com 
Design/Construction Value: $11 million 
Project Description:       
This project was an Express Design Build for the NCDOT in multiple counties in Division 10 near Charlotte. There 
was a total of 10 bridges and 1 culvert on this project. The bridges included single span cored slabs, box beams, and 
reinforced concrete deck bridge. At the owner’s request one project was accelerated from a +/- six-month contract 
time to be completed in 40 days.   

NCDOT Division 7 D-B Package C2001302 (Single-Span Structural Steel) in Guilford County 
Key Personnel Role: Assistant Project Manager / Project Manager 
Project/Assignment Duration: 2004 - 2007 
Owner Contact Information: Brian Smith, PE, 336-609-3736, bsmith@dmp.com 
Design/Construction Value: $7 million 
Project Description: 
Project included a Market Street 175’ single span bridge structural steel bridge over Highway 29 in Greensboro, 
NC. The project was phased maintaining traffic during the life of the project. Roadway component of the project 
included traffic control phasing, shoring, decorative sidewalks and architectural features, and traffic signals. Dane 
Construction was responsible for project design, construction, and inspection for the NCDOT.  

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Adam will be actively involved, beginning with the initial phases of the design, contracts, and throughout construction, 
but is not required to be on-site during construction.  Adam will make routine visits to each bridge site throughout the 
construction of the bridges and roadways for meetings and key construction operations. 



KEY INDIVIDUAL RESUME FORM 

Brief Resume of Key Individual anticipated for the Project. 
a. Name & Title:

Colin Brady Darling
Assistant Project Manager

b. Role of Key Individual for this Project:
Assistant Project Manager

c. Name of Firm with which you are now associated:
Dane Construction Inc

d. Years of Experience: With this Firm 8 Years       With Other Firms 0 Years

Dane Construction Inc.:
Assistant Project Manager/ General Superintendent - Responsible for all
daily operations on projects in North and South Carolina. 2018-2023.

Superintendent – Responsible for construction of various bridge elements on
projects in North and South Carolina. 2014 - 2016

e. Education: Brevard College 1-year, Blue Ridge Community College 1 year

f. Active Registrations:  Not applicable

g. Document the extent and depth of your experience and qualifications relevant to the Project.

NCDOT Division 13B D-B Bridge Package C203573 (11 Bridges) in Buncombe, Madison, Mitchell Counties
Key Personnel Role:                Assistant Project Manager/ General Superintendent
Experience with Current Firm:    Dane Construction Inc
Project/Assignment Duration:      Project 2016-2017, Assigned 2016-2017
Owner Contact Information:         NCDOT Colby Justice RCE Division 13, Cameron Cochran was the RCE when
the project was built. Colby was on the project as an inspector during construction. cdjustice@ncdot.gov
Design/Construction Value:          $11.43 million
Project Description:
This design build project consisted of 11 bridges. The bridges were cored slab, box beam, poured deck and multi
span box beam. Dane had nine phased bridges with two of them utilizing detours. On these bridges Dane
incorporated soldier pile walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footings, gravity
retaining walls, temporary detour roads, rock blasting, pile excavation, driven pile, drilled shafts and temporary
causeways. The jobs were in Madison County, Buncombe County and Mitchell County (NC). Colin was APM
working with the Dane Team on site to complete each of the eleven bridges and roadways. He was responsible for
managing Subs, handling the traveling public on unique traffic control requirements on each bridge location, safety,
working directly with our temporary shoring subcontractor to install varying different applications.

SCDOT US 278 Bridge over Three Runs Creek (ID 0039096) in Aiken County, SC
Key Personnel Role:         Assistant Project Manager/ General Superintendent 
Experience with Current Firm:        Dane Construction Inc 
Project/Assignment Duration:          Project 2017-2019, Assigned 2017-2019 
Owner Contact Information:   SCDOT Bobby Usry 803-641-7600 usrybm@scdot.org Jeffery Taylor 803-
443-8992 taylorjl@scdot.org
Design/Construction Value:              $4.09 Million 
Project Description:       
A bid-build project that included a 214’ three span deck bridge using Type III prestress concrete beams and concrete 
piles at all bent locations, and a culvert extension. Additionally, a 200’ temporary detour bridge was installed that 
included concrete pile foundations for bents 1 and 3 and a pipe pile foundation for bent 2.  The project was in Aiken 
County, SC. Colin was on-site daily and responsible for controlling and managing subcontractors, material 
deliveries, ensuring safety and overseeing all operations.  Colin was the general Superintendent from 2017 – 2018, 
and then he was the APM from 2018 – 2019.  Adam was VP and then President during this project.        

 D-B Delivery
 D-B-B Delivery
 Bridge Replacement
 Demolition
 Detours
 Traffic/MOT
 E&SC
 Multiple Bridges (on 1

contract)
 Cored Slabs & Box

Beams

mailto:cdjustice@ncdot.gov
mailto:usrybm@scdot.org
mailto:taylorjl@scdot.org


SCDOT Batesville Road Bridge over Rock Creek (ID 00378686) in Greenville County, SC 
Key Personnel Role:        Assistant Project Manager/ General Superintendent 
Experience with Current Firm:       Dane Construction Inc 
Project/Assignment Duration:         Project 2018-2020, Assigned 2018-2019 
Owner Contact Information:           Jeff Jordan 1-864-979-4168 RCE SCDOT jordonjc@scdot.org 

       Design Construction Value:      $2.1 Million 
Project Description:       
Eagle Construction selected Dane as the bridge subcontractor on this bid-build project which consisted of a 260’ 
long and 60’ wide with Type III concrete beams and a poured deck with sidewalks on each side. Bents 1 and 4 were 
driven pile foundations and bents 2 and 3 were drilled shafts with standard columns and caps.  The project was in 
Greenville County, SC. Colin was on-site daily and responsible for attending weekly meetings with the GC, cost 
control, managing subs, overseeing the bridge construction, and safety. He supervised crews working on pile driving, 
forming substructure & superstructure, placing rebar, concrete pours for substructure & superstructure, parapet 
construction and punch list completion.    

City of Hickory 46th Ave. Drive NE Bridge over Snow Creek in Catawba County, NC          
Key Personnel Role:          Superintendent 
Experience with Current Firm:       Dane Construction Inc 
Project/Assignment Duration:         Project 2014-2015, Assigned 2014-2015 
Owner Contact Information:     City Construction Manager Steve Miller- 828-302-3739   

   smiller@hickorync.gov 
   Inspector Jerry Bowman- 828-308-3917 jrbowman@hickorync.gov 

Design Construction Value:    $942,205 
Project Description:       
This bid-build project was a 75’ box beam bridge on pile bents and utilities installed under the bridge. Parapet 
included a stone form liner and stained black guardrail with timber guardrails coming off the approach slabs for an 
entrance into a sub-division. The project also required a creek realignment with plantings and trees as part of the 
overall contract.  Colin was the Superintendent on this project and responsible for all construction related activities, 
owner meetings, managing subs, and site safety.         

SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC 
Key Personnel Role:          Assistant Project Manager 
Firm:          Current 
Project/Assignment Duration:      Project 2020-2022, Assigned 2020-2022 
Owner Contact Information:        SCDOT, Jeffery Taylor, taylorJL@scdot.org , (803) 443-8992 
Design/Construction Value:          $4.7 Million 
Project Description: 
This bid-build project consisted of a temporary bridge alignment and new alignment construction of a four-span 
PSC beams, deck bridge across the S. Edisto River in Ridge Spring SC.  Included temporary shoring, drilled 
shafts, driven pile, utility relocations, existing bridge demolition, grading and asphalt. Colin was the APM on this 
project responsible for controlling and managing subcontractors, material deliveries, coordination with SCDOT, 
safety, and overseeing all operations. Colin worked on this project with Adam Holcomb (President) and Adiran 
Noriega (CM). This proven team of Adam, Colin and Adrian will be a resource for the success of SCDOT’s D-B 
Bridge Package 20.    

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Colin Brady Darling is currently the APM on our Division 11 Design-build project that will be completed on October 
1st of this year. Colin would then be immediately available to begin work on a successful bid in December on 
SCDOT’s package 20. 

mailto:jordonjc@scdot.org
mailto:smiller@hickorync.gov
mailto:jrbowman@hickorync.gov
mailto:taylorJL@scdot.org


KEY INDIVIDUAL RESUME FORM 

Brief Resume of Key Individual anticipated for the Project. 
a. Name & Title:

Adrian Iturbide Noriega
Construction Manager/Superintendent, CCO

b. Role of Key Individual for this Project:
Construction Manager

c. Name of Firm with which you are now associated:
Dane Construction, Inc.

d. Years of Experience: With this Firm 23 Years     With Other Firms 0 Years 
2000-2003 Bridge Laborer 
2003-2006 Carpenter 
2006-2009 Leadman 
2009-2011 Foreman 
2011-Current Construction Manager/Superintendent:  Responsible for the 
day-to-day management of construction activities onsite for a variety of 
bridge types in North Carolina and South Carolina, including cored slabs, box 
beams and prestressed girders 2011 – 2023     

e. Education:  High School Diploma

f. Active Registrations: Not applicable

g. Document the extent and depth of your experience and qualifications relevant to the Project.

SCDOT Highway 176 over Dean Swamp and Dean Swamp Overflow in Berkeley and Orangeburg
Counties, SC
Key Personnel Role:  Construction Manager
Firm:            Current
Project Assignment Duration:   Project 2020-2022, Assigned 2020-2022 
Owner Contact Information:   SCDOT, Keith Green, GreenFK@scdot.org, 843-746-7903 
Design/Construction Value:      $8.8M 
Project Description:  
This was a staged construction project with over 0.6 miles of roadway and 2 flat slab bridges near Holly Hill, SC. 
Bridge 1 was a 160’ 4-span flat slab bridge on concrete pile bents with staged construction. Bridge 2 was a 240’ 7-
span flat slab bridge on concrete pile bents with staged construction. Both bridges required pre-drilling for 
concrete pile installation, which was completed by Dane Construction.  A temporary work trestle was installed to 
construct both bridges for each stage. Adrian’s specific responsibilities included managing of construction, 
construction sequencing of multiple crews, Coordination and scheduling of Materials and Subcontractors, working 
on-site with the Project Manager to ensure project was built on schedule, on budget, and safely. 

NCDOT Monroe Bypass, Structures B1800, B1900, B2400, B2500, C202587 in Mecklenburg and Union 
Counties, NC 
Key Personnel Role:        Construction Manager 
Firm:            Current 
Project Assignment Duration:   Assigned 2016-2017 
Prime Contractor Information:  Monroe Bypass Constructors 

       UIG, Michael Gantt, PE, Michael.Gantt@uig.net 803-899-0178 
Owner Information:     NCDOT, Rob Cousins, PE rob.cousins@summitde.com 540-320-6428 
Contract Value:      +/- $300M 
Bridge Contract Value:          $4.5M (Labor and Equipment only – all permanent materials supplied by 
United) 
Project Description: 
Dane Construction was a subcontractor for United Infrastructure on the Monroe Bypass project.  Dane 
Construction was contracted to construct structures B1800, B1900, B2400 and B2500 totaling over 87,000 SF of 
bridges. Adrian’s specific responsibilities on this project included coordination and scheduling with the GC, 
ensuring the project remained on schedule, managing bridge construction of multiple crews and safety. Total SF of 
deck completed on this project was 87,364. Adrian worked with Colin Darling (APM) to successfully deliver this 
project. 

 D-B Delivery
 D-B-B Delivery
 Bridge Replacement
 Demolition
 Multiple Bridges (on 1

contract)
 Cored Slabs & Box

Beams

mailto:GreenFK@scdot.org
mailto:Michael.Gantt@uig.net
mailto:rob.cousins@summitde.com


NCDOT Division 10 D-B Bridge Package C202980 in Anson, Cabarrus, Mecklenburg and Union Counties 
Key Personnel Role:              Construction Manager 
Firm:           Current 
Project Assignment Duration:   Project 2012-2016, Assigned 2013-2016 
Owner Contact Information:     NCDOT, Nat Hunter, ehunter@ncdot.gov, 980-262-6202 
Design Contract Value:         $8.5M 
Project Description:       
This project was an Express Design Build project for NCDOT that included the replacement of one bridge in Anson 
County, four bridges in Cabarrus County, one bridge in Mecklenburg County and five bridges in Union County.  
Adrian managed the construction of 5 of the bridges in this package. The project included 4 Cored Slab Bridges and 
one PSC Girder Bridge. Adrian’s specific responsibilities were scheduling and construction sequencing and 
managing overall construction of multiple crews. Adrian worked successfully as CM with Adam Holcomb (PM) 
and Colin Darling (APM) on this project. 

NCDOT On I-40 and over NC-18 C202622 in Burke County, NC 
Key Personnel Role:               Construction Manager 
Firm:            Current 
Project Assignment Duration:      2011-2013 
Owner Contact Information:        NCDOT, Chris Guffey, PE, caguffey@ncdot.gov, 828-447-2541 

        NCDOT, Nathan Moneyham, PE, nsmoneyham@ncdot.gov, 828-443-8407 
Contract Value:             $22M 
Project Description: 
This project consisted of grading, paving, widening, drainage, structures, culvert extensions, walls, signals, and 
Interstate Traffic Switches. Adrian managed field operations for all structure construction and played a key role in 
the planning and scheduling for overall construction sequencing. Adrian worked closely with the PM and General 
Superintendent to ensure the project was built on schedule and budget. 

SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC 
Key Personnel Role:               Construction Manager 
Firm:            Current 
Project/Assignment Duration:      Project 2020-2022, Assigned 2020-2022 
Owner Contact Information:        SCDOT, Jeffery Taylor, taylorJL@scdot.org , (803) 443-8992 
Design/Construction Value:          $4.7 Million 
Project Description: 
This bid-build project consisted of a temporary bridge alignment and new alignment construction of a four-span 
PSC girders, deck bridge across the S. Edisto River in Ridge Spring SC.  Included temporary shoring, drilled 
shafts, driven pile, utility relocations, existing bridge demolition, grading and asphalt. Adrian worked on this 
project as a Construction Manager and was responsible for managing field operations for all bridge construction. 
Adrian worked with Adam Holcomb (President) and Colin Darling (APM) to successfully complete this project 
for SCDOT. 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Adrian is currently working on a Design-Build project to complete a three-span structural steel bridge as a sub where
his role will be completed in three months and would be available as package 20 requires.

mailto:ehunter@ncdot.gov
mailto:caguffey@ncdot.gov
mailto:nsmoneyham@ncdot.gov
mailto:taylorJL@scdot.org


KEY INDIVIDUAL RESUME FORM 

Brief Resume of Key Individual anticipated for the Project. 
a. Name & Title:

Derek Staton, PE
President

b. Role of Key Individual for this Project:
Lead Design Engineer

c. Name of Firm with which you are now associated:
Carolina Transportation Engineers & Associates, PC (Carolina TEA)

d. Years of Experience: With this Firm 8 Years           With Other Firms 24 Years

Carolina TEA: President – Responsible for marketing, operations and technical design. Responsibilities 
include DB pursuits, Bridge QC and Project Risk Management for $600 million (est.) I-95 Widening (MM 0 
to MM 8), Bridge Lead for $350 million (est.) US 278 over Mackay Creek and Skull Creek, and Bridge 
Lead / PM for multiple bridge replacement projects. 2016 – 2024.

TranSystems: Vice-President, National Bridge Lead, National Design-Build Lead – Responsible for 
pursuit strategies, D-B teaming decisions, contract negotiations, fee development, ATCs and innovations, 
project staffing plans, quality control processes, budget control, project management and project delivery. 
2014-2016

HDR Engineering: Vice-President, Carolina’s Structure Section Manager – Senior Structures Engineer 
responsible for the sustained growth from 3 to 30 bridge engineers. Performed “Performance and 
Resource Reviews” nationally for HDR for DB projects. Senior Project Manager and Design Manager for 
DB projects up to $350 million. Project Manager for conventional bridge design projects including 
Signature Structures up to $600 million. Responsible for daily activities of the structures group in 3 offices 
(Charleston, SC, Raleigh, NC and Charlotte, NC), QA/QC processes, development of budgets, contract 
negotiations, teaming strategies, marketing, proposals and support of bridge groups nationally. 2000-
2014

HDR Engineering: Structures Engineer – Bridge Engineer responsible for superstructure and 
substructure design for grade separated structures, stream crossings and major river crossings, as well 
as tunnels, retaining walls and buildings. Bridge designs include timber, CIP concrete, Prestressd 
Concrete, Post-Tensioned Concrete, Steel Girder, Steel Tub Girder and Curved Steel Girder 
superstructures on timber, steel and reinforced concrete substructures. Facilities carried include vehicular 
traffic, rail, pedestrian and utilities. 1995 – 2000

WV Department of Transportation: Asst. Maintenance Engineer – Responsible for contractor oversight 
for bridge replacements, retaining wall construction and paving projects. Additional responsibilities 
included evaluation and approval for encroachment permits, planning and staffing for Snow Removal and 
Ice Control activities. 1992 - 1995

e. Education:

West Virginia University / Morgantown, WV / Master of Science / 1995 / Civil Engineering
Virginia Tech / Blacksburg, VA / Bachelor of Science / 1992 / Civil Engineering

f. Active Registrations:

2003 / SC / Civil / 22961  2012 / GA / Civil / 37412 
1997 / VA / Civil / 30699
2001 / NC / Civil / 27292



g. Document the extent and depth of your experience and qualifications relevant to the Project.

Emergency Bridge Package 2020-1 DB 
Key Personnel Role:       Lead Design Engineer 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566 
Design/Construction Value:        $3,173,140 Construction 
Project Description: Project included 2 emergency bridge replacement projects and associated 
approach roadway reconstruction in York and Anderson Counties. Derek’s specific responsibilities 
included assembling the design team, conceptual design, final structures design, coordination of design 
team, scheduling and cost control and development of project closeout documentation including as-builts.  
Bridges utilized single span and multi-span cored slab structures. Project requirements included 
completion in 215 days. Palmetto obtained substantial completion on time.  

Emergency Bridge Package 2018-2A DB 
Key Personnel Role:       Lead Design Engineer 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 12/2018 – 1/2020, Assigned 12/2018 – 1/2020 
Owner Contact Information:        SCDOT, Jae Mattox, MattoxJH@SCDOT.org , (803) 737-1805 
Design/Construction Value:        $5,127,593 Construction 
Project Description: Project includes 3 emergency bridge replacement projects and associated 
approach roadway reconstruction in Dillon and Marlboro Counties. Derek’s specific responsibilities 
included conceptual design, final structures design, coordination of design team, scheduling and cost 
control. Bridges utilized single span and multi-span cored slab structures. Project requirements included 
completion in 200 days. The Palmetto Team (Contractor) obtained substantial completion on time.  
Project won the 2020 ACEC-SC Engineering Excellence Award. 

S-349 Bridge Replacement over Sandy Branch 
Key Personnel Role:  Structures Engineer, QA/QC 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 11/2022 – Present, Assigned 11/2022 – Present 
Owner Contact Information:        SCDOT, Tameika Bostic, BosticTI@SCDOT.org , (803) 737-0457 
Design/Construction Value:        $3,000,000 Construction (estimated) 
Project Description: This project includes the fast-paced design of a replacement bridge for a closed 
structure. The 105 ft single span bridge on 15-degree skew will utilize AASHTO Type IV girders. CTEA 
was selected for the replacement in October ‘22, NTP was given in November ‘22, and final plans will be 
provided in February ’23 for Construction Let. Design includes bridge, roadway, hydraulics, geotechnical, 
erosion control, utility coordination, public involvement, permitting and all disciplines necessary to 
complete the project. 

I-95 Widening MM 0 to MM 8 
Key Personnel Role:     Structures Design and Risk Management 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 11/2021 – Present, Assigned 11/2021 – Present 
Owner Contact Information:       SCDOT, Megan Groves, PE, grovesme@SCDOT.org , (803) 737-1210 
Design/Construction Value:        $600,000,000 Construction (estimated) 
Project Description: Project includes the widening of 8 miles of I-95, a new interchange, an interchange 
replacement, and a dozen bridge replacements.  CTEA is designing the twin bridges carrying 4 lanes of I-
95 in each direction over Union Creek. These 540’-0” bridges utilize AASHTO girders on drilled shaft 
interior bents and driven pile end bents. The NBL bridge is constructed as a whole, while the SBL bridge 
is staged for MOT. 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

The Lead Design Engineer is not required to be on-site full-time for the duration of construction. 

mailto:MattoxJH@SCDOT.org
mailto:BosticTI@SCDOT.org
mailto:grovesme@SCDOT.org


KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Hisham Khalid Abdelaziz, P.E., PMP 
Senior Project Manager 

 
b. Role of Key Individual for this Project:   

Lead Roadway, MOT and Traffic Services 
 
c. Name of Firm with which you are now associated:  

Carolina Transportation Engineers & Associates 
 
d. Years of Experience: With this Firm 1 Years           With Other Firms 35 Years 

 
Carolina Transportation Engineers & Associates: Partner / Senior Project Manager – Business 
development, company operations, staff management and managing and leading roadway design 
services on conventional and alternative delivery projects. 2023 to present. 
 
CDM Smith Inc.: Associate/ Senior Project Manager – Business development as well as managing, 
leading and overseeing the design and plan development of transportation projects. 2017 to 2023. 
 
HDR: Associate VP / Sr. Project Manager – Business development, managing and overseeing the design 
and plan development efforts on transportation projects. 2004 to 2017. 
 
AECOM: Project Manager – Managing roadway design projects of all sizes and levels of complexity 
including geometric design, plan development, public involvement, quantity calculations and cost 
estimating. 1998 to 2004. 
 
Robert Peccia & Associates, Helena, MT – Project Manager – Managing and leading the design of 
transportation projects including geometric design, traffic control, quantity calculations and cost 
estimating. – 1992 to 1996. 
 
Mead & Hunt, Inc. – Madison, WI – Staff Engineer – Prepare roadway and bridge design plans, quantity 
calculations, cost estimating and construction oversight. 1987 to 1992  
 
Hisham Abdelaziz has over 35 years of experience managing and designing transportation projects of all 
sizes and varying levels of complexity, both conventional and alternative delivery.  His management 
experience extends to project organization and overseeing all phases of project development, contract 
negotiations, budget and schedule establishment and tracking, quality assurance and quality control, 
constructability reviews, value engineering, client and subconsultant coordination, public involvement, 
staff oversight, and technical training and assistance. Additionally, Mr. Abdelaziz is very knowledgeable 
and experienced on a technical level including geometric layout, pavement design, urban and rural 
hydrology and hydraulics design, scour analysis, signing and pavement markings, traffic control, 
specifications and cost estimation. Since starting his career, Mr. Abdelaziz has successfully managed 
and led the design efforts on several transportation projects for many state DOTs, counties and 
municipalities. 

 
e. Education:  

Montana State University / Bozeman, MT – BSCE, 1986 
 

f. Active Registrations:  
1999 / SC PE 19944 
1998 / NC PE 24057 
1994 / MT PE 11133 
2019 / PMP 2596089 

 
 
 
 
 
 



g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 
SCDOT Design Build Bridge Package 16, Pickens County, SC 
Key Personnel Role:  Lead Roadway Design Manager 
Experience with Current Firm: Carolina TEA 
Project/Assignment Duration: Project 2023, Assigned 2023 
Owner Contact Information: SCDOT, Michael Mitts, pittsme@scdot.org, 803.737.2566 
Design/Construction Value: $32 Million 
Project Description:                     
The project calls for the replacement of five bridges in Pickens County, SC.  The bridges include SC 183 
over Twelve Mile Creek, SC 183 over Gregory Creek, SC 124 over Georges Creek, and US 123 NB and 
SB over Georges Creek.  The bridges along SC 124 and SC 183 will be replaced on alignment utilizing 
close and detour method to minimize project foot print as well as environmental and property impacts.  
The bridges along US 123 will be reconstructed using staged construction due to heavy traffic and the 
lack of appropriate detours.  Work entails bridge design, road approach work, geometric design, hydrology 
and hydraulic analysis, pavement marking and signing plans, permitting, traffic control, detour plans, 
constructability reviews, ROW acquisitions, utility engineering and coordination, and public involvement. 
 
SCDOT US 278 Corridor Improvements, Beaufort County, SC 
Key Personnel Role:  Project Manager / Lead Design Engineer 
Experience with Current Firm: CDM Smith 
Project/Assignment Duration: Project 2017, Assigned 2017 
Owner Contact Information: SCDOT, Graig Winn, winnCL@scdot.org, 803.737.6376 
Design/Construction Value: $240 Million 
Project Description:                     
CDM Smith and Carolina TEA are partnering with KCI Technologies to develop a corridor improvement 
plan for the section of US 278 between Moss Creek Road and Spanish Wells Road in southern Beaufort 
County, SC. This originated as a bridge replacement project with a budget of $40 million. Recognizing 
the need for improved mobility between Bluffton and Hilton Head Island, SCDOT partnered with Beaufort 
County to develop this corridor improvement plan, which incorporates the bridge replacement need. The 
estimated value of improvements for the 4-mile corridor is $240 million. Phase 1 of this project included 
a planning-level study to assess existing conditions of the corridor in terms of bridge condition, traffic 
congestion, safety and seismic design. Phase 2 will utilize the decisions and approved EA from Phase 1 
to carry the preferred alternative through final design and the development of construction plans. Mr. 
Abdelaziz served as the project manager for CDM Smith and the primary point of contact between CDM 
Smith and KCI Technologies. His role included project and staff coordination and oversight, budget and 
schedule development and monitoring, public involvement, quality control and quality assurance, 
alternatives analysis, resource allocation, client liaison and technical resource for roadway design. 
 
NCDOT U-6103 – US 74 Express Lanes Design, Charlotte, NC 
Key Personnel Role:  Project Manager 
Experience with Current Firm: CDM Smith, Inc. 
Project/Assignment Duration: Project 2019, Assigned 2019 
Owner Contact Information: NCDOT, Brett Canipe, bdcanipe@ncdot.gov, 704.983.4400 
Design/Construction Value: $215 Million 
Project Description:                     
The North Carolina Department of Transportation (NCDOT) and the North Carolina Turnpike Authority 
(NCTA) propose to construct express lanes on US74 in the city of Charlotte from I-277 to I-485 in multiple 
phases in order to relieve congestion, enhance safety and provide travel time reliability.  Project U-6103 
which extends approximately four miles from I-277 to just east of Sharon Amity Road proposes to convert 
the existing two-way, two-lane express bus lanes in the median of US74 to vehicular express lanes, thus 
providing an option for motorists to use these lanes by paying tolls.  In addition, the interchange at NC27 
(Albemarle Road) will be modified as necessary to provide direct connect access of the express lanes 
from/to US74 and NC27. As an owner’s representative, CDM Smith as a subconsultant to RS&H provided 
alternatives analysis and conceptual interchange design of the express lanes and interchange 
modifications.  Mr. Abdelaziz served as the project manager for the CDM Smith portion of the project by 
utilizing his extensive experience in interstate and interchange design to provide design concepts, design 
reviews, constructability reviews and oversaw the quality control and quality assurance, as well as 
coordinated with the staff and client to deliver the preferred mainline and interchange alternatives. 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
N/A 

mailto:pittsme@scdot.org
mailto:winnCL@scdot.org
mailto:bdcanipe@ncdot.gov


KEY INDIVIDUAL RESUME FORM 

 

  

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Patrick Gaynor, P.E.  
Senior Structural Engineer 

  
b. Role of Key Individual for this Project:   

Wall - Structures Engineer 
 
c. Name of Firm with which you are now associated:  

Carolina Transportation Engineers & Associates, PC 
 
d. Years of Experience: With this Firm 2 Years           With Other Firms 24 Years 

 
Carolina Transportation Engineers & Associates: Senior Structural Engineer – Responsible for 
Construction Engineering Services for Contractors and Bridge Design, 2022 - present  
 
Tunstall Engineering Group: Project Manager – Responsible for overseeing and designing Construction 
Engineering Services for Contractors, 2014 - 2022  
 
HDR: Staff Engineer/Project Manager – Responsible for bridge and construction engineering design 
duties as assigned, 1998 - 2014    

 
e. Education:  
 

University of Pittsburgh – Katz Graduate School of Business/ Pittsburgh, PA / Masters Business 
Administration / 2003 / Entrepreneurship  
 
University of Pittsburgh / Pittsburgh, PA / Bachelor of Science / 1997 / Civil Engineering - Structures  
 
Duke University / Durham, NC / Bachelor of Arts / 1990 / Biological Anthropology 
 

f. Active Registrations:  
2003/PA/Civil/PE061844 
2023/SC/Civil/41052 
2023/NC/Civil/055442 
2023/GA/Civil/PE049836 

 



 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 
S.R. 0006 Design Build Wall Replacement, Warren County, PA 
Key Personnel Role:                     Project Manager / Lead Design Engineer 
Experience with Current Firm:    HDR 
Project/Assignment Duration:     Project 2003, Assigned 2003 
Owner Contact Information:        PennDOT District 1-0 
Design/Construction Value:        $2.4 Million 
Project Description:                     
Project Manager for the design and construction of a Solder Pile and Lagging Wall approximately 430 
linear feet to replace a failing MSE wall; also for the construction of Type 1 Shoulder, drainage, and reset 
concrete barrier, all within a project length of 1087 feet (0.206 mile). Responsible for cantilever wall design 
and overall project coordination. 
 
 
S.R. 0019, Section A27 West End Improvements, Allegheny County, PA 
Key Personnel Role:                     Project Manager / Lead Design Engineer 
Experience with Current Firm:    HDR 
Project/Assignment Duration:     Project 2010, Assigned 2010 
Owner Contact Information:        PennDOT District 6-0 
Design/Construction Value:        $28.2 Million 
Project Description:                     
Project Manager for Construction Engineering Services. The project had three tall (50 foot+) anchored 
soldier pile and lagging walls. I worked with the contractor during pre-bid to look at alternate wall types, 
none of which were cost effective. After award I designed the one-sided formwork support to simplify 
construction. 
 
 
I-485 Wall Facing Design, Mecklenburg County, NC 
Key Personnel Role:                     Project Manager / Lead Design Engineer 
Experience with Current Firm:    Tunstall Engineering Group 
Project/Assignment Duration:     Project 2022, Assigned 2022 
Owner Contact Information:        Lee Bradley, Blythe Construction 
Design/Construction Value:        Unknown 
Project Description:                     
Project Manager for Construction Engineering Services. The project involved designing the permanent 
wall facing of four soil nail walls. The facings are non-structural with form liners to improve aesthetics. I 
designed the wall connections, foundations, and wall design. 
 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
N/A 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Matthew M. Lattin, P.E.  
Senior Engineer 

b. Role of Key Individual for this Project:   
Wall Design Team - Senior Geotechnical Engineer 

c. Name of Firm with which you are now associated:  
ESP Associates, Inc. 

d. Years of Experience: With this Firm 3 Years           With Other Firms 17 Years 
1. ESP Associates, Inc.: Senior Engineer – Responsible for SCDOT and NCDOT bridge and roadway 

design as assigned, 2021 – present  
2. ECS Limited: Geotechnical Department Manager – Responsible for SCDOT roadway design and 

commercial engineering projects, 2016 – 2021  
3. Langan Treadwell Rollo: Senior Staff Engineer – Responsible for commercial engineering projects as 

assigned, 2014 – 2016   
4. Taber Consultants: Staff Engineer – Responsible for Caltrans bridge and roadway drafting and design 

as assigned, 2004 – 2014 
e. Education:  

California State University / San Jose, CA / Master of Science / 2013 / Civil Engineering - Geotechnical  
California State University / Sacramento, CA / Bachelor of Science / 2010 / Civil Engineering 
ETI Technical College / Canton, OH / Associate of Applied Science / 2002 / Drafting 

f. Active Registrations: 
2021 / NC / Civil / 52709 
2016 / SC / Civil / 33709 
2015 / CA / Civil / C85504 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
1. Bridge No. 780001 on SR 2817 (Barnes Street) over US 29, Rockingham County, NC 

Key Personnel Role: Senior Geotechnical Engineer 
Experience with Current Firm: ESP 
Project/Assignment Duration: 1 year 
Owner Contact Information: NCDOT / David L. Teague / dteague@ncdot.gov / (919) 707-6877 
Design/Construction Value: $100 Million 
Project Description: This project included the replacement of the existing bridge over US 29 and 
improvements to the roadway and embankments. Matt’s specific responsibilities included the design 
of bridge foundations, embankments, and MSE walls. 

2. The Morris, Charleston, SC 
Key Personnel Role: Senior Geotechnical Engineer 
Experience with Other Firm: ECS 
Project/Assignment Duration: 1 year 
Owner Contact Information: Cowan Nakios / Ross Cowan / ross@cowannakios.com / 
(917) 520-1392 
Design/Construction Value: $50 Million 
Project Description: This project included a new two-story concrete-framed office building with a 
retail plaza between a three-story concrete-framed office building connected to a five-story concrete 
parking garage. Matt’s specific responsibilities included foundation design and testing and slab 
underdrain design to relieve hydrostatic pressure on the garage walls. 

3. US21/I-26 Interchange Improvements, Lexington County, SC 
Key Personnel Role: Senior Geotechnical Engineer 
Experience with Other Firm: ECS 
Project/Assignment Duration: 6 months 
Owner Contact Information: Design Build / Stantec / Brett Gillis / bret.gillis@stantec.com / 
(803) 748-7843 
Design/Construction Value: $100 Million 
Project Description: This project included the widening of the existing US 21 overpass, revised exit 
ramps, and improvements to the current intersections/turning lanes on US 21. Matt’s specific 
responsibilities included seismic evaluation in accordance with the SCDOT GDM for the design of 
bridge foundations, embankments, and walls. 

4. 550 Allerton, Redwood City, CA 
Key Personnel Role: Senior Staff Engineer 
Experience with Other Firm: Langan 

mailto:dteague@ncdot.gov
mailto:ross@cowannakios.com
mailto:bret.gillis@stantec.com


 

Project/Assignment Duration: 1 year 
Owner Contact Information: South Bay Construction / (408) 379-5500 
Design/Construction Value: $50 Million 
Project Description: This project included the construction of an 8-story office building over two 
stories of underground parking. Matt’s specific responsibilities included foundation and temporary 
soldier pile and lagging wall design and consultation during foundation and wall construction. 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 



Appendix B – Work History and Quality Form - Contractor 
SCDOT Design Build Project 

I-85 at I-385 Wall Improvement
Project ID P042302 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Name of Lead Contractor – Dane Construction, Inc. 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Dane’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Dane (in thousands)

Name: SCDOT 
Division US 176 Over 
Deans Swamp –
8884991  
Delivery Method: 
Design/Bid/Build 
Location: Berkeley & 
Orangeburg County 

Name: SCDOT - Design Name of Owner: SCDOT 
Project Manager: Keith Green, PE 
Phone: 843-746-7903 
Email: greenfk@scdot.org 

Completed Summer 2022 $ 9,185 $4,500 

g. Narrative describing the work performed by Dane as the Contractor
This was a phased construction project with over 0.6 miles of roadway and 2 bridges near Holly Hill, SC. Bridges consisted of concrete pile interior bents with pile excavation, steep pile end bents, and flat slab superstructure. 

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under
budget, and to identify Lead Designer that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

This project was complicated due to its environmental sensitivity, traffic control, phasing, and construction requirements. Dane successfully work multiple crews to complete the project on time. There were several constructability issues 
on the project which Dane and the Department partnered to develop solutions and progress the project to a successful completion.  

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

This project was won at the onset of COVID-19. The Department and Dane worked together to complete the project navigating issues we have never had to address in construction. The SCDOT implemented a material price escalation 
program that assisted the contractor with unbearable material cost escalations. This project was one of the first in the State to implement the program with good communication and coordination between Dane and the Department.  

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to each of the questions 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Lead Contractor – Dane Construction Inc. 

a. Project Name, Delivery
Method (DBB, DB, etc.) 
& Location (City, State) 

b. Name of lead responsible for the overall
project design or construction 

c. Contact information of the Client & their Project Manager 
who can verify Dane’s responsibilities 

d.  Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project 
Construction Cost (in thousands)

f. Dollar Value of Work Performed by
Dane (in thousands) 

Name: NCDOT Division 
13B D-B Bridge Package 
C203573 
Delivery Method: D-B 
Location: Buncombe, 
Madison, Mitchell 
Counties, NC 

Name: KCI – Lead Project Designer Name of Owner: NCDOT 
Project Manager: Inspector then and now Resident Engineer, 
Colby Justice 
Phone: 828.658.7034 
Email: cdjustice@ncdot.gov 

08/2014 (start design) 
05/2018 (completed) 

$11,431 $6,830 

g. Narrative describing the work performed by Dane Construction Inc.- Dane is the proposed Lead Contractor 

Dane Construction, Inc. completed the replacement of eleven bridges which included seven cored slab bridges, two box beam bridges, a box bridge/cored slab combination, a pre-stress girder deck bridge and a cast-in-place box culvert. Seven of these bridges were phased / staged 

construction, and four were built offline or detours.  These included soldier pile walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footers, gravity retaining walls, temporary detour roads, rock blasting, pile excavation, drilled shafts, and temporary causeways. 

Adam Holcomb was VP over this project and was assisted by Colin Darling. This was a very effective combination and will be a resource for success on SCDOT’s Package 20. 

Bridges Length Location (Co.) 
1  Two span cored slab  102’ Buncombe 
2 Single span cored slab 70’ Buncombe 
3 Single span cored slab 60’ Buncombe 
4 Two barrel culvert 57’ Buncombe 
5 Single span Box Beam 90’ Madison 
6 Two span cored slab/ box beam 

combination, phased 
135’ Madison 

7 Single span cored slab 75’ Madison 
8 Two span cored slab, phased 130’ Mitchell 
9 Single span cored slab, phased 35’ Mitchell 
10 Single span 54” PSC girders 107’ Mitchell 
11 Single span cored slab 70’ Mitchell 

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 

Each project presented unique scopes from staged bridges requiring temporary shoring, and traffic control. All were delivered safely and on time. Two of the eleven bridges were value engineered to provide a cost savings to the Owner. Utility conflicts were recognized early in the

project and addressed with the utility Owner as not to delay the project. 

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

Dane Construction Inc. retained KCI as the lead designer on this project to design each of the eleven bridges as well as coordinating the ROW, hydro, utility coordination and geo-tech. This was the first DB project we completed with KCI and have since retained KCI on our current 

DB in Division 11 for NCDOT, which includes three bridge replacements. Each month on this project and now weekly on our current DB project, a review of the previous weeks costs are reviewed by the PM and President as well as a schedule review. Monthly safety audits are also 

conducted and reviewed at the PM’s monthly meeting with the President. Adherence to the plans and specifications is outlined in the DCI Construction Manual that each PM, APM and Supervisor review and modify as new methods are implemented and refined. This manual provides 

the exact method/ procedures for construction for each phase of the project from pile driving to setting PSC girders. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to each of the six questions 

Key Relevancies:
D-B Delivery
Bridge Replacement 
Demolition 
Detours 
Traffic/MOT 
Utility Coordination 
ROW Acquisition 
Erosion & Sedimentation 
Control 
Multiple Bridges On 1 Contract 
Cored Slabs / Box Beams 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Name of Lead Contractor – Dane Construction, Inc. 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the overall 
project design or construction 

c. Contact information of the Client & their Project Manager 
who can verify Dane’s responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed by 
Dane (in thousands) 

Name: NCDOT Division 
11 D-B Bridge Package 
C204611  
Delivery Method: DB  
Location: Wilkes and 
Alleghany Counties 

Name: KCI – Lead Designer Name of Owner: NCDOT  
Project Manager: Randell Miles 
Phone: 336-530-6000 
Email: rsmiles@ncdot.gov 
 

04/2021 (start design) 
10/2023 (anticipated completion) 

$4,113 $2,810 

g. Narrative describing the work performed by Dane as the Contractor 

One of the single span box beam bridges is staged to allow for traffic to be maintained at all times. Another single span box beam bridge required permanent sheeting in front of each end bent to meet the hydraulic requirements and to get the existing roadway to tie-in on each side. 

The last bridge is a three-span cored slab on drilled shaft interior bents. This project is set to complete on October 1st of this year and wrap up Dane’s fourth successful design build project for NCDOT. 

 

 

 

 

Bridges Length Location (Co.) 

1 Single span box beam 100’ Alleghany 

2 Three span cored slab  150’ Alleghany 

3 Single span box beam, staged 70’ Wilkes 

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designer that have 
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 

The permanent sheeting required on one of the box beam bridges was required to fit the existing grades of the roadway and the hydraulic requirements of the bridge. Bridge length could not be increased due to other factors and permanent sheeting with a tieback system was the 

solution. Another bridge was required to be staged to maintain traffic on this dead-end road. Colin is the Assistant Project Manager on this project which will complete on time and within budget. 

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Dane worked three weeks straight in the late fall of 2022 to mitigate the effects of supply chain issues on box beam delivery.  

Each month and also weekly on this project, a review of the previous weeks costs are reviewed by the PM, Estimating, and President. Monthly safety audits are conducted and reviewed by the PM, safety committee and the President.  

Adherence to the plans and specifications is outlined in the DCI Construction Manual that each PM, APM, and Supervisors review. The manual provides the exact method / procedures for each construction phase. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below. 

No to each of the questions 

 

Key Relevancies: 
 D-B Delivery 
 Bridge Replacement 
 Demolition 
 Detours 
 Traffic/MOT 
 Utility Coordination 
 ROW Acquisition 
 Erosion & Sedimentation 

Control 
 Multiple Bridges On 1 Contract 
 Cored Slabs / Box Beams 
 Staged Construction 



Key Personnel: 
 Derek Staton, Lead Design Engineer 

Patrick Gaynor, Structures

Design Work Location: Charlotte, NC 

Subconsultants: 
R&D (Heather 
Robbins) 

WORK HISTORY AND QUALITY FORM – LEAD DESIGNER 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Palmetto’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by CTEA (in thousands)

Name: EBP 2020-1 DB 

Location: York & 
Anderson Counties, SC 

Name: Name of Owner:  SCDOT 
Project Manager: Michael Pitts 
Phone: 803-737-2566 
Email: PittsME@scdot.org 

 Construction 12/2020 
Design 07/2020 $ 3,173 $ 746 

g. Narrative describing the work performed by Palmetto Infrastructure.
Bridge, roadway, hydraulics, geotech, supplemental survey, permitting, ROW acquisition, public involvement, and construction 

engineering services for two bridge replacements using low volume criteria. Existing bridges were damaged in flooding in 2019 

and required to be completed on an accelerated schedule. This includes recovering from a second flood, immediately post award, 

that changed the site and scope of work at S-174. The existing bridge completely collapsed during the second flood, and embankment material leading up to 

the bridge was washed away. Supplemental survey and additional concept design was performed immediately following the flood. 

S-816 over Mud Creek (left photo): 160’ 3-span bridge (45’-70’-45’) on 15 degree skew. End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers, superstructure consisted of 24” cored slab

units with AWS overlay. Span arrangement was modified from SCDOT layout to push interior bents away from the top of bank. Flowable fill and rip rap scour protection used at interior bents to eliminate the need for predrilling piles or 

drilled piers. 24” cored slabs used for 45’ spans to eliminate steps in pier cap, and designed for Top Down Construction methods. 

S-174 over Six and Twenty Creek (center photo): 70’ single span bridge widened to accommodate roadway curvature. End bents utilized steel pile foundations, superstructure consisted of

24” cored slab units with AWS overlay. The roadway embankment of the bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge 

length and minimize roadway work. Large rip rap (several feet in diameter) were retained from the existing embankment and reused to protect the upstream toe of slope. Additional verification 

of hydraulic models performed after the second flood using available rain gage data to verify hydraulic capacity of bridge opening. 

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to
identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
The project was completed on-time, on-budget and CTEA received above average scores from SCDOT for this work. Comments include: Team has been very cooperative and responsive to any conflicts presented. CTEA has done an 

excellent job with communication when anything arose. The design build team worked well with SCDOT to quickly determine a solution to fix the S-174 design after inclement weather changed the conditions of the bridge.  

S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule.

i. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule.  SCDOT noted: Team has been very cooperative and responsive to any conflicts

presented. CTEA has done an excellent job with communication when anything arose. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable.  All answers are “NO”. 



Key Personnel: 
Derek Staton, Lead Design Engineer 
Hisham Abdelaziz, Lead Roadway 
Pat Gaynor, Structures / Constructability 
Design Work Location:  
Charlotte, NC; Columbia, SC; 
Charleston, SC; Greenville, SC 

WORK HISTORY AND QUALITY FORM – LEAD DESIGNER 
 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their 
Project Manager who can verify CTEA’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by CTEA (in thousands) 

Name: Bundle 16 DB 
Package 
 
Location:  
Pickens County, SC 

Name:  
 

Name of Owner:  SCDOT 
Project Manager: Michael Pitts 
Phone: 803-413-9316 
Email: pittsme@scdot.org 

 Construction 2026 
Design 2024 $31,927 $ 5,000 

g. Narrative describing the work performed by CTEA.  
CTEA is performing project management, bridge, roadway, hydraulics, geotech, supplemental survey, permitting, ROW acquisition, public involvement, and construction engineering services 

for 5 bridge replacements. 3 bridges are replaced on alignment and 2 are replaced via staged construction while maintaining traffic. 

Bridges include AASHTO Type III girders and 72” FIB girder spans – ranging from 75 ft to 140 ft.  Substructures include drilled piles and encased driven piles. 

CTEA is providing construction engineering services for the project including temporary wall designs. 

  

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to 
identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
CTEA received approval for RFC drawings for the first bridge just a couple months after NTP.  All design work should be complete within a year – leading to a final construction completion that is expected to be 15 months or more ahead 

of schedule. 

i. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
The PII / CTEA bid was nearly $13 million lower than the next lowest bidder – due in large part to the innovations put in the project through ATCs.  Since, we have received approval for closing a roadway and replacing a bridge on 

alignment, which will save over a year of construction and an additional $3.5 million to the SCDOT for ROW, Utility Relocations, design reviews and CEI services.  

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, CTEA shall provide a detailed explanation below. 
Not Applicable – All questions are answered with a “NO”. 

 



Key Personnel: 
Derek Staton, Lead Design Engineer 
Pat Gaynor, Structures / Constructability 
Design Work Location:  
Charlotte, NC; Columbia, SC; 
Charleston, SC; Greenville, SC 

WORK HISTORY AND QUALITY FORM – LEAD DESIGNER 
 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their 
Project Manager who can verify CTEA’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by CTEA (in thousands) 

Name: I-95 Widening 
MM 0 to MM 8 
 
Location:  
Jasper County, SC 

Name: 
KCI Technologies, Inc 

Name of Owner:  SCDOT 
Project Manager: Craig Winn, PE 
Phone: 803-737-6376 
Email: winncl@scdot.org 

 Construction 2029 
Design 2023 $ 600,000 $ 3,500 

g. Narrative describing the work performed by CTEA.  
CTEA is performing bridge design, bridge QA and Risk Management for the Project. We are performing the design of twin I-95 bridges over Union Creek. The bridges carry 4 lanes and full 

shoulders across an overflow of the Savannah River.  The 540 ft bridges include 7 spans of AASHTO girders on a 45 degree skew on multi-column bents and drilled shaft foundations. The 

NBL bridge will be constructed in a single phase of construction. The SBL bridge is staged to allow for MOT during construction. CTEA is performing design of two multi-barrel culverts via 

staged construction. 

CTEA is performing QA for all other bridges on the project including the twin Savannah River Bridges, dual Sand Island Swamp bridges, I-95 over CSX RR, John Smith Road over I-95 and US 278 interchange replacement.  All bridges 

on the project are AASHTO girder or Steel plate girder bridges.  All mainline bridges are constructed to the ultimate 4-lane section with the SBL stage constructed.  Overpass bridges are constructed to allow for 4 lanes underneath. 

Last, CTEA is leading the Risk Management for the project.   This role utilizes CTEA for constructability reviews, MOT reviews, bridge and roadway design reviews, and puts a special emphasis on drainage reviews – particularly the 

temporary drainage during construction.  

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to 
identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
KCI is delivering this project on a very aggressive 24 month schedule.  CTEA has produced every deliverable to date on schedule and of high quality.  There are no unresolved issues on the project.  As part of the Risk Management on the 

project, CTEA consistently monitors issues and risks that threaten the schedule, and assist in the development of mitigation strategies.   

i. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
CTEA started the project by developing a innovative MOT pattern for the construction of the first five miles of the project.  This allows all median drainage to be updated, replaced or supplemented away from traffic and with open cuts – a 

significant cost control versus Jack and Bore pipes.  We continue to work on the project in a Risk Management and Value Engineering role to enhance the quality of the project.  We have identified over 200 risks on the project and are 

actively mitigating more than 20. From permitting, to MOT, to constructability – CTEA is involved in every aspect of the project, enhancing the quality of the final deliverable. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, CTEA shall provide a detailed explanation below. 
Not Applicable – All questions are answered with a “NO”. 
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Section 3.5.2 - Quality of Past Performance



Appendix D – Legal and Financial 
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3.6.3 Organizational Agreements:

Not Applicable.  Our team is not a partnership, limited partnership, joint venture or other association.
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Adam Holcomb, PE

Dane Construction, Inc.

1/4/2024



Appendix F - Confidential or Proprietary Information 
Summary List 

SCDOT Design Build Project
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Project ID P042302 
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The Team of Dane Construction, Inc. (Contractor) and Carolina Transportation Engineers & Associates (Designer) 
do not deem any of the information within this submittal as confidential.



Appendix G - Addendum Receipt Forms 
SCDOT Design Build Project

I-85 at I-385 Wall Improvement
Project ID P042302 



                N/A - No addendum issued on this project to date.



Appendix H - Key Individual and Contractor – 
Designer Reference Form 

SCDOT Design Build Project
I-85 at I-385 Wall Improvement

Project ID P042302 



Email First Name Last Name Company Name Project Name Team

greenfk@scdot.org Keith Green SCDOT US 176 Over Deans Swamp Dane
cdjustice@ncdot.gov Colby Justice NCDOT NCDOT Division 13B D-B Bridge Package C203573 Dane
rsmiles@ncdot.gov Randell Miles NCDOT NCDOT Division 11 D-B Bridge Package C204611 Dane

pittsme@scdot.org Michael Pitts SCDOT EBP 2020-1 DB CTEA
winncl@scdot.org Craig Winn SCDOT I-95 Widening MM 0 to MM 8 CTEA

pittsme@scdot.org Michael Pitts SCDOT Bundle 16 DB CTEA

1 of 1

mailto:pittsme@scdot.org
mailto:winncl@scdot.org
mailto:pittsme@scdot.org


Email First Name Last Name Key Individual Name Project Name Role of Key Individual Team
rhancock@hntb.com Ron Hancock Adam Holcomb NCDOT Division 13B D-B Bridge Package C203573 Project Manager Dane
rhancock@hntb.com Ron Hancock Adam Holcomb NCDOT Division 10 D-B Bridge Package C202980 Project Manager Dane

bsmith@dmp.com Brian Smith Adam Holcomb NCDOT Division 7 D-B Package C2001302 Project Manager Dane

cdjustice@ncdot.gov Colby Justice Colin Darling NCDOT Division 13B D-B Bridge Package C203573 Asst. Project Manager Dane
usrybm@scdot.org Bobby Usry Colin Darling SCDOT US 278 Bridge over Three Runs Creek (ID 0039096) Asst. Project Manager Dane
jordonjc@scdot.org Jeffery Jordan Colin Darling SCDOT Batesville Road Bridge over Rock Creek (ID 00378686) Asst. Project Manager Dane

smiller@hickorync.gov Steve Miller Colin Darling City of Hickory 46th Ave. Drive NE Bridge over Snow Creek Superintendent Dane
taylorJL@scdot.org Jeffery Taylor Colin Darling SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) Asst. Project Manager Dane

GreenFK@scdot.org Keith Green Adrian Noreiga SCDOT Highway 176 over Dean Swamp and Overflow Construction Manager Dane

Michael.Gantt@uig.net Michael Gantt Adrian Noreiga
NCDOT Monroe Bypass, Structures B1800, B1900, B2400, B2500, 

C202587
Construction Manager Dane

ehunter@ncdot.gov Nat Hunter Adrian Noreiga NCDOT Division 10 D-B Bridge Package C202980 Construction Manager Dane
caguffey@ncdot.gov Chris Guffey Adrian Noreiga NCDOT On I-40 and over NC-18 C202622 Construction Manager Dane
taylorJL@scdot.org Jeffery Taylor Adrian Noreiga SCDOT US Hwy 1 Bridge over S Edisto River Construction Manager Dane

pittsme@scdot.org Michael Pitts Derek Staton EBP 2020-1 DB Lead Design Engineer CTEA
mattoxJH@SCDOT.org Jae Mattox Derek Staton EBP 2018-2A DB Lead Design Engineer CTEA
BosticTI@SCDOT.org Tameika Bostic Derek Staton S-349 Bridge Replacement over Sandy Branch Structures Engineer CTEA
grovesme@scdot.org Megan Groves Derek Staton I-95 Widening MM 0 to MM 8 Risk Manager KCI

pittsme@scdot.org Michael Pitts Hisham Abdelaziz SCDOT Design Build Bridge Package 16 Lead Roadway CTEA
winncl@scdot.org Craig Winn Hisham Abdelaziz SCDOT US 278 Corridor Improvements Lead Design Engineer CDM

bdcanipe@ncdot.gov Brett Canipe Hisham Abdelaziz NCDOT U-6103 – US 74 Express Lanes Design Project Manager CDM

Unknown Unknown Unknown Pat Gaynor S.R. 0006 Design Build Wall Replacement Lead Design Engineer HDR
Unknown Unknown Unknown Pat Gaynor S.R. 0019, Section A27 West End Improvements Lead Design Engineer HDR

lee.bradley@Blytheconstruction.com Lee Bradley Pat Gaynor I-485 Wall Facing Design Lead Design Engineer Tunstall

dteague@ncdot.gov David Teague Matt Lattin Bridge No. 780001 on SR 2817 (Barnes Street) over US 29 Sr Geotechnical Engineer ESP
ross@cowannakios.com Ross Cowan Matt Lattin The Morris Sr Geotechnical Engineer ECS
bret.gillis@stantec.com Brett Gillis Matt Lattin US21/I-26 Interchange Improvements Sr Geotechnical Engineer ECS
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Appendix I - Unique Entity Identification 
SCDOT Design Build Project

I-85 at I-385 Wall Improvement
Project ID P042302



Unique ID 

Unique ID Name
F37NLYDMWYP8 Dane Construction, Inc.
NKE8MYLPKBV6 Carolina Transportation Engineers & Associates, PC
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