

MEMORANDUM

TO: Leland D. Colvin, P.E., Deputy Secretary for Engineering

FROM: Ladd S. Gibson, P.E., Director of Preconstruction *LSG*

RE: Request to Award  
I-85 Reconstruction and Widening from Approximate MM 77 to MM 98  
Spartanburg and Cherokee Counties  
Project ID P027114, Design-Build Contract ID 8888860

DATE: September 30, 2016

The Evaluation Committee for the above referenced design-build project met on September 26 and 27, 2016 to review the three Technical Proposals received in response to SCDOT's Request for Proposals. Proposals were received from the following entities:

- Archer Western Construction, LLC – Sloan Construction (Joint Venture)
- Blythe Construction, Inc. – Zachry Construction Company (Joint Venture)
- The Lane Construction Company

The committee reviewed the proposals for responsiveness and quality. The committee determined that all Technical Proposals were responsive and assigned a technical score to each proposal.

SCDOT opened and read aloud the Cost Proposals at 2:00 p.m. on September 28, 2016. The Total Adjusted Bids were calculated using the Total Cost to Complete, Project Construction Time Cost, and Technical Score adjustment. The results are provided in the attached bid analysis and Bid Summary Report.

The low bidder for the project was Blythe Construction, Inc. – Zachry Construction Company (Joint Venture) with a low Total Adjusted Bid amount of \$466,809,956.85.

If you approve the award of the project to Blythe Construction, Inc. – Zachry Construction Company (Joint Venture), please indicate by signing below.

*LSG*

Approval:

*Leland D. Colvin*

Leland D. Colvin, P.E. Deputy Secretary for Engineering

*10/3/2016*

Date

Concurrence:

*for*

*Emily O. Lawton*

Emily O. Lawton, FHWA Division Administrator



*10/4/2016*

Date

Memorandum to Leland Colvin  
Page 2

LSG:gg

Attachment

ec:  Randall Young, P.E., Chief Engineer for Project Delivery  
Andy Leaphart, P.E., Chief Engineer for Operations  
Todd Steagall, P.E., Director of Construction  
Ladd Gibson, P.E., Director of Preconstruction  
Tony Fallaw, P.E., Director of Traffic Engineering  
 Chris Gaskins, P.E., P.G., Design-Build Engineer  
Claude Ipock, P.E., State Construction Engineer  
Brad Reynolds, P.E., Design-Build Program Manager  
Stephanie Jackson-Amell, District Three Engineering Administrator  
John McCarter, District Four Engineering Administrator  
Barbara Wessinger, Assistant Chief Counsel  
Carmen Wright, Assistant Chief Procurement Officer for Project Delivery  
Tad Kitowicz, FHWA Operations Engineer Team Leader  
Carolyn Fisher, P.E., FHWA Operations Engineer

File: PC/CJG



## BID SUMMARY REPORT

I-85 Reconstruction and Widening from Approximate MM 77 to MM 98 - Project ID P027114

Wednesday, September 28, 2016

	Archer Western-Sloan	Blythe-Zachry	Lane	Team 4	Team 5
Total Cost to Complete (A)	488,162,000.00	435,576,907.00	442,981,863.00	0.00	0.00
Construction Time (b)	1,476.00	1,637.00	1,679.00	0.00	0.00
Construction Time Cost (B)	22,140,000.00	24,555,000.00	25,185,000.00	0.00	0.00
Total Bid (A+B)	510,302,000.00	460,131,907.00	468,166,863.00	0.00	0.00
Technical Score (TS) (%)	100.34%	98.49%	99.42%	0.00%	0.00%
Cost Adjusted by TS (A/TS)	486,507,873.23	442,254,956.85	445,566,146.65	0	0
<b>Total Adjusted Bid ((A/TS)+B)</b>	<b>508,647,873.23</b>	<b>466,809,956.85</b>	<b>470,751,146.65</b>	<b>0.00</b>	<b>0.00</b>