

## BID SUMMARY REPORT

Design-Build I-95 & 301 Interchange- File 38.036984

Wednesday, July 10, 2013

	<b>McCarthy</b>	<b>Superior</b>	<b>United</b>	<b>Lane</b>	<b>CRJ</b>
Guaranteed Maximum Cost to Complete (A)	\$30,925,000	\$35,145,000	\$35,950,125	\$34,805,000	\$34,091,000
Construction Time in Calendar Days (b)	440	1000	900	838	595
Construction Time Cost (B)	\$3,300,000	\$7,500,000	\$6,750,000	\$6,285,000	\$4,462,500
Total Bid (A+B)	\$34,225,000	\$42,645,000	\$42,700,125	\$41,090,000	\$38,553,500
Quality Points	12	10	8	8	12
Quality Credit Percentage	3.60%	3.00%	2.40%	2.40%	3.60%
Quality Value	\$1,113,300	\$1,054,350	\$862,803	\$835,320	\$1,227,276
Total Adjusted Bid	\$33,111,700	\$41,590,650	\$41,837,322	\$40,254,680	\$37,326,224