

NON-CONFIDENTIAL DESIGN-BUILD QUESTIONS
CLRB 2021-1 - Contract ID 5456570 - Cherokee, Chester, Fairfield, and Union Counties

RFQ

Date Received: 4/14/2021

Question No.	Category	Section	Page / Doc No.	Question/Comment	SCDOT	
					Response	Explanation
1	RFP	2	6 of 26	Will the PCE be provided for S-87? And if so, what is the anticipated timeframe?	Revision	Yes. PCE to be uploaded onto website by 5/1.
2	Attach_B	Environmental	Item 1	Will a Programmatic CE be provided for S-87 over Padgetts Creek?	Revision	Yes. PCE to be uploaded onto website by 5/1.
3	RFP	3	13	Would SCDOT consider revising section 3.5.1 Past Performance of Team to allow 3 projects from the lead designer or major design consultants?	No Revision	No.
4	RFP	2	6 of 26	Section 2.8.5 states that detour routes will be provided. Attachment B currently contains routes for S-87 and S-119. Will routes be provided for the remaining six bridge sites?	No Revision	No. The remaining six bridge detours shall be submitted by the Contractor for approval prior to closure and will be defined in the RFP Exhibit 4d Part 2.
5	Attach_B	Traffic	Item 1	Will detours be provided for bridge sites in addition to those provided for S-87 over Padgetts Creek and S-119 over Bear Creek?	No Revision	No. The remaining six bridge detours shall be submitted by the Contractor for approval prior to closure and will be defined in the RFP Exhibit 4d Part 2.
6	RFP	2	6 of 26	Section 2.8.5 states that SUE Data Files are currently available on the SCDOT Design-Build website. Will those be provided?	Revision	SUE data will be provided on the website for four of the eight bridges. Contractor will be responsible for obtaining information on sites S-58, both S-300 bridges, and S-214 and any additional information necessary at the other sites.

