

NOTICE TO PROPOSERS

**Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges
Design-Build – Project ID P039720
Richland and Lexington Counties**

May 3, 2023

NOTICE TO PROPOSERS - Enclosed is **Addendum 4** to the Request for Proposals (RFP) for the Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The pink highlights identify the revisions associated with Addendum 4.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions

- Instructions to Proposers
- Technical Provision 110
- Technical Provision 140
- Technical Provision 150
- Technical Provision 160
- Technical Provision 400
- Technical Provision 600
- Technical Provision 714
- Technical Provision 1000
- Technical Provision Attachments
 - Project Management
 - Provided TPA 110-4 SCDOT's Comment Matrix Spreadsheet.
 - Maintenance of Traffic
 - Provided TPA 600-1 Construction Access Design Criteria
 - Lighting
 - Revised TPA 690-1 to correct page number.
 - Structures
 - Revised TPA 700-7 Complex Bridge Guidance Document.
 - Revised TPA 700-8 Bridge Rehab Requirements.
 - Hydrology





South Carolina
Department of Transportation

- Provided TPA 714-7 Draft Clearing and Grubbing Plans. Includes Plans, NOI, and Stormwater Management Design Report.
- Right of Way
 - Updated TPA 809-1 Schematic Right of Way Plans for ROW line updates on tracts 266A and 132.
 - Updated TPA 809-3 Right of Way Certificate with holdoffs.
 - Updated TPA 809-4 Right of Way Instruments and Commitments.
 - Updated TPA 809-5 for ROW line updates on tracts 266A and 132.
- Project information package
 - Roadway:
 - Updated PIP 200-1 for ROW line updates on tracts 266A and 132.
 - Updated PIP 200-2 for ROW line updates on tracts 266A and 132.
 - Pavement
 - Provided PIP 400-4 CCR Phase 3 Shoulder Rideability
 - Maintenance of Traffic
 - Provided PIP 600-1 Median Egress Standard Drawing
 - Provided PIP 600-2 Median Ingress Standard Drawing
 - Traffic Operations
 - Updated PIP 680-1 Transmodeler Output and Density Tables
 - Lighting
 - Updated PIP 690-1 Carolina Crossroads Phase 3 Conceptual Lighting Plan for ROW line updates on tracts 266A and 132.
 - Right of Way
 - Updated PIP 809-1 P027662 ROW Plans for ROW line updates on tracts 266A and 132.



NOTICE OF RECEIPT
Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges
Design-Build – Project ID P039720
Richland and Lexington Counties

Addendum 4

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and enclose it with their Technical Proposal. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

PROPOSER's Signature

Date

Printed Name

For: _____
Design-Build Team Name

