

## NOTICE TO PROPOSERS

### Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges Design-Build – Project ID P039720 Richland and Lexington Counties

May 23, 2023

NOTICE TO PROPOSERS - Enclosed is **Addendum 5** to the Request for Proposals (RFP) for the Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The **red** highlights identify the revisions associated with Addendum 5.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions

- Instructions to Proposers
- Technical Provision 110
- Technical Provision 650
- Technical Provision 700
- Technical Provision Attachments
  - General – Revised TPA 100-1 Standards to include USGS 2014-5030
  - Third Party –
    - Provided TPA 111-3
  - Utility
    - Updated scope and MOA in TPA 140-2 to remove 24” water main crossing I-20, as this work will be completed as part of CCR Phase 2.
    - Updated contractors contact info for Spectrum in TPA 140-9
  - Environmental
    - Moved 2019 CCR JD Revision & Approval from PIP to TPA 160-17
    - Moved CCR TNM Files from PIP to TPA 160-18
  - Structures
    - Removed TPA 700-7 Complex Bridge Guidance Document
    - Moved Existing Bridge Data from PIP to TPA 700-11
  - Hydrology





South Carolina  
Department of Transportation

- Moved CCR Phases 1 & 2 Stormwater Management Design Report from PIP to TPA 714-8
- Right of Way
  - Updated TPAs 809-1 and 809-5 to reflect ROW updates to tracts 621 and 693
- Project information package
  - General:
    - Updated PIP 100-9 to include conformed contract
    - Provided PIP 100-13 for I-20 Survey Data
  - Third Party
    - Removed Draft MOA Templates from PIP 111-1 thru 111-3
  - Utility
    - Provided PIP 140-9 City of Columbia including
      - 1. Phase 3 Record Drawings
      - 2. 24" Water Main on I-20 near station 177+50
  - Environmental
    - Moved 2019 CCR JD Revision & Approval from PIP to TPA 160-17
    - Moved CCR TNM Files from PIP to TPA 160-18
  - Roadway
    - Updated PIPs 200-1 and 200-2 to reflect ROW updates to tracts 621 and 693
  - Structures
    - Moved Existing Bridge Data from PIP to TPA 700-11
  - Hydrology
    - Moved CCR Phases 1 & 2 Stormwater Management Design Report from PIP to TPA 714-8
  - Right of Way
    - Updated PIP 809-1 to reflect ROW updates to tracts 621 and 693



**NOTICE OF RECEIPT**  
**Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges**  
**Design-Build – Project ID P039720**  
**Richland and Lexington Counties**

**Addendum 5**

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and enclose it with their Technical Proposal. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents.

**Confirmation Statement:**

I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

\_\_\_\_\_  
PROPOSER's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name

For: \_\_\_\_\_  
Design-Build Team Name

