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Crowder

Preliminary Responsiveness and

- Pass/Fail Comments
Responsibility

Were the Proposals submitted in accordance with the Pass
Milestone Schedule?
Is a Technical Proposal Narrative provided? Pass
Are Conceptual Plans provided? Pass
Is Proposer still considered responsible? Pass
Procurement Officer Initials CwW
Respa BPNE : o 0
Is the Stipend Acknowledgement Form provided? Yes
Is the Stipend Agreement provided? Yes
Is the EEO Certificate provided? Yes
Is the Non-Collusion Certificate provided? Yes
Is the Addendum Receipt provided? Yes
Is the Org Chart and Availability of Key Individuals v
. es
documents provided?
Procurement Officer Initials cw
s al Proposs3a arre : Reaso 0 :

1. Describe Project Delivery and Approach by
discussing/providing the following:

a. ldentify the proposed schedule for implementing the
Project. Include the sequence of construction. Describe
methods that will allow a reduction in the overall
construction scheduled for the Project. As part of the Met the requirements of the RFP.
Technical Proposal Appendices, provide Critical Path
Method (CPM) Schedule, graphically, that shows the
expected plan.

b. Describe Team'’s approach for maintaining traffic while
avoiding and minimizing impacts to the traveling public.

c. Describe the proposed design submittal process and
include a chart showing anticipated deliverables in
sequence that will allow SCDOT to conduct efficient and
complete reviews. Include discussion of how any proposed
Project phasing/segmentation will be addressed in the
design submittal and review process. Dates do not need to
be included in the chart showing anticipated deliverables.

Met the requirements of the RFP.

Met the requirements of the RFP.
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d. Describe the proposed approach to Quality Control and
understanding of the Quality Assurance Program. Discuss
the roles of the Proposer and SCDOT for all aspects of
construction of the Project. Discuss compliance with
required standards, testing laboratories, mix designs and
material certifications processes.

SCDOT Design-Build Technical Proposal Evaluation Score Sheet

185 at 1-385 Wall Improvement
Tuesday, August 6, 2024

Met the requirements of the RFP.

e. Discuss the proposed approach to addressing any unique
characteristics of the Project and mitigating any risk items
identified by the Proposer.

Overall Adjectival Score:

Met the requirements of the RFP.

Procurement Officer Initials

Technical Proposal Appendices
3. Appendix A.1: Provide Conceptual Roadway Plans.
The intent of scoring Proposer’s conceptual roadway
plans is for SCDOT to understand that the proposer
clearly demonstrates its understanding of requirements
of the RFP and the Team’s approach to meet those
requirements. The quality of the plans will be reviewed
and scored for compliance with RFP requirements,
including Formal ATC’s authorized for inclusion in the
proposal, if any, rather than plan
development/preparation conformance. The following
shall be provided.

Reason Comments
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a. Plan view for project limits at each wall location.
* Taper lengths

* Construction limits

* Control of Access Limits (mainline and interchange)

* Existing Right of Way

* Lane and shoulder widths

* Clear zone limits

* Horizontal clearance at obstructions (any critical locations)
» Roadside barriers (location and type)

* Limits of retaining walls

» Material Staging and Laydown Areas

* Horizontal wall alignment

* Existing drainage features
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Met the requirements of the RFP.

b. Typical section for each wall location.

Omitted Items

New concrete V-ditch was not shown on top of wall 16.

c. Profile view showing the appearance of each wall
location. (11"x17” plan sheets)

Met the requirements of the RFP.

d. Cross sections only at wall 21 at 25 foot intervals.
(11”x17” plan sheets)

Overall Adjectival Score:

Adjectival Score
B

Procurement Officer Initials

Technical Proposal Appendices
4. Provide Conceptual Maintenance of Traffic Plans

Cw
Reason

Met the requirements of the RFP.

Comments

Appendix A.2: Provide Conceptual Maintenance of Traffic
Plans. The plans shall depict the number of construction
stages and a staging narrative within those plans to include
duration of each stage. The plans may be color coded and
can be provided on roll plots at a minimum scale of 1” =
200’ on 36” width x 8’ length sheets for the entire projects
limits including interchanges, as applicable. Plan scale and
detail for critical areas shall be appropriate for
demonstrating transitions, directional flow, and all items
below.

Met the requirements of the RFP.

a. Plan for areas deemed critical by the design team for
staging concerns. These areas may require cross sections
for more detail.

Met the requirements of the RFP.

b. Plan for maintaining ramp traffic.

Met the requirements of the RFP.

c. Plan for maintaining positive temporary drainage during
stages.

Met the requirements of the RFP.
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d. Plan for notifying the traveling public of upcoming stages.
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Met the requirements of the RFP.

Adjectival Score

Overall Adjectival Score:

A

Procurement Officer Initials

cw

Innovation and Added Value: Comments

a. Expedited Schedule

b. Minimizing impacts to traffic including, but not limited to,
the following:

» Traffic shifts

» Temporary lane closures

* Construction Stages

» Traffic impacts to crossing routes

» Reduced impacts to traveling public by reducing impact to traffic of 143 days at the wall locations.

Additional ltems:

» Reduce risk of fit-up issues during construction that can cause significant delays.
* Reduce risk of discovering deviations from proposed grading/slope paving during construction that could cause significant delays.
* Reduces the risk of damage to existing pavement that is not being replaced as part of the project scope of work.

Quality Credit Points

Overall Quality Credit Score: 17.9
Procurement Officer Initials CW
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| certify that the scores shown on this sheet(s) accurately reflect the actions of the Committee on August 6, 2024 and
that the evaluation was done in accordance with the RFP.

Brad Reynolds Chairperson Bty S oS Sty sy ey o
Brad Reynolds Voting Member B *’2«//5 S/ralls | Dl ety By & reynocs
John Caver Voting Member e o S e
Maddy Barbian Voting Member Maddy Barbian sy v saven
Carolyn Fisher Voting Member Carolyn Fisher e Soom oroo
Kimberly Bishop Voting Member*

Carmen Wright Procurement Officer Carmen Wright 25t c1es os
Brian Gambrell Legal Brian Gambre|| Sty sianedby erian Gambrel

Date: 2024.08.13 16:07:03 -04'00"
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