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1 RFQ 2 3
Can the Department confirm there is a Right‐of‐Way scope on the project? 
During the Early Coordination Meeting Brad Reynolds stated that there 
were no parcels that required acquisition services.

No_Revision
ROW was not identified as being needed with our conceptual alignments.  
If ROW is needed as a part of a teams approach it would be the 
responsibility of the team to acquire that right of way.  

2 RFQ 7 26
Can the Department confirm that Holt Consulting Company (HCC) has a 
conflict on this project? HCC has indicated that they haven't performed 
any work and aren't under contract to perform any work on the project.

No_Revision

Holt would need to go through the process of getting released if they were 
on the Design Build Prep Team and did not perform any work.  If that is 
completed, and SCDOT agrees that they did no work, they may be 
released.  
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The milestone schedule shows the deadline for submittal of the SOQ is 
Monday, November 4, 2024 but a time is not listed.  Is there a time that 
the SOQ is to be submitted by? 

Revision
A time will be added by addendum to say Monday, November 4, 2024 by 
10am.  
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RFQ 2.2.7 ‐ Disadvantaged Business Enterprise section states 0.4 percent 
of the bid must be met with DBE firms in the Professional Services 
industry.  Due to much of these services being performed by the project 
preparation team, 0.4 percent will be diifficult to achieve and we request 
this amount be reduced to 0.2 percent simmilar to the requirements of 
the Carolina Crossroads Phase 3C project.

No_Revision
This will not be updated at this time.  Based on the scope of the project 
there is an opportunity to achieve this.  There is a process in place to show 
a good faith effort if it can not be achieved. 
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Section 3.5.1 requires the Lead Contractor to provide three projects within 
the last 12 years to demonstrate previous work experience. We would 
propose SCDOT increase the RFQ requirement from three to five reference 
projects for the contractor. This would provide SCDOT with a more 
complete picture of the proposers capabilities and schedule performance. 

No_Revision
No update.  Three projects will provide adequate information for SCDOT 
to evaluate past performance.  Supply your best three that meet 
requirements of the RFP. 
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