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INTRODUCTION

Contracting Entity | E.S. Wagner Company, LLC (ESW) will be the lead Contracting Entity responsible for the successful delivery of this

Design-Build (DB) Bridge Bundle 14. ESW’s construction capabilities encompass a wide range of services. They have multiple structure and roadway
crews, with the capability to complete numerous bridge and roadway jobs simultaneously. The company has expertise and experience including, but
not limited to, bridge and roadway construction, erosion control, deep foundation systems (piles, shafts), steel erection, concrete paving, retaining walls
and environmental remediation. They have extensive experience working with state Departments of Transportation and are prequalified in 11-states.

ESW has enlisted the design expertise, experience, and resources of Holt Consulting Company. (Holt). As Lead Designer, Holt will serve as the prime
consulting firm responsible for the overall design and will also be supported by trusted local subconsultants that specialize in various disciplines,

including geotechnical and hydraulic design, utility coordination, SUE, right-of-way, and environmental permitting.

Contracting Entity: E.S. Wagner Company, LLC

Contract / Managing Office: Samuel Thomas “Tom” Watson, PE 864.884.0400 | mobile

and Lead Contractor 1515 Shopton Road, Suite 103 twatson@eswagner.com
Charlotte, NC 28217 O rors o

Lead Designer: Daniel Mitchell Atkinson, PE 803.908.9605 | mobile u -
2801 Devine Street, Suite 201 803.771.HOLT (4658) | office H I 1
Columbia, SC 29205 datkinson@holtconsultingco.com CONSULTING COMPANY, LLG.

3.2.5 COMMITMENT OF KEY INDIVIDUALS | ESW and Holt commit Tom Watson, Talley Smith, John Cummins, and Daniel Atkinson

(Key Individuals) to the Project to the extent necessary to meet SCDOT’s expectations. Our key individuals are fully committed to this Project, driven
to meet and exceed SCDOT’s quality and schedule expectations, and are available for the duration of the Project. Our Team is also committed to

providing all resources and personnel required to successfully deliver the Project.

Statement of Qualifications | Page 1
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LEGEND
KX TEAM STRUCTURE AND PROJECT EXECUTION

Team Member Unique Entity ID Team Member Unique Entity ID
Tom and Daniel both have the authority to make decisions on behalf of their respective ESW |E.S. Wagner Company, LLC XL5LZINRAPU5 JB |1 Bragg Consulting, Inc. ZQZHWJITQCNG
companies for this project. This arrangement will allow design and construction decisions HOLT |Holt Consulting Company, LLC UKMCJFQWB7J3 | THC |THC, Inc. In Process
¢ dei diatel d with full it of both . T 11 lead th 1 ATL |Atlas Technical Consultants, LLC  [FB8SXSEEVAP1 30AKS |Three Oaks Engineering, Inc.|X44JEN612J6
0 made Immediately and wi Support ot both companies. - fom Witl fead the overa CG2 |Carolinas Geotechnical Group, LLC |[ETFMGBZ389R5 | WSP |WSP, Inc. LLWLXEU6T563
project and will contract with SCDOT. Daniel will lead the design, permitting, and ©= Key Personnel Team B Design Engincering I Construction Management Team
construction engineering services. John will lead the construction. Direct Report === Line of Communication Quality Control Team

3.3.1 ORGANIZATION CHART, TEAM STRUCTURE, AND TEAM INTEGRATION

SCCOT

I
DESIGN QC PROJECT MANAGER SCI%T

District 4
P 13 ”
WS Samuel Thomas “Tom” Watson, PE (ESW) ¢ Residont ESW
H Construction
: PUBLIC INVOLVEMENT Engineer =
: HOLT | 30AKS OMY
: 30AKS
|
: LEAD DESIGN ENGINEER ASSISTANT PROJECT MANAGER 0 R 9 A R CONSTRUCTION QC
Daniel Mitchell Atkinson, PE (HOLT)& Talley Cole Smith, PE (ESW) &= John Allen Cummins (ESW) &= CG2 | ATL
R ' . [J » ) [J .
D ] '
E E
BRIDGE/SEISMIC ENGINEERING LLLLILE Ll 6% LENINTE AT ROADWAY ENGINEERING SW SW

PAVEMENT MARKINGS

SUBCONTRACTOR
HOLT HOLT HOLT ADMINISTRATION

ESW

SELF PERFORMANCE SUBCONTRACTED ACTIVITIES
UTILITY COORDINATION - Bridge Construction - Paving
SURVEYS AND SUE e - Demolition _ Traffic Control

LOAD CAPACITY RATINGS HYDRAULIC ENGINEERING GEOTECHNICAL ENGINEERING
JB CG2

HOLT

- Earthwork - Drilled Shafts
ATL 30AKS THC - Grading - Installation of Guardrail
- Drainage - Pavement Markings
- Installation of Reinforcing Steel - Installation of Erosion Control Measures
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Team Structure: ESW’s Project Manager (PM), Tom Watson, PE will be the primary person responsible for, and in charge of, delivery of the project

in accordance with RFQ/RFP requirements and SCDOT’s primary point for communications. He will attend and lead weekly status meetings during
the design and construction phases to engage all parties, has authority in all design and construction matters, and will be available at the request of

SCDOT. Tom is an executive level manager at ESW and can make decisions for the Team immediately. Tom will be supported by Talley Smith, PE

who will act as the Assistant Project Manager (APM). He will be responsible for daily coordination of the Project under the direction of Tom, as well
as being dedicated solely to assisting in managing the project. Talley will have no other assigned Project responsibilities and be available to be on-site
during all construction activities, attend weekly status meetings during the design and construction phases, and be available at the request of SCDOT.
After award, he will be the daily contact for communications with SCDOT, with primary Project contact remaining the responsibility of the PM.

Construction Manager (CM) John Cummins will manage construction activities and be the primary contact with the SCDOT District 4 Resident

Construction Engineer. He will be responsible for daily planning and management of construction activities with project superintendents, managing
individual job sites and will attend weekly progress meetings. John will ensure a construction superintendent is onsite during all construction activities
for each bridge site. He has managed multiple location projects with multiple job superintendents, like the SC 85 bridges and Shelby-Bypass projects.

The Lead Design Engineer Daniel Atkinson, PE will report directly to Tom and be the primary point of contact for design, plan development,

and permitting. He and Tom will coordinate daily. He will coordinate with SCDOT for design reviews, project documentation, attend all routine
meetings in person, and be available as needed by SCDOT. Daniel has completed multiple DB Low Volume (LV) bridge replacements such as

Emergency Bridge Package 2018-2A and Emergency Bridge Package 2020-1 and is in the process of finalizing three (3) LV Bid Build bridges for

SCDOT. He also understands SCDOT’s commitment to following Design Build Institute of America’s (DBIA)’s best practices and has started the

process of obtaining his Associate DBIA certification with the goal of obtaining his DBIA certification once he meets said requirements.
Statement of Qualifications | Page 3
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Previous Teaming History and Integrated Team: We acknowledge that ESW and Holt have not worked together previously; however, successful
design-build teams complete projects efficiently and on time per DBIA. In this regard, ESW has never been assessed liquidated damages and have
finished their projects meeting all schedule, quality, and service objectives (Section 3.5.2). They have completed multiple DB and Design Bid Build
(DBB) bridge replacements for NCDOT and SCDOT which is a testament to their knowledge in constructing bridges in this region of the state.

Holt has never been late on a plan submittal and all their projects have been completed on time and within budget. Holt has teamed with multiple

other members of our team on previous projects as shown below in the table below (only DB bridge projects shown). Holt acted as the lead roadway

engineer, while Three Oaks performed environmental permitting for each of the projects below, and J. Bragg performed roadway design on the 2018-
2B pursuit to assist Holt in their design efforts. Members of our DB Engineering Team have worked together to deliver significant portions of DB

projects in South Carolina and resolved critical issues on Bid-Build projects for SCDOT, such as [-26 Widening MM 115-125 (Lexington and Calhoun).

Project Name and Description Holt | 3 Oaks J.Bragg Contact
2018-2A Emergency DB Project | 3 bridge replacements over streams
utilizing LV criteria with a relocated intersection, 2018 — 2019
i‘i,zgrir;?;’g%%l_)go?f]eCt | 2 bridge replacements over streams utilizing | 5| ¢ Michael Pitts, SCDOT PM | PittsME@scdot.org | 803.737.2566
2018-2B Emergency DB Project (Pursuit only) | 4 bridge replacements
over streams utilizing LV criteria, 2018 - 2019

X X Jae Mattox, SCDOT PM | MattoxJH@scdot.org | 803.737.1805

X X X Brad Reynolds, SCDOT PM | ReynoldsBS@scdot.org 803.737.1440 |

Tom Watson, PE, will lead our team to function as one fully integrated and collaborative unit | ["q ek 1o rerors
TO ORIGINAL VIEW
from announcement of the shortlist firms to substantial completion. Lines of authority and QUALITY MANAGEMENT PROJECT MANAGER &

Samuel Thomas “Tom” Watson, PE (ESW)

Our Quality Management Team | |Tom will be the primary point of Contact for SCDOT. Tom is a Senior Vice President and, as
will review all sets of plans for [ [an exccutive level manager for can make immediate je

communication methods are shown in the image to right. This contains the responsibilities S St ndEmiome i ]y ke i o 1 T T
‘ompliance are not compromised. lead meetings and as requested by X
t
of individuals within the organization, and the methods utilized to coordinate and integrate (NIRRT B0 TS CONSTRUCTION MANAGER 3~

Daniel Mitchell Atkinson, PE (HOLT) Talley Cole Smith, PE (ESW) John Allen Cummins (ESW)

be dedicated to the project
ble for all aspects of design

the activities and responsibilities of the Team (CLICK IMAGE TO ENLARGE). e Desin Pt of Con. e wi |

attend all projects mectings and be
available at a moments notice as needed
by SCDOT.

Talley will manage the daily contract requirements, John will plan and manage all construction
schedule, budget, RFI’s, submittals, p activities in with the RFC plans
and subcontracts, working in conjunction with the ad and SCDOT  specifications to maintain
design and  construction  teams.  During| |schedule and budget. He will attend all
construction, Talley will be the daily contact for cetings and  oversee  site
SCDOT. He will attend all progress meetings and superintendents. He will have a construction
will not be assigned to another project for the nsite during all construction
duration of this contract activities for each bridge site.

Statement of Qualifications | Page 4
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3.3.2 CRITICAL RISKS

The following table addresses critical project risks, why they are critical, strategies to avoid or mitigate them, and what agency assistance is expected.

Risk and Why Critical

Mitigation / Avoidance Strategies

Expected of SCDOT/Agencies

Kings Mountain Military Park 4(f) High Risk
Coordination Adjacent to S-86

= Impacts to park would require a 4(f) evaluation to
demonstrate no practicable alternative exists, and
depending on funding source, a Section 6(f)
evaluation may be required. These evaluations
require extensive work and coordination efforts.

*ROW acquisition will adversely affect project
delivery since evaluations are time consuming.

= The park is a federal facility, so a Section 4(f) evaluation may be
required. Preparing the ROW plans as a design first step will show all
possible impacts for the permit determination.

= Three Oaks has successfully completed Section 4(f) and 6(f)
evaluations.

= Staging, laydown, and access will be made from existing road ROW.

= Steepen ditch backslope to 1.5:1 (analyze for slope stability for
armoring recommendation) while tying into the existing ROW line.

= SCDOT will be involved as needed and included in
meetings with National Parks Service.

= Coordinate with SCDOT ESO (Environmental
Service Office), National Park Service, FHWA, on
Section 4(f) evaluation approvals.

= SCDOT’s geotechnical engineer to allow deviation
of backslopes to 1.5:1 if stability allows.

= SCDOT’s roadway design engineer allows team to
utilize compressed shoulder guardrail.

Relocations of both dry and High Risk
wet utilities impacting schedules

= Utility relocation delays can impact the site and
the overall project schedule.

= Three (3) bridge sites (S-56, S-138, and S-106)
could qualify for ACT 36 funding.

= Overhead Power lines on certain sites will require
location due to proximity to new impacts.

= Telecommunication lines were attached to
existing bridges and will need to be relocated or
placed in the conduits on the new structure

= Early and Often coordination will be a critical mitigation factor.
Relationships are the single, most important element in UC. Early and
often communication develops strong relationship with facility
owners. We will reach out to all utility owners during the project
pursuit to begin these UC efforts.

= [RA (Identify, Resolve, Act): Identify existing utilities and conflicts.
Resolve and/or mitigate conflicts. Act by securing agreements and
permits for relocated utilities.

= Overhead power lines will be backfed if possible.

= Our team is in the process of completing multiple ACT 36 utility
relocations and will utilize our experience with this process.
Waterlines will not be allowed to re-attach to the bridge in the future.

= Coordination and assistance from the District 4
Utility Coordinator and HQ State Ultilities office
when necessary. This is only anticipated if utility
providers are not responsive or cooperative with our
utility coordination efforts.

= Review and approval of relocation plans and reports.

= [futility owners fall under the guidelines of ACT 36,
Atlas will coordinate development of relocation
plans/specifications and request SCDOT provide
payment (100% reimbursement) unless otherwise
clarified in the Final RFP.

Right-of-Way Impacts Low Risk

= ROW acquisition delays can lead to design and
construction schedule delays.

= We will minimize ROW takes at every turn and communicate with
potentially impacted owners early after NTP to determine the need for
additional acquisition time to avoid delays.

= During initial contact, if slopes are needed, the ROW Agent will
discuss and explain the need for slopes and provide the permission
form. If not granted, the ROW Agent will advise the design engineer
to convert to new ROW or eliminate.

= Cover NPDES lines with temporary ROW instead of permanent which
will reduce maintenance requirements of SCDOT.

= SCDOT ROW staff to review and approve
valuations and make payments.

Environmental Permits/Mitigation High Risk

= S-226 & S-56 have potential jurisdictional linear
features that parallel ROW.

= Public Involvement is usually minimal for these
projects, but specific efforts may be required.

= Suitable habitats for bats were observed at S-86.

= Span all channel crossings thereby avoiding stream impacts.

= Steepen shoulders using geogrid, armoring, and compressed shoulder
at locations where streams and wetlands are present. Holt used this
method on the S-174 over Six and Twenty Creek project.

= [nspection of bridges and adjacent trees will be conducted to identify
potential bat roosting habitat.

= Three Oaks has extensive experience preparing Section 404 permits
and preparing Public Involvement Plans for SCDOT

= SCDOT to be involved in all USACE, USFWS,
and National Park Service consultations.

= SCDOT to work with team to develop other
mitigation alternatives if necessary, such as
coordinating with third party mitigation companies.

= SCDOT to approve team’s public involvement
plan.

Statement of Qualifications | Page 5
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3.3.3 PROJECT RESOURCES, STRATEGIES AND EXECUTION | E.S. Wagner Company (ESW) is a family-owned business that

was founded in 1947 and has built bridges in SC & NC since 2002. Their equipment fleet includes over 400 pieces of late model, meticulously
maintained construction equipment outfitted with the latest technology to provide ESW the ability to respond to any size project. Their staff is highly
capable, well-trained, and motivated with over 150 full-time employees and approximately 200 seasonal employees. Over 40% of the company’s key

staff have over fifteen (15) years of tenure with ESW, and senior managers average thirty-five (35) years of industry experience, which is a testament

Labor Resources currently in the Carolinas Equipment Resources in the Carolinas
to ESW’s success and their business model. Classification On Staff Required Classification Owned Required
. . . Carpenters 15 2-4 Cranes (35-200 TN) 13 1-2
Team Capacity: ESW has the necessary financial, equipment, Laborer " 5 Excavators 25 2
. . Bridge Supt/F 8 2 D 26 1
personnel, and technological resources on-hand and available to R o el L
Pipe Layers 10 1 Vibratory/Impact Hammers 6 2
meet the needs of this project. As illustrated in the tables to the [rane Operators 6 1-2 Loaders 28 L
Operators (General) 56 2-4 Off-Road Haul Units 56 1
right, our Team’s extensive number of resources and equipment [L2iVers 5 1 On-Road Haul Units 2 1
Mechanics 7 1

can be used on this project. ESW’s backlog is currently $142 million with a total bonding capacity of $500 million. ESW maintains 6 structures crews
and 12 grading/drainage crews and associated equipment in the Carolinas, and a minimum of 2 structures crews and 1 grading crew will be committed
to this project. Furthermore, ESW will allocate additional resources as necessary, to ensure any unforeseen schedule impacts are recovered, so the
project is completed on time to meet SCDOT and public expectations. If needed, ESW can pull from their Ohio office resources.

Holt has 20 staff members in SC, supported by 10 additional staff in Georgia that can provide resources at a moment’s notice. The Holt Team
combines small and local firms (Holt, J. Bragg, CG2, 30aks, THC), national firm Atlas, and worldwide powerhouse resources of WSP to provide

SCDOT with a trusted and fully capable partner. Members of our staff have completed their design roles on 2 prior SCDOT DB projects utilizing LV

Statement of Qualifications | Page 6
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bridge replacement standards and are immediately available to apply valuable lessons-learned to this project. Daniel Atkinson and Jacob Sherman

(WSP) will bring their experience and knowledge from the MoDOT Safe and Sound Bridge Improvement Project which included the replacement of

554 structurally deficient bridges across the state of Missouri. The bridges were replaced using accelerated construction techniques and most of the

structures consisted of standardized precast superstructure and substructure components. The average construction of each bridge was 45-days.

Implementation of Resources to Execute the Contract: As illustrated by the EYGEER:EtIS SO 00 District 4 Bridges
2022 2023 2024

schedule to the right, the timing of the District 4 bridge package provides a prime
Design — Dist. 4

opportunity to seamlessly transition ESW’s construction resources from their

Construction SC 85 Construction — Dist. 4
current SC 85 bridge construction in Spartanburg. Their bridge crews are scheduled to be complete in the 1% quarter of 2023 which lines up perfectly
for construction of this package. This will provide SCDOT with a highly skilled team who requires no learning curve. A schedule of design submittals,
prioritizing and streamlining the process to optimize the project schedule will be reviewed with the Department at the design kickoff meeting.

Finally, ESW will self-perform most of the construction as shown in our organizational chart to further improve resource efficiency.

Ideal Geographic Location of the Firms: As a local contractor, ESW has maintained a long-term presence in the Midlands and Upstate. ESW will
manage the project from their Charlotte office, located 65 minutes from the S-86 project site and their Piedmont, SC office as necessary which is less
than 60 minutes from Cherokee County. ESW currently has 5 bridge and grading crews located near Cherokee County, SC, and Charlotte, NC, with at
least 3 crews ready to mobilize and begin construction upon NTP. Holt will manage the design out of their Columbia and Greenville offices as necessary
to provide immediate access and response to SCDOT. The locations of our Team's offices will allow us to integrate seamlessly, communicate, and
resolve challenges as a team and with SCDOT through in-person or virtual meetings at any of our SC offices, SCDOT headquarters, District 4 offices,

or at any bridge site with same-day notice if necessary.
Statement of Qualifications | Page 7
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Innovative Approach to DBE Participation: ESW seeks the use of local DBE firms in all phases of work. They historically use DBEs for, erosion
control, pavement markings, guardrail, deck pans, and many other specialties. For this project, we have J. Bragg Consulting (WBE) and Three Oaks
(WBE) as dedicated partners for design, permitting, public involvement, and environmental compliance. We will continue to seek out the services of
quality DBE firms for this contract, but we are proud to say that we will exceed the goals with our teaming arrangements already in place. Our

Subcontractor Administrator will coordinate directly with DBE subcontractors for targeted construction activities.

S8 EXPERIENCE OF KEY INDIVIDUALS | Please see Appendix A — Key Individual Resumes for resumes of our Key Individuals.

All team members hold the current licenses required for performing work on the project under Title | Name EX}felflﬁngg ‘Evi S e
PM |Tom Watson 7 20 X
state and local laws and will perform singular roles. Any design reports, plans, and design [APM |Talley Smith 5 11 X
LD |Daniel Atkinson 7 15 X
calculations shall be signed and sealed by an unrestricted Professional Engineer registered in the [CM__|John Cummins 5 35 X

State of South Carolina. The ESW Team commits key staff who will be available for the duration of the project and will satisfy the minimum

requirements for the following key staff roles: Project Manager, Assistant Project Manager, Lead Design Engineer, and Construction Manager.

POSITION/NAME/FIRM ‘ KEY QUALIFICATIONS

“{| Project Manager = 20-year progressive career with ESW as engineer, manager, estimator and current role of Senior Vice President & General Manager.
& | Tom Watson, PE = Extensive experience in all aspects of bridge and roadway construction from pursuit to closeout, including projects exceeding $100 Million.
' = Lead design build team on the successful replacement of 34 structurally deficient bridges in Division 6, NCDOT.
= ] 1-year progressive career with ESW as engineer, manager, estimator and current role of Project Manager/Estimator
= Served as engineer and project manager on the DB team for the replacement of 34 structurally deficient bridges in Division 6, NCDOT.
= Experience in all aspects of bridge and roadway construction with emphasis on structures, ranging from cored slab to structural steel bridges.

o) Lead Design Engineer = 15 years of experience working on various DOT projects
L @l Daniel Atkinson, PE = Abundance of recent SCDOT Experience on LV Bridge Replacements utilizing Bid-Build and Design-Build contracting methods.
joMll Holt = Extensive experience in various LV bridge alternative structure types as well as MOT, roadway, and traffic detours
= . = 39-year progressive career as an operator, foreman, superintendent, and current role as Structure Operations Manager.
John Cummins . . . . L. . ) .
3° ' | Construction Manager = Extensive experience in all aspects of bridge construction including deep/shallow foundations, steel/concrete girders, cored slab structures,
j ESW & sub/superstructure concrete over waterways, roads & railroads.

= [ eads team of 6 fully capable & equipped structure crews throughout the Carolinas successfully completing bridges on ES Wagner’s projects.

Statement of Qualifications | Page 8
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Additional Staff Necessary for Project Completion

Position/N ame/Firm

Key Qualifications

Structural Engineer
Christopher Bolding, PE
Holt

= 14 years of experience working on detailed bridge and roadway structure projects for SCDOT.
= Experience with multiple routine superstructure and substructure alternatives applicable to this LV DB project
= In-depth, personal understanding of the SCDOT Project Development Process due to previous work experience at SCDOT.

Hydraulic Engineer
Scott Hildebrand, PE

= 23 years of experience managing, designing, and permitting bridge projects riverine and tidal estuarine water courses.
= Former Interim SCDOT Resident Maintenance Engineer/Assistant Resident Maintenance Engineer for York County, District 4.

J. Bragg = Veteran water resources expert in erosion control, bridge survey reports, stormwater management, backwater, and scour analyses.
Environmental = 34 years of experience in the environmental field and 15 years of experience working with Daniel Atkinson.

Gordon Murphy = Very familiar with South Carolina resource and regulatory agency personnel as well as the regulations applicable to these agencies.
Three Oaks = Areas of expertise include wetland studies, endangered/threatened species studies, and 4(f) permitting.

Utility Coordination
Randy Sanborn, PE
Atlas

gb0E® fOfD

= 26 years of experience working on utility relocations for bridge and roadway projects
= Experience with multiple utility owners’ including; identification, conflicts resolutions, relocation plans, agreements and permits
= In-depth, personal understanding of the SCDOT Project Development Process and Utility Accommodation Guide for SCDOT.

RER PAST PERFORMANCE OF TEAM | As previously mentioned, EWS and Holt have not worked together in the past; however, ESW

has assembled an experienced project team to specifically meet SCDOT’s design and construction expectations. ESW is finalizing construction on a

similar LV bridge replacement for NCDOT. Holt has been a member of 2 successful DB LV bridge replacements for SCDOT. Our Team brings

extensive experience designing and constructing similar bridge replacements to this project. In addition to the project examples provided in Appendix

B - Work History and Quality Form, the table below illustrates our Team’s qualifications to manage, design, and construct these bridges.

i 9 [ =] = <
3.5.1 — Experience of Proposer’s Team Q. o 8 B » | — S =z § 5
ividual firms, ESW and Holt bring SCDOT extensive experience & 3 2 b g A o - 2| g8 E E » 8 2% £ s g B E£38
designing and constructing similar bridge replacement projects § B EE o © § o 5 2|3 %‘) oh & g S2| 8 B 5 > E é
utilizing cored slabs and Low Volume Design Criteria. S, A2 Cd)) % S g = A =2 clls i % g § s % 3 ﬂ; g 5 &
5 % vwmw - S| g2 8 & E 2 £E 2 o 8 & 2
2 SE¥ b3 56 Z82vE <& 898 8 zf o 88
PROJECT FEATURES [ReliP el E ko < = A £ A O Ad & 5 &5 2
=) =)
7 S-278/S-75 over Middle Tyger River & Bridge
) Tributary, Spartanburg & Greenville Co. Replacements DIEE] 2 SR SEIRIE L - | 28] 20 28 | 28] X | oKt X X
= . Emergency
% S-92 Emergency Bridge Replacement over Bridee E- 1 x| x [ x|x x x| x x| x| x x x| x X
= Beaverdam Creek, Greenville Co. Replacergil ents |PBB
4l Landfill Expansion Bridge, Horry Co. TOP'BDgggneNeW DBB| 1 X | x|x|x|x X X | x x| x
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< |7 N — ;
9E 5 B 2 o o 8| E|E 3| ES ® € 2. .8
no 2 ES S SEEBe B2 8 5 » 8 & 5E Siy 8872
TABLE CONTINUED 52 ;25 °5283 gEfE = = Z E gz ig‘g@g E23sE
2% o BES0 S A58 2 s 2|5 8|58 SEEESESEERESEE
B= % 322" BB 52925 £ ¢/ 8|85 Ea o5 EE 5845
PROJECT FEATURES AF A o O A&l A O Aag &2 O = ©
NCDOT Express Design Build Div. 6 | 5 DB Bridge
Year 2-7, Robeson/Columbus Co.  |Replacement Pkg. DB 331 X | X | X | X)X} XXX X X XX X | X X X | XX
US29 SB Bridge Replacement, Bridge pBB| 1 X x x| x |x X xIxIx!| x | x x| x| x X
Spartanburg Co. Replacement
2018-2A Emergency Bridge LV DB Bridge epBl 3| x | x| x | xIxl x |x|x xIxIxlIx!| x| xlIxl x| x
Replacements Replacements
. LV DB Bridge
2020-1 Emergency Bridge Replacement Replacemen%s EDB| 2 | X X | X | X[|X| X | X|X X[ X|X[X]| X X | X X | X X
E S-195 over Camp Creek, Lancaster Co. Rﬁ;’lfcgi%it DBB| 1| X | X | X |*|* X[X|X|*[X|X|X]| X [ X|X|X]|X|X]| X
-l S-258 over Thorntree Creek, Fairfield LV Bridge pBBl 1| x | x| x| *|=* xixIx!l*IxIxIx!| x| xIxl x| x|x X
Co. Replacements
S-47 over Baskins Creek, Lancaster Co| - B142¢ —Ippp| 1 | x | x * | X |[X XXX X [ XXX |X]|x]| X
’ Replacements
Bridge
S-83 over Buffalo Creek, Cherokee Co. Replacement DBB| 1 X X | X X X | X|X[|X]| X X |X| X | X | X X

* Currently under design

3.5.2 QUALITY OF PAST PERFORMANCE | Neither ESW, nor any ESW Team members, have been suspended, debarred, disqualified

from bidding, or declared ineligible for work by any entity; nor are any such actions pending against the company (Team) within the past five years.

See Appendix C - Work History and Quality Form — Contractor/Designer for further details.

Quality of Past Performance Questions YES NO

Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project?

Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project?

Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project?

Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated?

Have any projects under contract with the Lead Contractor or any member of the joint venture been subject to remediation actions, stop work orders, or
project delays in excess of 30 days as a result of Section 404/Section 401 permit violations?

Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead Designer due to errors and omissions?

A A A A A A

Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a design-build contract? X

Statement of Qualifications | Page 10
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KEY INDIVIDUAL RESUME FORMS



KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Samuel Thomas “Tom” Watson, P.E.
Senior Vice President & General Manager
b. Role of Key Individual for this Project:
Project Manager ‘;—*';m\
c. Name of Firm with which you are now associated:
ES Wagner Company, LLC
d. Years of Experience: With this Firm 20 Years With Other Firms Years
Position 3: Sr. Vice President & General Manager — responsibilities include all aspects of management
for the company (duration; 2018-Present)
Position 2: General Manager — responsibilities include all aspects of management for the company
(duration; 2011-2018)
Position 1: Project Manager — responsibilities include all aspects of project management on projects
ranging in size from $1 to $60 million — (duration; 2004-2011)
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):
University of South Carolina/Columbia, South Carolina/Bachelors of Science/1999/Civil Engineering
Clemson University/Clemson, South Carolina/Masters Science/2001/Civil Engineering
f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
2006/ SC/ PE /25148
g. Document the extent and depth of your experience and qualifications relevant to the Project.

Shelby Bypass Il - C203905

Key Personnel Role: General Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2017-2023, Assigned 2017-2019

Owner Contact Information: NCDOT, Ms. Anne Schley, P.E., aschley@ncdot.gov , 704-678-3041
Design/Construction Value: $87,451,550

Project Description:

This project includes 4.7 miles of new roadway construction with 11 new bridges and 2,730,000 CY of
unclassified excavation in Shelby, N.C. Tom’s specific responsibilities include weekly meetings with
project management personnel, schedule review and analysis, and review of cost reporting. Tom is
responsible for the delivery of the project in accordance with the contract requirements.

Mount Lebanon Church Road Bridge Replacement (Hyperlink to
Key Personnel Role: Sr. Vice President & General Manager Work History Form)

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2019-2020, Assigned 2019-2020
Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerim@scdot.org , 864/587-4720
Design/Construction Value: $5,376,023

Project Description:

This project consisted of the relocation of existing Mount Lebanon Church Road in Greenville and
Spartanburg County, SC and construction and demolition of two bridges. The bridges consisted of a 4
span cored slab bridge on prestressed concrete piling and a 2 span type Il girder bridge on prestressed
concrete piling. These bridges were constructed over Middle Tyger River and its tributary through
environmentally sensitive areas. Access to the site was restricted by wetlands and load rated bridges.
Alternate means of access through these areas was required for bridge and roadway construction. Tom
participated in weekly project meetings with project management personnel, reviewed schedules, and
analyzed cost reports. Tom was responsible for the delivery of this project in accordance with the contract
requirements.




NCDOT Express Design Build Year 6 Bridge Replacements C203950 .

Key Personnel Role: General Manager fﬂw
Experience with Current Firm: Yes Work History Form)
Project/Assignment Duration: Project 2017-2020, Assigned 2017-2020

Owner Contact Information: NCDOT, Michael Parker, PLS, jmparkerjr@ncdot.gov , 910-618-5689
Design/Construction Value: $4,393,783

Project Description:

This project consisted of six bridge replacements throughout Robeson County, North Carolina. The
contract was executed in NCDOT’s Express Design Build format and was the third of six contracts
including a total of 34 bridge replacements that ESW has completed of this type. The bridges consisted
of cored slabs and box beams with H-pile foundations. Top down construction methods were used where
necessary. Tom'’s specific responsibilities included estimating, coordination with engineering design and
constructability, project management, scheduling and cost control. Tom was responsible for the delivery
of this project in accordance with the contract requirements.

SCDOT US 29 Bridge Replacement, Spartanburg Co.

Key Personnel Role: Sr. Vice President & General Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2020-2021, Assigned 2020-2021

Owner Contact Information: SCDOT, William Yarborough, yarborouwd@scdot.org , 864/587-4721
Design/Construction Value: $2,795,227

Project Description:

This project consisted of the replacement of a 3 span type Il girder structure on h-pile and drilled shaft
foundations over the North Tyger River. Traffic was placed on adjacent structure during the full
replacement and demolition of the bridge. Tom participated in weekly project meetings with project
management personnel, reviews schedules, and analyzes cost reports. Tom was responsible for the
delivery of this project in accordance with the contract requirements.

SCDOT P027413/P030402 SC-85 Bridge Replacements over S-995, S-2 & Lawson Creek

Key Personnel Role: Sr. Vice President & General Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2021-2023, Assigned 2021

Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720
Design/Construction Value: $22,857,222

Project Description:

This project consists of 3 bridge replacements on SC-85 in Spartanburg, SC while SC-85 traffic was
detoured. These bridges were a full replacement of bridges over Buffington Rd./Norfolk Southern
Railroad, Howard Street and Lawson Fork Creek. The bridges consisted of bulb-tee and type Il girders
with drilled shaft and h-pile foundation. MSE walls surrounded areas around 2 of the structures requiring
access structures and staged construction. Tom participates in weekly project meetings with project
management personnel, reviews schedules, and analyzes cost reports. Tom is responsible for the
delivery of this project in accordance with the contract requirements.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Tom is currently involved in the pursuit and management of various projects in the region. Tom is not
assigned to any specific project and is fully available to fulfill the requirements of Project Manager.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Talley Cole Smith, P.E.
Project Manager
b. Role of Key Individual for this Project: ‘a
Assistant Project Manager oot
c. Name of Firm with which you are now associated:
ES Wagner Company, LLC
d. Years of Experience: With this Firm 11 Years With Other Firms 0 Years

E.S. Wagner Co.: Project Manager/Estimator — Responsible for overseeing projects from bid

preparation through final acceptance by client with an emphasis on structures, 2017 — Present

E.S. Wagner Co.: Project Engineer — Responsible for developing all deliverables for projects along with

the associated engineering, 2011 - 2017

e. Education:

Clemson University / Clemson, South Carolina / 2010 / Bachelor of Science in Civil Engineering
f.  Active Registrations:

2016 / NC / Professional Engineer — Civil / 043885

2021 / SC / Professional Engineer — Civil / 39559
g. Document the extent and depth of your experience and qualifications relevant to the Project.

SCDOT Mount Lebanon Church Road Bridge Replacements

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2019-2020, Assigned 2019-2020
Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerim@scdot.org , 864/587-4720
Design/Construction Value: $5,376,023

Project Description:

This project consisted of the relocation of existing Mount Lebanon Church Road in Greenville and
Spartanburg County, SC and construction and demolition of two bridges. The bridges consisted of a 4
span cored slab bridge on prestressed concrete piling and a 2 span type Il girder bridge on prestressed
concrete piling. These bridges were constructed over Middle Tyger River and its tributary through
environmentally sensitive areas. Access to the site was restricted by wetlands and load rated bridges.
Alternate means of access through these areas was required for bridge and roadway construction.
Talley’s responsibilities included estimating, coordination with SCDOT, project management, and cost
control for this project.

(Hyperlink to
Work History Form)

SCDOT Emergency Bridge Replacement — Groce Meadows Road, Greenville Co

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2020-2021, Assigned 2020-2021

Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720
Design/Construction Value: $679,632

Project Description:

This project consisted of the replacement a bridge over Beaverdam Creek and the demolition of the
previous structure. The project was released as an emergency project and required close coordination
with the DOT resolve utility conflicts, define scopes and resolve constructability concerns on an
accelerated schedule. The new structure consisted of a single 70’ span cored slab structure. After a
contractor performed geotechnical investigation, ESW proposed a cost saving change from drilled pile to
driven pile. Talley’s responsibilities included estimating, coordination with SCDOT, scheduling, project
management, and cost control for this project.




Horry County Solid Waste Authority Landfill Expansion Bridge

Key Personnel Role: Project Manager !Hyﬁ_er“nk to
Experience with Current Firm: Yes Work History Form)

Project/Assignment Duration: Project 2020-2021, Assigned 2020-2021

Owner Contact Information: HCSWA, Danny Knight, dknight@solidwasteauthority.org,
843/347-1651

Design/Construction Value: $2,806,683

Project Description:

This project consisted a new bridge across environmentally sensitive areas to provide a major expansion
to the Horry County Landfill. The bridge consisted of a 13 span cored slab structure and steel pipe pile
built utilizing top-down construction methods. Talley’s responsibilities included estimating, coordination
with owner, scheduling, project management, and cost control for this project.

SCDOT P027413/P030402 SC-85 Bridge Replacements over S-995, S-2 & Lawson Creek

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2021-2023, Assigned 2021-2023

Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720
Design/Construction Value: $22,857,222

Project Description:

This project consists of 3 bridge replacements on SC-85 in Spartanburg, SC while SC-85 traffic was
detoured. These bridges were a full replacement of bridges over Buffington Rd./Norfolk Southern
Railroad, Howard Street and Lawson Fork Creek. The bridges consisted of bulb-tee and type Il girders
with drilled shaft and h-pile foundation. MSE walls surrounded areas around 2 of the structures requiring
access structures and staged construction. Talley’s responsibilities included estimating, coordination with
SCDOT, scheduling, project management, and cost control for this project.

NCDOT Express Design Build Year 6 Bridge Replacements C203950 (Hyperlink to
Key Personnel Role: Project Manager Work History Form)

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2017-2020, Assigned 2017-2020
Owner Contact Information: NCDOT, Michael Parker, PLS, jmparkerjr@ncdot.gov , 910-618-5689
Design/Construction Value: $4,393,783

Project Description:

This project consisted of six bridge replacements throughout Robeson County, North Carolina. The
contract was executed in NCDOT’s Express Design Build format and was the third of six contracts
including a total of 34 bridge replacements that ESW has completed of this type. The bridges consisted
of cored slabs and box beams with H-pile foundations. Top down construction methods were used where
necessary. Talley’'s specific responsibilities included coordination with engineering design and
constructability, project management, scheduling and cost control.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Talley Smith is currently the project manager for one SCDOT project in Spartanburg County that is
scheduled to complete in June 2023. As the assistant project manager, Talley will not be required to
be on-site full-time; however, this project will be his primary responsibility and will be available to
fulfill all duties of the assistant project manager.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a.

Name & Title:
John Allen Cummins
Structures Operations Manager

Role of Key Individual for this Project: ‘a
Construction Manager Sa)

Name of Firm with which you are now associated:
ES Wagner Company, LLC

Years of Experience: With this Firm 4 Years With Other Firms 35 Years

Firm 1: ES Wagner - Structures Operations Manager — Responsible for all bridge projects within region,
2018 - current

Firm 2: Lee/English - General Superintendent — Responsible for overseeing all bridge projects, 2004 —
2018

Firm 3: National Engineering — Operator/Foreman/Superintendent, 1983 - 2004

Education:

Active Registrations:

Document the extent and depth of your experience and qualifications relevant to the Project.

Mount Lebanon Church Road Bridge Replacement

Key Personnel Role: Structures Operations Manager (Hyperlink to
Experience with Current Firm: Yes Work History Form)

Project/Assignment Duration: Project 2019-2020, Assigned 2019-2020

Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720
Design/Construction Value: $5,376,023

Project Description:

This project consisted of the relocation of existing Mount Lebanon Church Road in Greenville and
Spartanburg County, SC and construction and demolition of two bridges. The bridges consisted of a 4
span cored slab bridge on prestressed concrete piling and a 2 span type Il girder bridge on prestressed
concrete piling. These bridges were constructed over Middle Tyger River and its tributary through
environmentally sensitive areas. Access to the site was restricted by wetlands and load rated bridges.
Alternate means of access through these areas was required for bridge and roadway construction. John
was responsible for all aspects of the bridge construction for the project and provided daily direction to
field personnel for project execution.

Shelby Bypass Ill - C203905

Key Personnel Role: Structures Operations Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2017-2023, Assigned 2018-2023

Owner Contact Information: NCDOT, Ms. Anne Schley, P.E., aschley@ncdot.gov , 704-678-3041
Design/Construction Value: $87,451,550

Project Description:

This project includes 4.7 miles of new roadway construction with 11 new bridges and 2,730,000 CY of
unclassified excavation in Shelby, N.C. Bridges include concrete and structural steel girders over roads,
railroads and waterways. John is responsible for all aspects of bridge construction for this project and
coordinates with on-site superintendents daily regarding project execution.




SCDOT Emergency Bridge Replacement — S-92 (Groce Meadows Road) over Beaverdam
Creek Greenville Co

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2020-2021, Assigned 2020-2021

Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerim@scdot.org , 864/587-4720
Design/Construction Value: $679,632

Project Description:

This project consisted of the replacement a bridge over Beaverdam Creek and the demolition of
the previous structure. The project was released as an emergency project and required close
coordination with the DOT resolve utility conflicts, define scopes and resolve constructibility
concerns on an accelerated schedule. The new structure consisted of a single 70’ span cored slab
structure. John was responsible for all aspects of bridge construction for the project and provided
daily direction to field personnel for project execution.

Winston-Salem Northern Beltway (Eastern Section) — C203979

Key Personnel Role: Structures Operations Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2018-2021, Assigned 2018-2021

Owner Contact Information: NCDOT, Marcus Kiser, mkkiser@ncdot.gov, (336)747-7950 Design/
Construction Value: $34,754,055

Project Description:

This project includes all of the grading, drainage, paving and construction of 2 miles for the future
I-74 Beltway around Winston-Salem. This included a total of 4 bridge: overpass on New Walkertown Rd
(US-311), overpass on Williston Rd, and dual bridge over Lowery Creek. John’s specific
responsibilities included coordination of all bridge construction and coordinating with on-site
superintendents daily.

SCDOT P027413/P030402 SC-85 Bridge Replacements over $-995, S-2 & Lawson Creek
Key Personnel Role: Structures Operations Manager
Experience with Current Firm: Yes
Project/Assignment Duration: Project 2021-2023, Assigned 2021-2023

Owner Contact Information: SCDOT, Joseph Fowler, PE, fowlerim@scdot.org , 864/587-4720
Design/Construction Value: $22,857,222
Project Description:
This project consists of 3 bridge replacements on SC-85 in Spartanburg, SC while SC-85 traffic was
detoured. These bridges were a full replacement of bridges over Buffington Rd./Norfolk
Southern Railroad, Howard Street and Lawson Fork Creek. The bridges consisted of bulb-tee and
type Il girders with drilled shaft and h-pile foundation. MSE walls surrounded areas around 2 of the
structures requiring access structures and staged construction. John is responsible for all aspects of
the bridge construction for the project and provides daily direction to field personnel for project
execution.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

John Cummins is currently managing the structure operations of five crews throughout North and South
Carolina. These crews will be utilized to construct the bridge replacements referenced in this SOQ. As
the Construction Manager for this project, John will be solely dedicated to the continued management of
these crews and construction until completion.




KEY INDIVIDUAL RESUME FORM
Brief Resume of Key Individual anticipated for the Project.
a. Name & Title:
Daniel Atkinson, P.E.
Operations Manager

b. Role of Key Individual for this Project:
Project Manager

¢. Name of Firm with which you are now associated: u =
Holt Consulting Company, LLC I IOI_-I
d. Years of Experience: With this Firm 6.5 Years With Other Firms 8.5 Years

Holt Consulting Company, LLC (2016 — Current): Operations Manager — Responsible for managing the South
Carolina Roadway Group and leading design on South Carolina roadway projects. Daniel is instrumental in every
stage of Holt’s S.C. roadway design projects, from proposal development to final construction plans.

Michael Baker International (2013 — 2016): Project Manager and Roadway Engineer — Responsible for all aspects
of roadway design which include horizontal, vertical, superelevation, site-distance, clear-zone, complex traffic
control, and pavement marking and signing. Also responsible for plan development on all projects assigned.

The LPA Group (2007 — 2013): Design Engineer — Responsible for roadway design which included horizontal,
vertical, superelevation, site-distance, clear-zone, traffic control, and pavement marking and signing. Also
responsible for plan development.

e. Education:
The Citadel / Charleston, S.C. / Bachelor of Science in Civil Engineering / 2007 / Civil Engineering

f.  Active Registrations:

2012/ SC/ Civil / 29957 2020 / NC/ Civil / 51164
2016 / NCEES / Civil / 67854 2020 / FL / Civil / 90247
2016 / GA / Civil / 41064

g. Document the extent and depth of your experience and qualifications relevant to the Project.

Emergency Bridge Package 2020-1 DB

Key Personnel Role: Lead Roadway Engineer (Hyperlink to
Experience with Current Firm: Yes, Holt Consulting Company, LLC Work History Form)
Project/Assignment Duration: Project 2020, Assigned 2020 *
Owner Contact Information: SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566
Design/Construction Value: $3,173,140 Construction

Project Description:

Project included 2 emergency bridge replacement projects and associated
approach roadway reconstruction in York and Anderson Counties. Both
projects maintained the existing alignment and were constructed using a close
and detour approach. The bridges utilized single span and muti-span cored
slab structures. Daniel’s specific responsibilities included quality assurance
(QA), roadway design lead, and MOT design.

Emergency Bridge Package 2018-2A DB

Experience with Current Firm: Yes, Holt Consulting Company, LLC
Project/Assignment Duration: Project 12/2018 — 1/2020, Assigned 12/2018 — 1/2020
Owner Contact Information: SCDOT, Jae Mattox, MattoxJH@scdot.org, (803) 737-1805
Design/Construction Value: $5,127,593 Construction

Project Description:

This project includes 3 emergency bridge replacement projects and associated
approach roadway reconstruction in Dillon and Marlboro Counties. All M Design-Build Delivery
projects were constructed using a close and detour approach. The bridges & Bri dge Replacements
utilized single span and muti-span cored slab structures. Daniel’s specific & Cor e% Slab and Box Beam
responsibilities included quality assurance (QA), roadway design lead, and M LVB Design

MOT design.

Experience Relevance
M Design-Build Delivery

M Bridge Replacements
M Cored Slab and Box Beam
M LVB Design

Experience Relevance

(Hyperlink to
Work History Form)




S-195 Bridge Replacement over Camp Creek

Key Personnel Role: Project Manager

Experience with Current Firm: Yes, Holt Consulting Company, LLC

Project/Assignment Duration: Project 2020 — 2024 (Est.), Assigned 2020 — 2024 (Est.)

Owner Contact Information: SCDOT, Tameika Bostic, BosticTL@scdot.org, (803) 737-737-0457
Design/Construction Value: $1,779,000 (Est.) Construction

Project Description:

This project involves the replacement of the existing S-195 (New Cut Church
Road) bridge over Camp Creek in Lancaster County. The proposed design
includes a 160 ft. long, 30 ft. wide cored slab bridge and approximately 1150
ft. of roadway improvements. Design for the project follows the Low Volume
Bridge Design Criteria as set forth in Pre-Construction Design Memorandum
2017-11. The project is being constructed utilizing a close and detour approach while maintaining the existing
centerline alignment to minimize property stream and wetland impacts. Daniel’s specific responsibilities include
project organization and management, roadway design, and MOT design.

S-258 Bridge Replacement over Thorntree Creek

Key Personnel Role: Project Manager

Experience with Current Firm: Yes, Holt Consulting Company, LLC

Project/Assignment Duration: Project 2021 — 2024 (Est.), Assigned 2021 — 2024 (Est.)

Owner Contact Information: SCDOT, Tameika Bostic, BosticTL@scdot.org, (803) 737-737-0457
Design/Construction Value: $2,050,000 (Est.) Construction

Project Description:

This project involves the replacement of the existing S-258 (Blink Bonnie
Road) bridge over Thorntree Creek in Fairfield County. The proposed design
includes approximately 560 ft. of roadway improvements as well as a
proposed 3-span (40°-70’-50"), 160 ft. long, 30 ft. wide, cored slab bridge.
The project is being constructed utilizing a close and detour approach while
maintaining the existing centerline alignment to minimize property impacts. A public meeting was held to inform
the public of the upcoming project as well as give them the opportunity to provide comments on the proposed
design. Daniel’s specific responsibilities include project organization and management, roadway design, and MOT
design.

S-1632 Bridge Replacement over Simons Creek

Key Personnel Role: Project Manager

Experience with Current Firm: Yes, Holt Consulting Company, LLC

Project/Assignment Duration: Project 2021 — 2025 (Est.), Assigned 2021 — 2025 (Est.)

Owner Contact Information: SCDOT, Derrick Goodman, GoodmanDA@scdot.org, (803) 737-1575
Design/Construction Value: $1,828,800 (Est.) Construction
Project Description: .
This project involves the replacement of the existing S-1632 (Old Pond Road) Q‘W
bridge over Simons Creek in Charleston County. The proposed design M Bridge Replacements
includes approximately 770ft. of roadway improvements as well as a proposed .. ;
3-span (40°-40’-40’), 120ft. long, 36 ft. 3 in. wide, flat slab bridge. This i Utility Relocation

project is tidally influenced making hydraulic design and modeling critical for i Close and Detour

the project since a 2-D model is required to accurately design the hydraulic opening. The project is being
constructed utilizing a close and detour approach while maintaining the existing centerline alignment to minimize
property impacts. Daniel’s specific responsibilities include project organization and management, roadway design,
and MOT design.

Experience Relevance
M Bridge Replacements

M Cored Slab and Box Beam
M LVB Design

Experience Relevance
M Bridge Replacements

M Cored Slab and Box Beam
M LVB Design

M  Structure Design

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

N/A as Daniel is not required to be on-site during construction.
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Prime Contractor — ES Wagner

a. Project Name & b. Name of lead responsible for the | c. Contact information of the Client & their Project d. Actual Construction Completion e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or Manager who can verify ES Wagner’s responsibilities | Date Construction Cost (in thousands) | by ES Wagner (in thousands)
construction
Name: NCDOT Express | Design: Summit Engineering Name of Owner: NCDOT
Design Build Year 6 Prime Contractor: ES Wagner Resident Engineer: William R Marsh, Sr, PE
District 6 Bridge Alternate Contact: Jason Salisbury, PE, Division
Replacement Construction Engineer 11/2020 $4,394 $4,394
Phone: 910-364-0600
Location: Robeson Email: jsalisbury@ncdot.gov
County, North Carolina

g. Narrative describing the work performed ES Wagner

This project was the third of six similar contracts executed in NCDOT’s Express Design Build format with ES Wagner and Summit Design and Engineering since 2013. This project
consisted of six bridge replacement throughout Robeson County, NC. In total since 2013, ES Wagner has completed 34 bridge replacements in this format. The bridges consisted of
cored slabs and box beam bridges ranging from 1 to 3 spans and span lengths from 25’ to 85° with h-pile foundations. Span lengths varied to provide the most cost efficient
configurations while accounting for all of the project requirements including environmental impacts. Methods of construction used for these structures varied from top-down to
conventional. All bridges were over waterways. ESW self-performed all of the structures work and all of the grading work for the
approaches. Additionally, ESW was also responsible for multiple wet
utility relocations via supplemental agreement throughout the life of the
contract.

Key Individuals on Project:
Tom Watson, PE - Project Manager
Talley Smith, PE — Assistant Project Manager

h. Self-Assessment. The information provided in this section should be a self-assessment of ES Wagner’s performance on the project to identify ES Wagner with firms or personnel that have successfully completed projects on time and
on or under budget, and to identify contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

ESW successfully delivered the project on time and under budget. ESW has never filed a claim against an Owner. As previously mentioned, wet utilities were relocated by supplemental agreement after the contract was awarded and
based on the impacts of the final design. ESW and Summit worked with NCDOT to limit these impacts to the greatest extent possible. Based on early pre-project planning, analysis of overall schedule impacts, and communication with
the Owner, none of these utility conflicts impacted the completion or overall budget for this project. When choosing the closure dates ES Wagner works to minimize the disruption the public. Roads are closed only when work is ready
to begin and continue until completion.

1. Quality Initiatives. Discuss ES Wagner’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

ESW is committed to delivering a quality project on time and on budget. Early and focused coordination between ESW, the engineering team and the NCDOT to communicate schedules, identify utility impacts and steer the project
toward the most cost efficient concept while maintaining our commitment to safety proved to be an exceptional approach to deliver the project in accordance with the contract requirements. Additionally, the utilization of CPM
scheduling (while not required by NCDOT) was a key tool in organizing, planning, and forecasting ESW’s field operations and overall project schedule. Each workday will begin with a daily JHA meeting conducted by the senior ESW
supervisor onsite. Each meeting includes planning and coordination of the day’s work activities, equipment that will be used, anticipated hazards as well as approved means of abating those hazards.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, ES Wagner shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM — CONTRACTOR/DESIGNER
Bridge Contractor — ES Wagner

a. Project Name & b. Name of lead responsible for the | c. Contact information of the Client & their Project d. Actual Construction Date: e. Actual Construction Cost (in f. Dollar Value of Work Performed

Location (City, State) overall project design or Manager who can verify ES Wagner’s responsibilities thousands) by ES Wagner(in thousands)
construction

Horry County Solid Design: KCI Associates of NC Name of Owner:

Waste Authority Landfill | Prime Contractor: King Horry County Solid Waste Authority

Expansion Bridge Construction Services Executive Director: Danny Knight 02/2021 . .

LoEation: Horrngounty, Bridge Contractor: ES Wagner Phone: 864/347-1651 T 07/2021 Bridge Construction: $ 2,830 §2.830

South Carolina Email: dknight@solidwasteauthority.org

g. Narrative describing the work performed by ES Wagner

The Horry County Solid Waste Authority required a bridge adjacent to the existing landfill to access a major expansion separated by a jurisdictional area. This bridge consisted of'a 13
span, 650’ cored slab structure built using top down construction methods over Steritt Swamp. The bridge was supported on 18 galvanized steel pipe piling. All cored slabs were 2°x
3’ x 50’. ES Wagner served as the bridge subcontractor to the Prime Contractor for the overall landfill expansion, King Construction. Due to the site conditions and environmental
requirements, no impacts were allowed in the wetlands and the only access for the bridge construction was over the end bents. Opening the bridge to landfill traffic as soon as possible
was desired by the owner to avoid delays to the landfill operations. ES Wagner was able to complete constructlon of a bent/span and advance construction ahead on average every 12
calendar days. ES Wagner worked from both sides of the structure y / : =]
concurrently as soon as access was available in an effort to open the
bridge as soon as possible.

Key Individuals on Project:

Tom Watson, PE — SVP & General Manager
Talley Smith, PE — Project Manager

John Cummins — Structure Operations Manager

h. Self-Assessment. The information provided in this section should be a self-assessment of ES Wagner’s performance on the project to identify ES Wagner with firms or personnel that have successfully completed projects on time and
on or under budget, and to identify contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

In 75 years of business, ESW has never filed a claim against an Owner. ESW utilized the P6 project schedule to determine equipment needs, evaluate alternate critical paths and communicate with suppliers to deliver materials when
required. ESW worked with the owner and engineer to propose alternate materials or means, when material lead times would have delayed the project. ESW successfully completed the project well ahead of the required contract time of
172 days.

1. Quality Initiatives. Discuss ES Wagner’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

ESW is committed to delivering a quality project on time and on budget. One key challenge that presented itself on this project was a potential overrun of steel pipe piling due to subsurface conditions. ESW worked with the owner and
engineer to provide additional geotechnical analyze and determine the best balance between time and cost. Each workday will begin with a daily JHA meeting conducted by the senior ESW supervisor onsite. Each meeting includes
planning and coordination of the day’s work activities, equipment that will be used, anticipated hazards as well as approved means of abating those hazards.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, ES Wagner shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Prime Contractor — ES Wagner

a. Project Name & b. Name of lead responsible for the | c. Contact information of the Client & their Project d. Actual Construction Date: e. Actual Construction Cost (in f. Dollar Value of Work Performed

Location (City, State) overall project design or Manager who can verify ES Wagner’s responsibilities thousands) by ES Wagner(in thousands)
construction

Project ID P029127 Design: SCDOT Name of Owner:

Mount Lebanon Church | Prime Contractor: ES Wagner SCDOT

Rd Bridge Replacement Project Manager: Joseph Fowler, PE 09/2019 $ 4.944 $ 4.944

Location: Phone: 864/587-4720 11/2020 ’ ’

Greenville/Spartanburg Email: fowlerjm@scdot.org

Counties, South Carolina

g. Narrative describing the work performed by ES Wagner

S-75 (Mount Lebanon Church Road) Bridge Replacements over Middle Tyger River & Tributary of Middle Tyger River was an SCDOT bid-build project performed by E.S. Wagner Co., LLC (ESW) during the construction timeframe
referenced above. This project consisted of the formation of approximately 36,000 CY of geogrid reinforced embankment, construction of two structures, and a 180 day road closure that required the relocation of the roadway and
completion of the two structures.

The tributary bridge constructed for this project consisted of a four span prestressed
concrete cored slab structure spanning approximately 280 LF. The structure was
supported by prestressed concrete pile and was finished with an asphalt concrete
wearing surface. The majority of this structure was constructed through an
environmentally sensitive area (wetland). Access to the site was restricted by wetlands
and load rated bridges. Temporary access structures were required to complete the
project and minimize impacts to the wetland. The structure over the Middle Tiger
River consisted of two spans totaling 150 LF and constructed of Type III prestressed
concrete beams that were supported by concrete pile. The reinforced concrete deck
required approximately 225 CY of structural concrete and 50,000 LB of reinforcing
steel.

Key Individuals on Project:

Tom Watson, PE — SVP & General Manager
Talley Smith, PE — Project Manager

John Cummins — Str. Operations Manager

h. Self-Assessment. The information provided in this section should be a self-assessment of ES Wagner’s performance on the project to identify ES Wagner with firms or personnel that have successfully completed projects on time and
on or under budget, and to identify contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

In 75 years of business, ESW has never filed a claim against an Owner. ESW successfully completed the project within the required intermediate contract time of 180 days and approximately four months ahead of the contract
completion date. The partnering relationship between ESW project personnel and SCDOT was a key to this projects success.

1. Quality Initiatives. Discuss ES Wagner’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

ESW is committed to delivering a quality project on time and on budget. One key challenge that presented itself on this project was a potential overrun of concrete piling due to subsurface conditions. ESW worked with SCDOT to
mitigate this impact to the project by lengthening the pile tips so that pile buildups and/or additional pile length would not be necessary. Completing the project ahead of schedule was attributable to SCDOT’s approach to CPM
scheduling. This approach is one that ESW supports and adheres to even outside of public sector projects. By using CPM scheduling, ESW could clearly identify the fact that completion of the project during the winter months could
have a negative impact on the project delivery and accelerated our schedule and the road closure in an effort to avoid this impact. Each workday will begin with a daily JHA meeting conducted by the senior ESW supervisor onsite. Each
meeting includes planning and coordination of the day’s work activities, equipment that will be used, anticipated hazards as well as approved means of abating those hazards

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, ES Wagner shall provide a detailed explanation below.

N/A




n -
I_IOI 1 WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER

consuLTING CoMpANY, LLE Holt Consulting Company, LLC (Holt)
a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction = Manager who can verify Holt’s responsibilities Professional Services Completion Date = Construction Cost (in thousands) = by Holt (in thousands)
Name: 2018-2A Name: Palmetto Infrastructure, Inc | Name of Owner: SCDOT
Emergency Bridge Project Manager: Jae Mattox . )
Package Phone: 803-737-1805 Design Complete: 4/2019 $5,127 $ 115

Location: Marlboro and Email: mattoxjh@scdot.org Construction Complete: 3/2020

Dillon Counties, SC
g. Narrative describing the work performed by Holt Consulting (Lead Designer) as a subconsultant
Offices Involved: Columbia, SC | Key Individual Involvement: Daniel Atkinson

Project included the design, permitting, demolition and replacement of 3 secondary bridges over water under emergency conditions utilizing DB procurement methods. Holt, working as a subconsultant, performed the
roadway design and bridge QC for all three (3) bridge sites out of their Columbia, SC office location. The project relocated and improved an intersection at S-51, improved hydraulics at all sites, improved shoulder widths,
and minimized environmental impacts. All work was completed safely, and on-time and with no disputes.

S-51 over unnamed creek: The project included a single span 70’ cored slab bridge. Driven steel piles were used at the end bents for bridge foundations and to support lateral loads of
subsurface liquefaction. Additional structure width was provided for the intersection turning movements and to improve site distance. A benefit was realized as the barrier rail for the

bridge was constructed outside the clear zone. The Team therefore eliminated the trailing guardrail at the Cemetery Road intersection, further improving the turning movements and

safety of the intersection.
S-400 over Herndon Branch: The project included a 50’ single span bridge. The roadway embankment on the upstream side of the bridge was reconstructed to pre-storm conditions as
allowed by the Nationwide Permit, to minimize the bridge length and roadway work. Rip rap splash pads were reduced to minimize environmental impacts, since flumes were less than 5’

tall.

S-33 over Naked Creek: A proposed bridge consisting of a 3-span cored slab bridge including a 65’ main span and 25’ approaches was utilized. The bridge utilized prestressed concrete piles with steel stingers at the

interior bents. The steel stingers reduced weight, allowing smaller cranes to be used Key Project Relevance
for installation. The 25° end spans were designed to carry an 80-ton crane, allowing e LVB Design e Close and Detour / Traffic / MOT
* _Bridge Replacements

construction without temporary works. e Cored Slab Bridge e  Utility Coordination e Three Oaks Engineering
e Design Build Delive e  Geotechnical Design

h. Self-Assessment. The information provided in this section should be a self-assessment of Holt’s performance on the project to identify Holt personnel that have successfully completed projects on time and on or under budget, and to
identify Holt’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Holt and all other firms in this design team delivered the project design on time and on budget with excellent quality. The Design-Build did not incur delays or claims, dispute proceedings, litigations, or arbitration. This project won the 2020 ACEC SC

Engineering Excellence Award. The Team received above average evaluation scores from SCDOT.

1. Quality Initiatives. Discuss Holt’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The Design Team submitted preliminary construction plans for the first bridge site (S-400), the day NTP was issued. All other submittals followed suite for scheduled delivery dates, including an independent QA review prior to each submittal. The General
Permit was also submitted the day of NTP and approved by USACE in less than 30 days. This allowed the Contractor to deliver the project on schedule and avoid claims. The Team developed solutions that minimized environmental impacts, such as
reduction in splash pad configuration, and accelerated construction schedules, including designing S-33 for Top Down Construction (eliminating bridge construction access points) and minimizing environmental impacts as well as compressing the
construction schedule. The S-51 bridge’s upstream shoulder was widening in order to achieve better sight distance at the Cemetery Road intersection relocation. This in turn allowed for turning movements of an S-BUS-40 vehicle and reduced environmental

impacts and ROW. Water lines in the intersection were abandoned and replaced after project completion to avoid schedule impacts.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Holt shall provide a detailed explanation below.

Not Applicable— All questions are answered with a “NO”.


mailto:mattoxjh@scdot.org

n -
I_IOI 1 WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER

consuLTING CoMpANY, LLE Holt Consulting Company, LLC (Holt)
a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction = Manager who can verify Holt’s responsibilities Professional Services Completion Date = Construction Cost (in thousands) = by Holt (in thousands)
Name: 2020-1 Name: Palmetto Infrastructure, Inc | Name of Owner: SCDOT
Emergency Bridge Project Manager: Michael Pitts . )
Package Phone: 803-737-2566 Design Complete: 7/2020 $3,173 $127.3

Location: York and Email: PittsME@scdot.org Construction Complete: 12/2020

Anderson Counties, SC
g. Narrative describing the work performed by Holt Consulting (Lead Designer) as a subconsultant
Offices Involved: Columbia, SC | Key Individual Involvement: Daniel Atkinson

Project included the design, permitting, demolition and replacement of 2 secondary bridges over water under emergency conditions utilizing DB procurement methods. Holt, working as a subconsultant,
performed the roadway design and bridge QC for the two (2) bridge sites out of their Columbia, SC office location which were damaged as a result of February flooding. A secondary flood, post award,
damaged the S-174 additionally which changed site conditions, resulting in the entire bridge collapsing and washing away along with the associated roadway embankment. As a result of the flood and the
associated permit documentation, everything had to be constructed pre-flood conditions. All work was completed safely, and on-time and with no disputes.

S-816 over Mud Creek: LVB criteria dictated minimum bridge length, maximum span length, minimum low chord elevations, and minimum geotechnical and hydraulic criteria. The proposed structure
consisted of a 3-span (45°-70°-45") 160’ cored slab bridge constructed on the roadway tangent with a 15-degree skew. The end spans were designed to support crane loads for setting the 70’ center span and

consisted of steel pile foundations while the interior bents used concrete composite piles with stingers. After award, the span arrangement was discussed and agreed to be revised with SCDOT in order to

push the interior bents away from the channel bank. Final RFP drawings for this site were completed 3 weeks from NTP.
S-174 over Six and Twenty Creek: LVB was utilized for development of the replacement structure. A single span cored slab bridge consisting of a 70’structure was utilized. The bridge was
constructed with a constant superelevated x-slope due to the proximity on the ends of horizontal curves. The roadway embankment was also re-constructed to pre-storm conditions per the Nationwide

Permit which helped minimize bridge length and roadway slope impacts. Coordination with the property owner was critical and the design was configured so as not to impact his existing wooden

flume which provided water to his business. Key Project Relevance Subconsultants
e LVB Design e Close and Detour / Traffic / MOT
« _Bridge Replacements

e Cored Slab Bridge e  Utility Coordination e Three Oaks Engineering
e Design Build Deliver e Geotechnical Design

h. Self-Assessment. The information provided in this section should be a self-assessment of Holt’s performance on the project to identify Holt personnel that have successfully completed projects on time and on or under budget, and to
identify Holt’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
The DB team delivered the project design on time and on budget. Comments received on this project include: S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original

schedule. The existing wooden flume was to be impacted significantly based on design as well the owners existing driveway due to the addition of new guardrail. However, after a field review and review of standard drawings, it wad determined compressed

shoulder pre-mash guardrail could be utilized which resulted in no impacts to the existing flume and required no additional permissions for construction of the property owners driveway.

1. Quality Initiatives. Discuss Holt’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule. The team worked hand in hand with SCDOT to resolve the issues created due to the second flood.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Holt shall provide a detailed explanation below.

Not Applicable — All questions are answered with a “NO”.


mailto:mattoxjh@scdot.org

n -
I_IOI 1 WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER

consuLTING CoMpANY, LLE Holt Consulting Company, LLC (Holt)
a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction | Manager who can verify Holt’s (Daniel Atkinson’s) | Professional Services Completion Date = Construction Cost (in thousands) = by Holt (Daniel Atkinson’s) (in
responsibilities thousands)
Name: 1-26 Widening Name: Michael Baker International, Name of Owner: Berkeley County
and S-275 (Nexton Inc. Project Manager: Frank Carson, PE
Parkway) Interchange Phone: 843-719-4179 Design Complete: 10/2015 $ 88.000 $3.001
Location: Berkeley Email: frank.carson@berkeleycountysc.gov Construction Complete: 05/2018 ’ ’
County, SC

g. Narrative describing the work performed by Daniel Atkinson (Lead Designer) while at his previous employer, Michael Baker International, Inc. which was prime consultant on the project.

The project involved preparation of an environmental assessment (EA), traffic studies, and development final right-of-way, roadway and bridge plans for a new interchange on I-26 in Summerville, South Carolina.
The project replaces the existing Sheep Island Road, currently a two-lane facility that crosses over I-26, about 1.5 miles north of the US Route 17A interchange, with Nexton Parkway. The project also includes
widening of the existing I-26 from four to six lanes north or the interchange also includes the addition of auxiliary lanes south of the interchange connecting to the interchange at US-17A to create an eight-lane
segment of interstate. The project was developed in order to accommodate residential and commercial growth within and adjacent to the project's study area by increasing roadway capacity.

The project included widening of Interstate 26 from four to six lanes from approximately 2,500 feet west of the proposed Nexton Parkway Interchange and construction of a new interchange with associated frontage

roads at the proposed Nexton Parkway. The project also removed the existing Sheep Island Road, that crossed I-26, about 1.5 miles north of the US 17A interchange, with Nexton Parkway. The new Nexton Parkway

consist of a five-lane roadway, with planted medians and curb gutter, south of its new interchange with I-26 and a four-lane divided road on new alignment north of [-26 where it connected to a portion developed by

others. Nexton Parkway also included a 10-foot multi-use path on the south or eastern side from Holiday Drive, north through the interchange and connected to the designed norther portion developed by others.

Final road and bridge plans included specifications, quantities, typical sections, right-of-way, drainage plans, construction limits, control access, horizontal and vertical geometry, and superelevation. The project also required development of maintenance of

traffic plans, pavement marking and signing, hydraulic and erosion control, geotechnical analysis including ground modifications, waterline design, traffic signal plans, and utility relocation sheets.

Daniel Atkinson, at the time working for Michael Baker International, Inc., acted as Assistant Project Manager and Lead Roadway

Engineer on this project. During his time he helped with the preparation of the environmental assessment which included various

alignment alternatives, provided information for the Interchange Justification Report (IJR), and prepared the design for final right-of-way

e  Preliminary through final e Three Oaks Engineering (Gordon Murphy
plans as well as the above mentioned work final construction plans. Michael Baker was the lead design firm on this project and design construction plan development at Michael Baker, Int.)

was performed at their Columbia, SC and North Charleston, SC office locations.

h. Self-Assessment. The information provided in this section should be a self-assessment of the performance on the project to identify personnel that have successfully completed projects on time and on or under budget, and to identify
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Final construction plans and specifications were completed within a nine-month time frame per contract requirements. Mr. Atkinson left before the project was constructed in its entirety, but there were not major contract claims, delays, or litigation. The

overall project came in under budget and ahead of schedule

i. Quality Initiatives. Discuss quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
An internal Value Engineering study was performed to review the project and associated costs. From the study it was determined a custom designed cast-in place box culvert should be removed from under the interchange ramp and replaced with an at-grade

crossing with an associated Rectangular Rapid Flashing Beacon (RRFB). The removal of this culvert was coordinated with the County, and the COG and saved the project unnecessary costs and future maintenance.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, firm shall provide a detailed explanation below.
Not Applicable — All questions are answered with a “NO”.


mailto:frank.carson@berkeleycountysc.gov

APPENDIX C

WORK HISTORY AND QUALITY FORM -
CONTRACTOR/DESIGNER



427 OAK RD. « PIEDMONT, SC 29673 o (864)269-8585 ¢ FAX (864)269-0328 e
WWW.ESWAGNER.COM

E£.8. WAGNER GO, LLO

July 18, 2022

RE:  Quality of Past Performance
Bridge Package 14 — Design Build Project
Contract ID: 1162220
County: Cherokee

E.S. Wagner Company, LLC answers “No” to all question in 3.5.2 of the above referenced Request for Qualifications for
all projects, including projects submitted on the included Work History and Quality Form.

Sincerely,

AN

Tom Watson

(864) 884-0400

twatson@eswagner.com

Senior Vice President & General Manager
E.S. Wagner Co., LLC



APPENDIX D

LEGAL AND FINANCIAL



THE
HARTFORD

Hartford Fire Insurance Company
Detroit Regional Office Bond Dept.
5445 Corporate Drive Suite 300
Troy, MI 48098

July 12, 2022

Ms. Carmen Wright

South Carolina Department of Transportation
Office of Project Delivery

955 Park Street Room 101

Columbia, SC 29201

RE: E.S. Wagner Company
Request for Qualifications
Bridge Package 14 Design-Build
Contract ID 1162220 Cherokee County

To whom it may concern:

Hartford Fire Insurance Company (Hartford) has issued surety bonds to E.S. Wagner Company
(Wagner) since 2007, during which time we have favorably considered single projects up to $150
million. Our experience with Wagner has been excellent and we highly recommend them to you.

As surety for E.S. Wagner Company, Hartford will favorably consider providing a 100% Performance
Bond and 100% Payment Bond for the captioned project, provided a contract is awarded to and executed
by Wagner.

Hartford Fire Insurance Company is licensed in South Carolina and is listed on the U.S. Treasury
Department’s Listing of Approved Sureties (2022 Department Circular 570), with an underwriting
limitation of $1,174,335,000 and is rated A+ XV by A.M. Best Company.

Please understand that any arrangement for any bonds is a matter between E.S. Wagner Company and
Hartford, and we assume no liability to third parties or to you if, for any reason, we do not issue the
requested bonds. Hartford expressly reserves the right to review the terms and conditions of the contract,
contract amount and bond form, evaluate pertinent underwriting data, and verify the adequacy of project
financing prior to the issuance of bonds for the referenced project.

Sincerely,

Mark J. Mulville, CPCU
Contract Bond Manager
Hartford Fire Insurance Company



1515 SHOPTON ROAD, SUITE 103 « CHARLOTTE, NC 28217 - P: (704) 676-9992 - F: (704) 676-9923 - WWW.ESWAGNER.COM

E.S. Wagner Company LLC has the financial capacity and the resources necessary to complete the
Project as proposed in the RFQ.

Executive Vice President

State of Ohio
County of Lucas

Sworn to or affirmed and subscribed before me by John C. Wagner on this i3 day of July, 2022.

ﬁaém Wﬁ&C

suteqfomo Signature yf Notary Public
My Comm. Expires
April 13, 2026




Direct Inquiries/Claims to:

POWER OF ATTORNEY " eer™

Hartford, Connecticut 06155
Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835
KNOW ALL PERSONS BY THESE PRESENTS THAT: Agency Code: n/a (Detroit Bond Dept)

Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut

Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
I:l Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
I:l Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana

I:I Hartford Insurance Company of lllinois, a corporation duly organized under the laws of the State of Illinois

I:l Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
I:l Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the “Companies”) do hereby make, constitute and appoint,
up to the amount of unlimited:

Douglas F. Burgher, Jr., Mark J. Mulville, Seira Bonney, Michael Watts, Lauren Oppedisano,

Nora Rodriguez, Jamie K Garofalo, Kylee A Macik, Christina A Scantland, Carrie Robinson

of
Troy, Ml

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as
delineated above by [X], and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the
nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and
executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies
have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant
Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are
and will be bound by any mechanically applied signatures applied to this Power of Attorney.

ERTLLL LIPS
i 1BET :

Shithy Wiggino

Shelby Wiggins, Assistant Secretary Joelle L. LaPierre, Assistant Vice President

STATE OF FLORIDA
sSs. Lake Mary
COUNTY OF SEMINOLE
On this 20th day of May, 2021, before me personally came Joelle LaPierre, to me known, who being by me duly sworn, did depose and say: that
(s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which

executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals;
that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.

4 \
Q_MC
Jessica Ciccone

My Commission HH 122280
Expires June 20, 2025

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct
copy of the Power of Attorney executed by said Companies, which is still in full force effective as of

Signed and sealed in Lake Mary, Florida.

Keith D. Dozois, Assistant Vice President


mailto:Bond.Claims@thehartford.com

SCCOT

South Carolina Department of Transportation

Columbia, South Carolina

SOUTH CAROLINA DEPARTMENT
OF
TRANSPORTATION

PRIME CONTRACTOR
PREQUALIFICATION CERTIFICATE

This Certifies that your company has complied with the rules and regualtions of the Department
and the State of South Carolina, and subject to the rules and regulations for a prime contractor,
is declared eligible to submit a bid and be awarded any construction contract issued by the
Department, subject to obtaining proper bonds and insurance acceptable to the Department and
complying with all other statutory and contract requirements.

All

BIDS SUBMITTED TO THE DEPARTMENT MUST BE IN THE NAME AS SHOWN BELOW.
LE o QUDN eIV TREVERARTMIENT MUST BE IN THE NAME AS SHOWN BELOW,

E.S. WAGNER COMPANY LLC

Vendor ID: 1THO039

Issued : June 16, 2022

Expires: July 31, 2023

- { -

Approved By: ‘
Prequalification Coordinator

SCDOT FORM CERT-JANUARY 8§, 2019



APPENDIX E

ORGANIZATIONAL CONFLICT OF INTEREST



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
\/ Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):
2. Describe measures proposed to mitigate the potential conflict(s):
o R 7-21 2020
Signature Date
/ o™ l/‘\ “Xﬁo"\
Print Name
E5 Wegper Go, LLC
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X  Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):
W July 20, 2022

Signature Date

Paul Albert Holt, PE
Print Name

Holt Consulting Company, LLC
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



APPENDIX F

CONFIDENTIAL OR PROPRIETARY INFORMATION
SUMMARY LIST



427 OAKRD. o PIEDMONT, SC 29673  (864)269-8585 s FAX (864) 269-0328 »
E.8. WAGNER GO, LLC WWW.ESWAGNER.COM

July 19, 2022

RE: Confidential or Proprietary Information
Bridge Package 14 — Design Build Project
Contract ID: 1162220
County: Cherokee

There are no items ES Wagner’s Statement of Qualifications for the above referenced project that required confidentiality

Sincerely,

AN L=

Tom Watson

(864) 884-0400

twatson@eswagner.com

Senior Vice President & General Manager
E.S. Wagner Co., LLC



APPENDIX G

ADDENDUM RECEIPT FORMS



SCCOT

South Carolina
Department of Transportation

NOTICE TO PROPOSERS

Bridge Package 14
Design-Build — Contract ID 1162220
Cherokee County

July 14, 2022

NOTICE TO PROPOSERS - Enclosed is Addendum 1 to the Request for Qualifications (RFQ)
for the Bridge Package 14 design-build project. The information provided in this notice and the
addendum shall be made part of the contract documents.

The yellow highlights identify the revisions associated with Addendum 1.

This addendum is being issued in order to provide clarification and additional information for the
project. The following sections of the RFQ contain revisions:

e Section 3.2.4
e Section 5.2.4
e Section 7.9

=)

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER



SCCOT

South Carolina
Department of Transportation

NOTICE OF RECEIPT
Bridge Package 14
Design-Build — Contract ID 1162220
Cherokee County

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are required to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

0 LT 721 2027

PROPOSER’s Signature Date

ﬂw\ \/\/K}‘DO ~

Printed Name

For: E.-S. WAGNER COMPANY, LLC

Design-Build Team Name
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APPENDIX H

KEY INDIVIDUAL AND CONTRACTOR / DESIGNER
REFERENCE FORMS



First Name

Last Name

Key Individual Name

Project Name

Role of Key Individual

References from Key Individual Resume Forms

aschley@ncdot.gov Anne Schley Tom Watson Shelby Bypass 111-C203905 General Manager E.S. Wagner
fowlerim@scdot.org Joseph Fowler Tom Watson Mount Lebanon Church Road Bridge Replacement SR. VP and General Manager E.S. Wagner
imparkerjr@ncdot.gov Michael Parker Tom Watson NCDOT Express Design B(ijizlg;;esa(; DL S e General Manager E.S. Wagner
yarborouwd@scdot.org William Yarborough Tom Watson US 29 Bridge Replacement SR. VP and General Manager E.S. Wagner
fowlerim@scdot.org Joseph Fowler Tom Watson SC 85 Bridge Replacements over S-995, S-2, and Lawson Creek | SR. VP and General Manager E.S. Wagner
fowlerim@scdot.org Joseph Fowler Talley Smith Mount Lebanon Church Road Bridge Replacement Project Manager E.S. Wagner
fowlerim@scdot.org Joseph Fowler Talley Smith S-92 Emergency Bridge Replacement over Beaverdam Creek Project Manager E.S. Wagner
dknight@solidwasteauthority.org Danny Knight Talley Smith Horry County Solid Waste Authority Landfill Expansion Bridge Project Manager E.S. Wagner
fowlerim@scdot.org Joseph Fowler Tom Watson SC 85 Bridge Replacements over S-995, S-2, and Lawson Creek Project Manager E.S. Wagner
jmparkerjr@ncdot.gov Michael Parker Tom Watson NCDOT Express Design Bgizlgs\;e:(;’ 6 Bridge Replacements- Project Manager E.S. Wagner
fowlerim@scdot.org Joseph Fowler John Cummins Mount Lebanon Church Road Bridge Replacement Structu“;zsn(a);::ations E.S. Wagner
aschley@ncdot.gov Anne Schley John Cummins Shelby Bypass I11-C203905 Structu'\;lzsngg::ations E.S. Wagner
fowlerim@scdot.org Joseph Fowler John Cummins S-92 Emergency Bridge Replacement over Beaverdam Creek Structu“;zsn(a);::ations E.S. Wagner
mkkiser@ncdot.gov Marcus Kiser John Cummins Winston-Salem Northern Beltway (Eastern Section)-C203979 Structu'\;lzsngg::ations E.S. Wagner
fowlerim@scdot.org Joseph Fowler Tom Watson SC 85 Bridge Replacements over S-995, S-2, and Lawson Creek Structu'\;lzsngg::ations E.S. Wagner
pittsme@scdot.org Michael Pitts Daniel Atkinson Emergency Bridge Package 2020-1 DB Lead Roadway Engineer Holt
mattoxjh@scdot.org Jae Mattox Daniel Atkinson Emergency Bridge Package 2018-2A Lead Roadway Engineer Holt
bostictl@scdot.org Tameika Bostic Daniel Atkinson S-195 Bridge Replacement over Camp Creek PM andErl;Z?:e::adway Holt
bostictl@scdot.org Tameika Bostic Daniel Atkinson S-258 Bridge Replacement over Thorntree Creek PM andErl;Z?:eI:Sadway Holt
goodmanda@scdot.org Derrick Goodman Daniel Atkinson S-1632 Bridge Replacement over Simons Creek PM andErl;Z?:e::adway Holt
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SCLCOT

Email First Name Last Name Company Name Project Name Team
References from 3.3.1 - Not Shown on Work History
reynoldsbs@scdot.org Brad Reynolds Holt Emergency Bridge Package 2018-2B (Unsuccessful Pursuit) Holt, 3 Oaks, J. Bragg
References from 3.5.1 - Not Shown in Work History
fowlerim@scdot.org Joseph Fowler E.S. Wagner S-278/S-75 over Middle Tyger River & Tributary Greeville County E.S. Wagner
Holt (for Daniel Atkinson at Holt (for Daniel Atkinson at
TolerEF@scdot.org Emily Toler former employer LPA S-83 over Buffalo Creek Bridge Replacement Cherokee County former employer LPA
Group/Michael Baker Int.) Group/Michael Baker Int.)
References from Work History Forms 3.5.1
jsalisbury@ncdot.org Jason Salisbury E.S. Wagner NCDOT Express Design Build Year 6 District 6 Bridge Replacement E.S. Wagner
dknight@solidwasteauthority.org Danny Knight E.S. Wagner Horry County Solid Waste Authority Landfill Expansion Bridge E.S. Wagner
fowlerim@scdot.org Joseph Fowler E.S. Wagner Mount Lebanon Church Road Bridge Replacement E.S. Wagner
pittsme@scdot.org Michael Pitts Holt Emergency Bridge Package 2020-1 DB Holt, 3 Oaks
mattoxjh@scdot.org Jae Mattox Holt Emergency Bridge Package 2018-2A Holt, 3 Oaks
Holt (for Daniel Atkinson at Holt (for Daniel Atkinson at
Frank Carson former employer Michael I-26 Widening and S-275 (Nexton Parkway) Interchange former employer Michael Baker

frank.carson@berkeleycountysc.gov

Baker Int.)

Int.)
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APPENDIX |

UNIQUE ENTITY ID DOCUMENTATION




From: General Services Administration Federal

To: Michael Moore
Subject: General Services Administration Federal - Incident INC-GSAFSD6562864 has been opened on your behalf
Date: Monday, July 18, 2022 4:19:40 PM

This is an official message sent on behalf of the U.S. General Services Administration's
Federal Service Desk (FSD) which provides free help for SAM.gov, FPDS.gov, eSRS.gov,
and FSRS.gov

INC-GSAFSD6562864 - Invalid Additional
Information - 1 Reference Number:
28a2b3f8-77d1-4a88-9adb-afc4ead44a912

An incident has been opened on your behalf.

You can view all the details of the incident by following the link below:

Take me to the Incident

You will be required to log into FSD.gov to view the status of your tickets.

Thank you.

NOTE: Please do not attach documents containing Personally Identifying
Information (PII), Controlled Unclassified Information (CUI), or other sensitive,
unsolicited information to your FSD Tickets or reply to this email attachments
containing such data. All Entity Validation Data must be submitted via SAM.gowv.

Ref:MSGPROD23551887 1ZhI5X2cG3hbOaE

Links contained in this email have been replaced. If you click on a link in the email above, the
link will be analyzed for known threats. If a known threat is found, you will not be able to
proceed to the destination. If suspicious content is detected, you will see a warning.


mailto:gditshared@servicenowservices.com
mailto:mmoore@thcinc.net
https://link.edgepilot.com/s/eb6cfacd/jyLIEdIeokOvJy_8A8KpFA?u=https://www.fsd.gov/gsafsd_sp?id=ticket%26table=u_incident_gsafsd%26sys_id=edd5009d1b3c59106e2dea02f54bcba4
https://link.edgepilot.com/s/eb6cfacd/jyLIEdIeokOvJy_8A8KpFA?u=https://www.fsd.gov/gsafsd_sp?id=ticket%26table=u_incident_gsafsd%26sys_id=edd5009d1b3c59106e2dea02f54bcba4

Entity Documentation Submitted

Reference Number

INC-GSAFSD6562864

SAM.gov will review your documentation to finalize your entity uniqueness determination.

What happens afer | submit entity documentation?

Go to Workspace



https://www.fsd.gov/gsafsd_sp?id=kb_article_view&sysparm_article=KB0055230
https://www.fsd.gov/gsafsd_sp?id=kb_article_view&sysparm_article=KB0059269
https://www.fsd.gov/gsafsd_sp?id=kb_article_view&sysparm_article=KB0058183

An official website of the United States government Here’s how you know

Planned Login.gov Maintenance Show Details X see All Alerts
Jul 15,2022
Entity Validation Delays Show Details X
Jul 5,2022
1] .

- _S A M*GOV 4 = 88 =
Home Search Data Bank Data Services Help @
< Entity Workspace Get Started :
Show Workspace For o

Non-Federal Entities
Non-Federal Entities
Filter By —
Search by Keyword v
Search By Entity v
Search By Status v
Expiration Date v
Search by FSD Number v
Address Update v
Reset ()
Results per page Sort by
< 1| of1 % 25 Expiration Date Ascending

THC,Inc.  Pending ID Assignment A\ Draft Registration (O

Unique Entity ID: Physical Address:

(blank) 3300 Breckinridge Blvd., Suite 200
Duluth, GA 30096 USA



https://sam.gov/
javascript:void(0)
javascript:void(0)
https://sam.gov/content/home
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https://sam.gov/reports/awards/standard
https://sam.gov/data-services
https://sam.gov/content/help
https://sam.gov/workspace/myfeed/requests
https://sam.gov/workspace/myfeed/notifications
javascript:void(0)
https://sam.gov/workspace
javascript:void(0);
Daniel
Rectangle


FSD Number: INC-GSAFSD6562864

FSD Incidents

Feedback
Our Website Our Partners
About This Site Acquisition.gov
Our Community USASpending.gov
Release Notes Grants.gov
System Alerts More Partners
Policies Customer Service
Privacy Policy Help
Disclaimers Check Registration
Freedom of Information Act Federal Service Desk
Accessibility External Resources

Contact

: Thisis a U.S. General Services Administration Federal Government computer system

Il General Services that is "FOR OFFICIAL USE ONLY." This system is subject to monitoring. Individuals
G Slo\ Administration found performing unauthorized activities are subject to disciplinary action including
criminal prosecution.



https://sam.gov/content/about/this-site
https://interact.gsa.gov/group/integrated-award-environment-iae-industry-community
https://www.fsd.gov/gsafsd_sp?id=kb_category&kb_category=ccf4380a1ba67410fe314000f54bcb16&kb_id=f66d8e6cdb76d4100d73f81d0f9619c
https://sam.gov/alerts
https://acquisition.gov/
https://usaspending.gov/
https://grants.gov/
https://sam.gov/content/about/partners
https://sam.gov/content/about/privacy
https://sam.gov/content/about/disclaimers
https://www.gsa.gov/reference/freedom-of-information-act-foia
https://sam.gov/content/about/accessibility
https://sam.gov/content/help
https://sam.gov/content/status-tracker
https://www.fsd.gov/gsafsd_sp/?id=gsa_landing
https://sam.gov/content/about/external-resources
https://sam.gov/content/about/contact
https://www.gsa.gov/
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