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3.2 | INTRODUCTION

3.2.1 Contracting Entity ¥, Dane Construction, Inc. (Dane) will be the Contracting Entity, responsible for

Contracting Entity and
the successful and safe delivery of the bridge package 14 in Cherokee County. Dane has been in business for Project Management Office

over twenty-five years and has completed over two hundred projects for NCDOT & SCDOT during that period.
Dane specializes in all types of bridge projects with the majority being similar to the bridges in this package. Peter Brian Weber
. . . . Dane Construction, Inc. Headquarters
Additionally we have completed three design-build contracts for NCDOT, and currently have one in progress. 280 Mooresville Boulevard
Mooresville, NC 28115
Dane has enlisted the design expertise, experience, and resources of Neel-Schaffer, Inc. to serve as Lead 704.664.5042 (0O), 704.696.1606 (M)

Pete@Daneconstruction.com

Designer responsible for the overall design and will be supported by trusted local subconsultants that specialize
in various disciplines, including Environmental/Permitting/Mitigation, Geotechnical Engineering, Utility
Coordination, Surveying/SUE, and ROW acquisition.

3.2.2 Points of contact and 3.2.3 Full Legal Names of Lead Contractor and Lead Designer

Lead Contractor Lead Designer

Nathan Ryan Hedrick, Project Manager Jeffrey Marshall Walters, PE
<m - Dane Construction, Inc. I.' Neel-Schaffer, Inc.
) “ “ 280 Mooresville Boulevard = 1320 Main Street, Suite 510
=oAL Mooresville, NC 28115 _— Columbia, SC 29201
e 704.664.5042 (0), 704.929.8442 (M) NEEL=SCHAFFER 803.929.3656 (0), 850.766.5986 (M)
nathan@Daneconstruction.com jeff.walters@neel-schaffer.com

3.2.4 Unique Entity ID for All Firms

Dane Construction F37NLYDMW Y PS8 Robbins and Dewitt P06RDVPSM7KS
Neel-Schaffer, Inc. VSG2MJB3C766 SAM N9P2JICAH443
Insight Group MV6ESKNKPIJS Property Acquisitions and Negotiations, Inc. (Unique Entity ID applied

for, See Appendix I)

3.2.5 Commitment of Key Individuals ¥, Our Key Individuals are fully committed to this Project in order to meet or exceed SCDOT’s quality and
schedule expectations, and are available for the duration of the Project. Our Team is also committed to providing all resources and personnel re-

quired to successfully deliver this bridge replacement project for SCDOT.
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Dane
Neel-Schaffer

3.3 | TEAM STRUCTURE AND PROJECT EXECUTION

3.3.1 Organizational Chart, Team Structure, and Team Integration §
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EXECUTIVE MANAGEMENT

Direct access for SCDOT to the
leadership/ownership of the D-B Team
Participates in monthly project
meetings.

Ensures the D-B Team has the required
resources.

Responsible for oversight, QC audits,
and accountability.

Ensures the success of the project.

SCCOT

ScoT

DISTRICT
4
Resident
Construction
Engineer

QUALITY MANAGEMENT

Dane
Dane

Robbins & DeWitt

Neel-Schaff
eeimoehatiet Insight Group

Answers to both SCDOT and D-B
Team Executive Management

Has regular interaction with District 4
during construction

Ensures standards are met or exceeded
for Design, Construction QC,
Environmental Compliance, and Safety
Performs independent Design
Reviews, Constructability Reviews,
and Independent Quality Control
Develops the Quality Control Plan,
and has full authority to take corrective
action as needed.

S S |

PROJECT MANAGEMENT TEAM

PROJECT MANAGER -
Nathan Ryan Hedrick - Dane

* Serves as primary point of contact

* Has full responsibility for project delivery

* Has full responsibility to make final decisions
for the D-B Team

* Attend and lead meetings

*  Available at SCDOTs request

ASSISTANT PROJECT MANAGER
Colin Brady Darling - Dane %\,

*  Fully dedicated to the project

*  Responsible for daily coordination/
communication with SCDOT

»  Will have no other responsibilities

*  Will be available on-site during construction and
attend all meetings

*  Will be available at SCDOTSs request

|

Team Integration §

The diagram to the left further illustrates

the working relationships and how

our key leadership will function as an

integrated team to successfully deliver

the project. Nathan Hedrick will serve

as the Project Manager and will be the

contractual point of contact for SCDOT,

allowing Colin Darling, Assistant

Project Manager, to focus on the day-to-

day management of the D-B project.

LEAD DESIGN ENGINEER

Jeffrey Marshall Walters, PE - Neel-Schaffer

» Responsible for all aspects of design
* Serves as the design point of contact
* Attends all design meetings
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Matt Philip Steerman - Dane %\,

CONSTRUCTION MANAGER

Responsible for all construction operations

Dedicated to project and attends
construction meetings

Responsible for subcontractor performance,

personnel, and equipment
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Firms and Key Individuals Working Together

D-B Team formed to Meet the Needs of This Specific Project Site and Scope

Dane Construction/Neel-Schaffer

Subconsultants

While Dane and Neel-Schaffer have not previously teamed on a D-B project, we
strategically formed this team to meet the unique needs of this project based on our
strengths and similarities below:

Dane is a recognized leader in bridge construction, completing more than 220
bridge projects in SC and NC, with 70 completed in the past five years.

Dane has recently completed 2 NCDOT D-B Bridge Packages as the Prime
contractor.

Dane is a proven D-B Bridge Package contractor for NCDOT and a proven DBB
Bridge contractor for SCDOT (CPS Score 75.55) and NCDOT.

Dane is well versed on SCDOT Alternative Delivery Division policies/procedures,
as Pete Weber has been an active participant on the SCDOT/ACEC/AGC Alternative
Delivery Subcommittee since January of 2019.

Likewise, Neel-Schaffer is a D-B experienced firm, having delivered 20 GDOT
bridges via D-B bridge packages in the last five years, and recently won GDOT
awards for our D-B work in Georgia.

Neel-Schaffer has designed hundreds of bridges for 7 State DOTs.

We are very similar companies, with very similar commitment to clients, ethical
conduct, safety, and both share the goal of remaining that way.

Insight Group - Insight Group is known for their innovative D-B solutions. Neel-
Schaffer has worked with the key staff at Insight Group (Bryan Shiver and Matt
Silveston) on NS’s US 17 Business intersection improvements — we know them well
and trust them to solve the Geotechnical problems this project presents.

Robbins & Dewitt - We chose R&D since both Heather Robbins and Matt DeWitt
are known by SCDOT for their personal reputations and expertise in their respective
fields. Matt Dewitt will be critical to successfully delivering approved permits/
mitigation, and with the State Park 4f issue, Heather will be instrumental to our
success with her extensive knowledge of this complex and unique SPS/NPS process.
NS has also worked with Heather on multiple design contracts.

SAM - Chosen for two reasons/services: 1) their reputation as a Utility Coordination
firm, their local Utility Coordinator Mark Attaway (former SCDOT State Utilities
Engineer), and their service to SCDOT on the Utility Coordination On- call, 2) their
resources and availability to provide on-site Surveys and SUE. NS has worked with
SAM on D-B and DBB projects in TN and GA.

PAN - Has extensive D-B ROW acquisition experience. PAN has been engaged with
SCDOT ROW work for decades and understands how to conduct this process via
D-B throughout SC. NS has worked with PAN on multiple Design contracts that
include R/W acquisition services.

Reference Design-Build Team Members

Project DC (NS |IG | SAM | R&D | PAN
NCDOT Div 10 D-B BR Pkg C202980 Nat Hunter; ehunter@ncdot.gov; 980.262.6202 X
NCDOT Div 13 D-B BR Pkg C203573 Colby Justice; cdjustice@ncdot.gov; 828-658-7034 X
SCDOT US 176 BR over Dean Swamp Berk/Oran.(DBB) | Kenny McCourt; kemccourt@ncdot.gov; 828.554.5920 X
SCDOT US 278 over Three Runs Creek Aiken (DBB) Bobby Usry; Usrybm@scdot.org; 803.641.7600 X
SCDOT US 301 FHS D-B (currently shortlisted) X | X X X
SCDOT D-B Support On-call Jae Mattox, PE; mattoxjh@scdot.org; 803.737.1805 X 12 1 X
US 76 Bridge over US 601 Joey Mclntyre, PE; mcintyrejd@scdot.org; 803.737.1842 X 1 X
US 601 Bridge over Colonels Creek Joey Mclntyre, PE; mcintyrejd@scdot.org; 803.737.1842 X 1 X
US 176 River Dr. Bridge over CSX Joey Mclntyre, PE; mcintyrejd@scdot.org; 803.737.1842 X 1 X
US 17 BS Intersections Garden City (DBB) Stacey Johnson; johnsonsh@scdot.org 803.530.3547 X |2 1
1 Heather Robbins while at Three Oaks

Brian Shiver while at Terracon
As noted at the top of the page, Dane and NS have not previously teamed on a D-B project. We are attempting to bring SCDOT new D-B bridge Contractors.
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3.3.2 Critical Risks

This table addresses the Critical Risks

MITIGATION/AVOIDANCE STRATEGIES

Relocations of
both dry and
wet utilities
impacting
schedules
(Medium Risk)

It is our understanding that the 4f coordination is being handled by the D-B Prep.
Consultant, and includes the 4f coordination for the State Park (with National Park Service
(NPS) designation). This will result in a memorandum of understanding (MOU), the terms
of which are not known to us at this time. Our team fully intends to comply with those
terms whatever they may be.

SCDOT/AGENCY ROLE

SCDOT to work closely with the D-B Team in understanding
the terms within the MOU that are required vs. those with
flexibility, should the D-B team explore options with LESS
impact to the State Park or complete avoidance of 4f property.
Facilitate coordination with SPS and NPS, as needed, for further
refinement of the proposed alignment to further reduce impacts.

Our D-B team will explore the opportunity to shift the roadway/bridge alignment North,
within the constraints of the RFP, or ATC process as applicable, or implement other design
measures, to avoid impact entirely (no 4f required).

SCDOT to provide guidance on this option through the approval
of the NEPA document and Section 4(f) evaluation, or ATC
process as applicable.

Evaluate design opportunities to avoid or minimize the impacts to wet utilities

Project Team to coordinate - SCDOT approval

Should wet utility relocations be required we will work with utility company to obtain
design, specs, permits and get bids from minimum of 3 contractors for approval to utilize
ACT 36 Senate Bill 401 funding, after the approved MOA for In-Contract work is secured.

Project Team to coordinate - SCDOT approval

Additional R/W if necessary - Obtain enough R/W for wet utilities per ACT 36 Senate Bill
401

Project Team to coordinate - SCDOT approval

Early coordination with telecommunication and power companies to prevent delays to the
construction efforts.

Project Team to coordinate - SCDOT approval

Right-Of-Way
Impacts
(Medium Risk)

S-86 Kings Creek - Should 4f avoidance, via an alignment shift or other measure, not

be feasible or acceptable to SCDOT, we propose to design the bridge/roadway first, and
construct it last. This will allow maximum time, between approved R/W plans and actual
construction of the bridge, for R/W acquisition to occur (subject to the terms of the 4f
MOU).

SCDOT to work closely with the D-B Team and get plans
reviewed as quickly as possible for both R/W Plans and permit
acquisition.

SCDOT to work closely with the D-B Team to ensure compliance
with the MOU.

S-138 Goucher Creek - Prioritize R/W acquisition for this bridge replacement, since this
bridge is designated the highest priority. We understand the critical need to open this bridge
considering the nearby school and Fire Station.

SCDOT to work closely with D-B Team on R/W approvals as
needed.

Evaluate design opportunities to avoid impacts to Waters of the U.S.

SCDOT review and approval prior to construction

Utilize SCDOT Regional General Permit #4 to expedite permit approvals

Review and facilitate permit authorization with USACE

Analyze current available inventory of approved mitigation banks during predesign period

None — Project team will coordinate

Track pending and approved mitigation banks for upcoming and future credit releases

None — Project team will coordinate

Contract to reserve wetland mitigation credits at Two Rivers Mitigation Bank immediately
following notice to proceed

SCDOT review of conceptual mitigation plan

Consider use of SCDOT Hunting Creek Mitigation Bank if stream credits do not become
available at Two Rivers and/or other mitigation banks

SCDOT authorization to utilize Hunting Creek
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3.3.3 Project Resources, Strategies, and Execution §

Capacity and Available Resources

*  We recognize that SCDOT needs more D-B Bridge Teams, based on the number of bridge replacements identified for delivery via design-build.

*  We are responding to that need and have formed our D-B Team to bring SCDOT an experienced D-B bridge contractor (with significant NCDOT
D-B experience) and lead design firm (with significant multi-state D-B experience) that are NOT currently involved in any active SCDOT D-B
contract (neither as a prime nor a sub). This was deliberate and offers SCDOT a D-B Team completely unencumbered, with absolutely no current
SCDOT D-B project burden, and no stretch on our construction or design resources.

» This allows us to focus entirely on this D-B project, commit resources that are currently available, not worry about other D-B project finish dates and

timing of resources being freed-up, or other D-B project competition of any kind.

TEAM CAPACITY, AVAILABLE RESOURCES AND IMPLEMENTATION STRATEGY

Dane Neel-Schaffer
* 775 employees under Operations and 4 employees in accounting / receivables. * 400+ staff firm-wide
* 13 bridge crews and DCI would anticipate working on multiple bridges and/or * 150+ staff in Neel-Schaffer’s East Region, including DBIA certified PEs
using multiple crews on a specific bridge to shorten the closure time + 18 in the Columbia office
«E’ *  More than 45 relevant pieces of heavy equipment, in-house equipment includes 5 |  Successfully delivered multiple GDOT D-B Bridge Packages as the lead de-
=l crawler cranes (80 and 110-ton capacity), a hydraulic Crane (50-ton), 9 track hoes, sign firm (GDOT FY 16 D-B Package and FY 18 D-B Package, and recently
) forklifts, rubber-tired backhoe, 3 pile hammers, vibro-hammer, D5 dozer, motor awarded GDOT's FY 22 D-B Package), demonstrating repeat selections.
grader, smooth drum and sheep foot compactor. e Multiple award winning D-B bridge replacement projects (See page 10)
*  Solid relationships with equipment suppliers local to District 4. +  Ranked 197 of the top 500 Transportation Design Firm (ENR)
*  Ability to haul all equipment internally, providing maximum flexibility
0 *  Each of Dane's key personnel have worked together on past projects, especially +  Experienced D-B Lead Design Engineer via Jeff Walters
§ Colin and Matt on the NCDOT Division 13B design-build. +  Staffing Resources - NS is a discipline-led organization allowing resources in
'§ *  Dane will self-perform the bridge elements from removal of the existing to setting multiple offices to function as a single unit.
f the cored slabs or box beams. The only two subcontracted bridge elements would |+  Processes for independent design reviews already in-place based on prior
5 2 be installing the rebar and slip forming the barrier rail. GDOT D-B Bridge Package experience. No need to develop these.
E g + Ifneeded, DCI has an additional assistant PM that lives in the Spartanburg area + Intimate understanding of SCDOT design submittal/review process, policies,
g“ % which can be added. and procedures. NS is currently designing 5 bridges for SCDOT via DBB (3
o & *  Dane has a proven track record of both safely and completing projects within US Routes, and 1 SC Route).
% budget and on-time. *  5-star Environmental/Permitting/Mitigation subconsultant via Robbins &
@ *  Dane will use multiple crews to shorten closure time.. DeWitt.
s *  Dane will ensure on-time deliveries of permanent materials and Subcontractors *  Experienced right of way and utility coordination partners via PAN and SAM
) commitments with the current supply chain *  Neel-Schaffer self-performing all critical design functions

+ Removal of Existing Bridges ¢ Foundations ¢ Setting Cored Slab or Box Beams *  Bridge/Seismic Design « Roadway Design * H&H Design « MOT Design ¢
Signing/marking Design ¢ Safety Improvements

Self-
Per-
form
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Ideal Geographical Location
The location of this D-B Bridge Package perfectly suits Dane Construction and Neel-
Schaffer geographically, as well as all members of the Design Team.
* All 5 bridges within the D-B bridge package are located within 85 miles of Dane
Construction, and within 100 miles of Neel-Schaffer's Columbia office, as well as
Dane Construction. . .
other subs in Columbia (PAN, SAM, R&D).
* All construction resources and most all design resources can be on-site in less
w than half a day if needed.
» The project location is accessed easily allowing access to SCDOT HQ, District
4, and the project site with same-day notice. And, virtual meetings via video
conferencing is common-place and seamless within our companies.
Neel-Schaffer, Inc, +  We have included Robbins and DeWitt on our design team to assist in meeting

the DBE goals of the project. They are very familiar with mitigations banks in

this specific area, and their available credits.

3.4 | EXPERIENCE OF KEY INDIVIDUALS

3.4.1 Licensed All firms and individuals hold the necessary licenses required to perform the work required for this project under state and local laws.
3.4.2 Role of Key Individuals %, Key individuals will perform singular roles.

3.4.3 Resumes of Key Individuals T, Resumes of our Key Individuals are located in Appendix A.
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3.4 | EXPERIENCE OF KEY INDIVIDUALS

3.4.4 Project Management Team

Nathan Ryan Hedrick | Project Manager | Dane

Epucartion: BS, Civil Engineering Technology EXPERIENCE: 9 RESUME HYPERLINK: Nathan's Resume
- + With Dane for nine years as a Project Engineer and Project Manager
’ g » Completed two bridges and closed out the NCDOT Division 10 Design-Build project
* Promoted to Project Manager in 2017

il + Project Manager for Dane's recently completed $8.8 project for SCDOT US 176 Dean Swamp - Berkeley/Orangeburg
* Has completed more than thirty cored slab or box beam projects
* Certifications / Licenses: NCDOT Level II, Level III Erosion, CEPSCI, NCDOT Work Zone Supervisor, OSHA 30 hour. NCLBGC

Epucation: 2 years College EXPERIENCE: 10 ResuME HYPERLINK: Colin's Resume

* With Dane for ten years as Supervisor and Assistant Project Manager

» Worked with Matt Steerman on the Division NCDOT Division 13B Design-Build project as a Supervisor

» Worked with Matt Steerman on SCDOT Batesville Rd. Rock Creek Greenville - SCDOT PI 00378686

* Worked with Matt Steerman on SCDOT US 278 over Three Runs Creek Aiken — SCDOT PI 0039096

* Has completed more than 15 cored slab or box beam bridges

* Certifications: OSHA 10 hour, OSHA 20, CCO Crane Operator, SCDOT / NCDOT Level II Erosion, Work Zone Supervisor

3.4.5 Design Engineering Team

JEFFREY (JEFF) MARSHALL WALTERS, PE | Lead Design Engineer | Neel-Schaffer

Epucation: BS & MS, Civil Engineering EXPERIENCE: 36 RESUME HYPERLINK: Jeff's Resume

» Over 30 years of PM experience on major bridge projects totaling over $4B in construction costs

* Managed Design Teams with up to eight (8) subconsultants to provide complete design services for Owners; Subconsultants have included Roadway/Drainage/
E&SC, Geotechnical, Lighting, Electrical, Surveying, Architecture, ROW Appraisals/Acquisition, Environmental Document & Permitting, & Toll Plaza design

* Recent D-B or similar bridge replacement projects that included multiple bridges: I-280 VGCS in Toledo, OH — D-B-B replacement Bridge over Maumee River
($200M) included main span bridge, 4 approach bridges and 3 overpass bridges; US 181 Harbor Bridge Replacement Project in Corpus Christi, TX — D-B
Replacement Bridge Project ($800M) included main span bridge, 4 approach bridges, and 15 additional ramp and overpass bridges; Garcon Point Bridge Project in
Santa Rosa County, FL — D-B-B bridge over Escambia Bay (3.5 mi long) with 7.5 mi of roadway approaches ($55M) included bay bridge and 3 additional bridges.

3 4.6 Construction Management Team

Matt Phillip Steerman | Construction Manager | Dane

Epucation: High School Diploma EXPERIENCE: 6 RESUME HYPERLINK: Matt's Resume

» With Dane for six years handling the day-to-day operations on the project site

» Worked with Colin Darling on the NCDOT Division 13 design-build project as a Foreman

» Worked with Colin Darling on Batesville Rd. Rock Creek Greenville - SCDOT PI 00378686

Worked with Colin Darling on SCDOT US 278 over Three Runs Creek Aiken — SCDOT PI 0039096

Has completed / worked on more than five cored slab or box beam bridges

Certifications: SCDOT / NCDOT Level II Erosion, OSHA 10, Work Zone Supervisor, CCO Crane Operator

Dane Construction | Neel-Schaffer | Bridge Package 14 | Design-Build Project | Cherokee, County | Contract ID 1162220 8



3.4 | EXPERIENCE OF KEY INDIVIDUALS

Additional Primary Staff

JUSTIN THOMAS WOOD, PE, DBIA | Lead Structural Engineer | Neel-Schaffer CHRISTOPHER PAUL RUBENS,PE | Lead Roadway Engineer | Neel-Schaffer

Epucation: BS, Civil Engineering EXPERIENCE: 17 Epucation: BS/MS Civil Engineering Clemson University EXPERIENCE: 11

+ 11 years of Roadway Design experience.

* D-B experience: [-77 Exit 81 Panthers Interchange, I-20 Twin Bridges
over Wateree River, [-526 LCC West, and 1-26 Volvo Interchange.

* Familiarity with SCDOT’s Roadway Design Manual, Standard Drawings,
Standard Specs, Supplemental Technical Specs, ARMS manual and the
AASHTO Roadside Design Guide.

MICHAEL RYAN PHILLIPS, PE, CFM | Lead H & H Engineer | Neel-Schaffer

Epucartion: BS, Civil Engineering EXPERIENCE: 22

 Familiarity with the SCDOT Requirements for Hydraulic Design Studies

* Has specific experience serving as H&H Design Lead on multiple
SCDOT bridge replacement projects including the US 301 BR over
Savannah River

* Routinely performs 2D complex hydrologic/hydraulic modeling and flood
control infrastructure improvement designs for DOTs

* Recent D-B or similar bridge experience: TDOT 1-65 Buckner Rd D-B;

* Serving as Structural Design Lead for 4 SCDOT bridge replacements

+ Strong knowledge of SCDOT Bridge Design Manual

* Recent D-B or similar bridge experience: GDOT FY 16 & 18 D-B
Bridges, GDOT Macon D-B Bridges, GDOT SR 400 D-B-F

+ Safety Inspection of In-Service Bridges FHWA-NHI-130055

+ Fracture Critical Inspection Techniques for Steel Bridges, FHWA-
NHI-130078

+ Bridge Inspection Refresher FHWA-NHI-130053 (or equivalent)

Epucarion: MS, Civil Engineering EXPERIENCE: 17

* Geotechnical Engineer: SCDOT US 1 over I-20

* Recent Design Build: SCDOT US 1 over I-20, I-26 Widening MMSS5 to
101, SC 277 over 1-77

* Has worked within the SCDOT GDM framework since its inception in
2008, successfully completing over 30 design-bid-build and design-build
projects during that time.

* Recent Coastal Plain Flat Slab Bridge Experience: RBO Palmetto and Z GDOT SR 400 D-B-F; GDOT FY 16 D-B Bridges, GDOT Macon D-B
Maple Swamp, Clements Ferry Road Widening Bridges; TDOT I—75/Iz24 D-B ,
MATTHEW TODD DEWITT, AICP | Permitting | Robbins & DeWitt MARK CLYDE ATTAWAY | Utility Coordinator | SAM

Epucarion: BS, Environmental & Natural Resources EXPERIENCE: 16 Epucation: BS, Mechanical Engineering e A6

* 16 years of environmental consulting experience with over 13 years
working with SCDOT and FHWA environmental projects

* Close working relationship with SCDOT Environmental Office and
regulatory agencies in South Carolina

* Developed NEPA documents and permits for numerous projects across

South Carolina ) ) ) + Similar D-B Experience SCDOT Closed and Load Restricted Bridge
+ Performs wetland delineations, protected species surveys, and other Package 2021-1

environmental reviews ) . ‘ + Former SCDOT State Utilities Engineer
« Extensive experience with environmental project management

* Recent D-B experience as Project Manager/Utility Coordinator on the
SCDOT US1 and I-20 Interchange Improvement Project Near Lexington,
SC

+ Similar D-B experience SCDOT Closed and Restricted Bridge
Replacement Package 1 — District 2

3.5 PAST PERFORMANCE OF TEAM 3.5.1 Experience of Proposer’s Team W, Our Team brings to this Project extensive expe-

rience designing and constructing similar bridge package replacement projects. In addition to the project examples provided in the Appendix B L.ead Con-

tractor and Lead Designer Work History and Quality Forms, the table on the following page further demonstrates our Teams qualifications to manage,

design and construct this project.
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As Individual firms and as a Team, Dane Construction and Neel-

Schaffer bring SCDOT and District 4 extensive experience designing and

constructing similar bridge replacement projects. ) 8 s :
(Legend: E=Expedited UW= Underway) I 2 =| = S S| S| 9|8 S
Project Project Features Al & 4 S| &1 8] & &l Sl &l &l &l 2|2
NCDOT Div 10 D-B BR Pkg C202980 11 Bridge Replacements D-B 11 ° e | o o 0o | 0o |0 0|0 e 0|0 °
NCDOT Div 13B D-B BR Pkg C203573 11 Bridge Replacements D-B 11 o | o | o o (0| 0|0 0| 0|0 e 0|0 °
g SCDOT US 176 BR over Dean Swamp Berkeley/ | Flat slab bridges —240°x 47.25 & | DBB ) ° o | o |0 e | o oo | o
= | Orangeburg P1 P027127 160’ x 47.25°
g SCDOT US 278 over Three Runs Creek Aiken 214’ Type Il PSG DBB 1 o | o o | o o | o
% NCDOT NC 1340 over Cowee Creek Macon DN | 40’ cored slab DBB ° ° ° o | o o | o | o
= 00279 !
g NCDOT SR 1314 over Devil Cradle Creek Frank- | 92’ box beam DBB | o | o | o o | o o | o | o
lin DE00205
NCDOT SR 1001 over Norris Creek Franklin DE | 102’ & 85’ box beams DBB ) e | o | o ° o| e | o
00257
GDOT FY2018 D-B Bridges 11 Bridge Replacements over water | D-B 11 ° e | o o |0 0|0 0|0 e ° °
GDOT US 41/SR 247/Pio Nono Ave/College St Bridge Replacements over Rail- D-B 2 ° El ||| |" ° °
&E over NSRR D-B Bridge Replacements road
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§ TDOT 1-75/1-24 (Owner's Rep) System Interchange D-B 14 uw o | o | o |0 |0|0 o ° °
% US 76 Bridge over US 601 Retaining walls in 4 quadrants DBB 1 e | o e | o | o o |0 |0 |0 0| o
US 601 Bridge over Colonels Creek Complex Geotechnical Acquitard | DBB 1 o | o e | o o 0o 0o 0|0 |0 °
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3.5.2 Quality of Past Performance § Neel-Schaffer Project Awards

(GDOT D-B Bridge Replacements)

GDOT/ACEC (GPTQ) Quality
Preconst. Award D-B and Bridge/
Structural Design Categories

SCDOT SASHTO 2021 America’s Transpor-

QUALITY,
< %

vo.197
N oA

We are committed to being responsible partners

with the stakeholders and are prepared to provide a

quality product in a timely manner. No individuals

_ ‘ CSCtDO’tI‘ Average taftion Awards 'regional Quality of
or firms have been suspended, debarred, disqualified ontractor Life/Community Development
g .. e Score (CPS - ngineering Awards
from bidding, or declared ineligible within the last (CPS) u S;O;'e 2022 Engineering Excellence Merit
. Award

five years.
Dane Construction | Neel-Schaffer | Bridge Package 14 | Design-Build Project | Cherokee, County | Contract ID 1162220 10
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Nathan Ryan Hedrick
Project Manager

b. Role of Key Individual for this Project:
Project Manager

c. Name of Firm with which you are now associated:
Dane Construction, Inc.

d. Years of Experience: With this Firm 9 Years With Other Firms 0

v'  D-B-B Delivery
Dane Construction Inc.: Project Manager — Responsible for cost v Bridge.Replacement
management, project coordination, project safety, project closeout, and v' Demolition
overall schedule. 2017 - Present v' Detours
Assistant Project Manager — Responsible for assisting PM with project v Trgf:ﬁc/MOT' :
budget, project scheduling, field survey, bridge construction, project closeout v' Utility Coordination
and estimating. 2015 - 2017 v Environmentally Sensitive
Engineering Technician — Field presence, responsible for assisting project Sites -
supervisor with pre-planning, safety inspections, project construction, and v" ROW Acquisition
construction scheduling. 2013 - 2015 v’ E&SC
v Multiple Bridges (on 1
contract)

e. Education:
UNC-Charlotte / Charlotte, NC / Bachelor of Science / 2011 / Civil Engineering Technology

f.  Active Registrations: Not applicable

g. Document the extent and depth of your experience and qualifications relevant to the Project.

PI P027127 US Route 176 (Old State Rd) over Dean Swamp (2 Bridges) Berkeley/Orangeburg Counties (SC)
Key Personnel Role: Project Manager

Firm: Dane Construction Inc.

Project Assignment Duration: Project 2020-2022, Assigned 2020-2022

Owner Contact Information:  SCDOT, Keith Green, GreenFK @scdot.org, 843-746-7903
Design/Construction Value: $8.8M

Project Description:

This was a phased construction project with over 0.6 miles of roadway with two flat slab bridges on concrete pile
interior bents and driven pile end bents. Pre-drilling was required on all interior bent piles to allow the piles to reach
the specified bearing. Bridge #1 was 240’ long and bridge #2 was 160’ long near Holly Hill, SC. Multiple Dane
crews were used on this project to meet the overall schedule requirements. Nathan’s specific responsibilities
included coordination with owner and subcontractors, schedule updates, and cost control. The project was in
Berkeley and Orangeburg Counties (SC).

C203676 Alamance County, NC

Key Personnel Role: Project Manager

Firm: Dane Construction Inc.

Project Assignment Duration: Project 2018-2020, Assigned 2018-2020

Owner Contact Information: = NCDOT, J.R. Hayes, jrhayes3@ncdot.gov, 336-570-6830

Design Construction Value: $4.8M

Project Description:

This was a phased construction project including replacement of two bridges over the Haw River in Alamance
County, NC. Two on-site temporary detour bridges (160’ and 80”) were constructed to allow for construction of the
two reinforced deck bridges on concrete girders. The interior bents were drilled shafts and driven pile end bents.
Bridge #1 was constructed over the Haw River which can flood after a heavy rain with an old concrete dam that was
upstream pf the project. Crews were aware of this and moved equipment and materials as necessary. Nathan’s
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specific responsibilities included coordination with owner and subcontractors, overall project schedule and cost
control. The project was in Alamance County, NC.

C€202980 Division 10 Design-Build

Key Personnel Role: Assistant Project Manager

Firm: Dane Construction Inc.

Project Assignment Duration: Project 2012-2016, Assigned 2015-2016

Owner Contact Information: NCDOT, Nat Hunter, ehunter@ncdot.gov, 980-262-6202

Design Contract Value: $8.5M

Project Description:

This project was an Express Design Build project for NCDOT that included the replacement of eleven (11) bridges.
There was one bridge in Anson County, four (4) bridges in Cabarrus County, one bridge in Mecklenburg County
and five (5) bridges in Union County. The bridge configurations consisted of five single span cored slab bridges on
pile end bents, one each two span cored slab bridges on drilled shaft interior bents, one each two-span cored slab
that was value engineered to a spread footing interior bent (in lieu of a drilled shaft bent), one each three-span cored
slab bridge on drilled shaft interior bents, a three span, 45” PSG bridge on drilled shaft interior bents and one cast-
in-place box culvert. Nathan’s specific responsibilities were assisting the PM with project budget, scheduling,
construction sequencing, assisted project Foreman with bridge construction and coordinated project closeout.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Managing current projects that will be completed in time to be assigned to this project in the same capacity
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Colin Brady Darling
Assistant Project Manager
b. Role of Key Individual for this Project:
Assistant Project Manager
c. Name of Firm with which you are now associated:
Dane Construction Inc
d. Years of Experience: With this Firm 10 Years With Other Firms 0 )
Years v' D-B Delivery
Dane Construction Inc.: Assistant Project Manager/ General “; D-B-B Delivery
Superintendent- Responsible for all daily operations on projects in North and v Brldge.Replacement
South Carolina. 2014-2022. e
v" Detours
v Traffic/MOT
v E&SC
v Multiple Bridges (on 1
contract)
e. Education: Brevard College 1 year, Blue Ridge Community College 1 year
f. Active Registrations: Not applicable
g. Document the extent and depth of your experience and qualifications relevant to the Project.

Design Build C203573 Division 13 B

Key Personnel Role: Assistant Project Manager/ General Superintendent

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration:  Project 2016-2017, Assigned 2016-2017

Owner Contact Information: NCDOT Colby Justice RCE Division 13, Cameron Cochran was the RCE when
project was built. Colby was on the project as an inspector during construction. cdjustice@ncdot.gov
Design/Construction Value: $11.43 million

Project Description:

This project consisted of 11 bridges. The bridges were cored slab, box beam, poured deck and multi span box beam.
Dane had nine phased bridges with two of them utilizing detours. On these bridges Dane incorporated soldier pile
walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footings, gravity retaining walls, temporary
detour roads, rock blasting, pile excavation, driven pile, drilled shafts and temporary causeways. The jobs were in
Madison County, Buncombe County and Mitchell County (NC).

PI1.0039096 US 278 Bridge over Three Runs Creek in Aiken County, SC

Key Personnel Role: Assistant Project Manager/ General Superintendent

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2017-2019, Assigned 2017-2019

Owner Contact Information: SCDOT Bobby Usry 803-641-7600 usrybm@scdot.org Jeffery Taylor 803-
443-8992 taylorjl@scdot.org

Design/Construction Value: $4.09 Million

Project Description:

A 214’ three span deck bridge using Type III prestress concrete beams and concrete piles at all bent locations, and
a culvert extension. Additionally, a 200’ temporary detour bridge was installed that included pile foundations for
bents 1 and 3 and a pipe pile foundation for bent 2. The project was in Aiken County, SC.
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PI1 00378686 Replacement Bridge on Batesville Road over Rock Creek in Greenville County, SC

Key Personnel Role: Assistant Project Manager/ General Superintendent
Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2018-2020, Assigned 2018-2019

Owner Contact Information: Jeff Jordan 1-864-979-4168 RCE SCDOT jordonjc@scdot.org
Design Construction Value: $2.1 Million

Project Description:

Eagle Construction selected Dane as the bridge sub on this project which consisted of a 260’ long and 60’ wide with
Type 111 concrete beams and a poured deck with sidewalks one each side. Bents 1 and 4 were driven pile foundations
and bents 2 and 3 were drilled shafts with standard columns and caps. The project was in Greenville County, SC.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Colin Darling is currently working on a project for the City of Hickory and Neill Grading. The project has one ped
bridge over 321 in Hickory, NC and a 500’ concrete boardwalk/ elevated sidewalk and 3 walls. Dane will be finished
in February 2023.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
[ oo
Matt Philip Steerman DANE
Construction Manager N/
b. Role of Key Individual for this Project:
Construction Manager
¢. Name of Firm with which you are now associated:
Dane Construction Inc
d. Years of Experience: With this Firm 6 Years With Other Firms 0 Years
v' D-B Delivery
v' D-B-B Delivery
Dane Construction Inc.: Construction Manager — Responsible for the day- v Bridge.Replacement
to-day construction of a variety of bridges in North Carolina and South v Demghtxon.
Carolina, including cored slab and box beams 2016 — 2022 v Multiple Bridges (on 1
contract)
e. Education: High School Diploma
f.  Active Registrations: Not applicable
g. Document the extent and depth of your experience and qualifications relevant to the Project

Design Build Div. 13 B C203573

Key Personnel Role: Lead Man/Foreman

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project (2016-2017), Assigned (2014-2018)

Owner Contact Information: NCDOT Div. 13 Colby Justice RCE 828-658-7034 cdjustice@ncdot.gov

Cameron Cochran was the RCE when Dane built this project, but he has left and Colby has taken over. Colby
worked on the design build project as an inspector.

Design/Construction Value: $11.43 million

Project Description:

This Project consisted of 11 bridges. The bridges were cored slab, box beam, poured deck and multi span box beam.
Dane had nine phased bridges with two of them utilizing detours. On these bridges Dane constructed soldier pile
walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footings, gravity retaining walls, temporary
detour roads, rock blasting, pile excavation, driven pile, drilled shafts and temporary causeways. The jobs were in
Madison County, Buncombe County and Mitchell County (NC).

PI1 00396096 US 278 Bridge over Three Runs Creek in Aiken County, SC

Key Personnel Role: Supervisor

Experience with Current Firm:  Dane Construction Inc

Project/Assignment Duration: Project (2017-2019), Assigned (2017-2019)

Owner Contact Information: SCDOT Bobby Usry 803-641-7600 Usrybm@scdot.org RCE Jeffery Taylor
803-443-8992 taylorjl@scdot.org Assistant RCE

Design/Construction Value: $4.09 million

Project Description:

A 214’ three span deck bridge using Type III prestress concrete beams and concrete piles at all bent locations, and
a culvert extension. Additionally, a 200’ temporary detour bridge was installed that included pile foundations for
bents 1 and 3 and a pipe pile foundation for bent 2. The bridge was in Aiken County, SC.

DN 00279 Riverbend Road over Rocky Branch in Macon County, NC

Key Personnel Role: Leadman/Forman

Experience with Current Firm:  Dane Construction Inc

Project/Assignment Duration: Project 2019, Assigned 2019

Owner Contact Information: SCDOT Assistant RCE Kenny McCourt 828-554-5920 kemccourt@ncdot.gov
Design/Construction Value: $394.30

Project Description:

The project was a single span, 40’ cored slab bridge with pile end bents and associated grading in Macon County.
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DN 00481 Snow Hill Read Brid C Creek in M. C NC

Key Personnel Role: Supervisor

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2019, Assigned 2019

Owner Contact Information: NCDOT Assistant RCE Kenny McCourt 828-554-5920 kemccourt@ncdot.gov
Design/Construction Value: $896.22

Project Description:

This project was a single span, 60’ cored slab bridge with pile end bents and associated roadway. Additionally, it
had an accelerated schedule for the local school district which Dane completed on time and to earn the entire
incentive from NCDOT. The project was in Macon County, NC.

PI100378686 Replacement Bridge on Batesville Road over Rock Creek in Greenville County, SC

Key Personnel Role: Supervisor

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2018-2020, Assigned 2018-2019

Owner Contact Information: Jeff Jordan 1-864-979-4168 RCE SCDOT jordonjc@scdot.org
Design Construction Value: $2.1 Million

Project Description:

Dane was sub on this project to Eagle Construction which consisted of a 260’ long 60’ wide Type III prestress beam
bridge and poured deck bridge with sidewalks one each side. Bents 1 and 4 were driven pile and 2 and 3 were drilled
shafts. The project was in Greenville County, SC.

For Key Personnel required on-site full-time for the duration of construction, provide a current list of assignments,
role, and the anticipated duration of each assignment.

Matt Steerman is currently on a multiple bridge job for a Greenway in York, SC. The project is scheduled to end in
September of 2022 and Matt will be available for Bridge Package 14 Construction.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title: l.l
Jeffrey Marshall Walters, P.E. =
Senior Project Manager for Alternative Delivery s NECE=SCHARRER

b. Role of Key Individual for this Project:
Lead Design Engineer

c. Name of Firm with which you are now associated:
Neel-Schaffer, Inc.

d. Years of Experience: With this Firm 1.6 Years With Other Firms 35 Years
Neel-Schaffer: Senior Project Manager for Alternative Delivery — Served as PM on multiple Design-Build
Pursuits., 12/2020 — Present.
FIGG: Sr. Project Director - Managed large D-B projects ($25M - $800M). v D-B Delivery
Developed Schedules & Schedule of Values, prepared invoices for v D-B-B Delivery
Engineering Team, managed bridge design &  subconsultants w/Construction Phase
(Roadway/Drainage, Geotechnical, Survey, Environmental, Involvement
Lighting/Electrical, etc.), responsible for all deliverables, reviewed plans, v Bridge Replacement
reviewed contractor submittals & shop drawings during construction, v Demolition
developed repair details/procedures, etc., 1/2011 — 10/2020. v Detours
FIGG: Regional Director (SE) - Responsible for all aspects of managing v Traffic/MOT
office of 25 engineers/CAD technicians - staffing, budgeting, QC of v Utility Coordination
deliverables prior to submittals, training, mentoring, etc. Also managed large v Environmental/Permitting
bridge projects (with 5 — 8 subconsultants)., 8/2006 — 1/2011. v Public Involvement
FIGG: Assistant Regional Director (SE) - Assisted with all aspects of v ROW Acquisition
managing office of 25 engineers/CAD technicians. 11/1996 — 8/2006. v E&SC
FIGG: Bridge Eng. & Sr. Bridge Eng. - Managed major bridge projects (§5M v Multiple Bridges (on 1
- $200M) and performed design of bridge superstructure & substructure contract)
elements, managed subconsultants (Roadway/Drainage, Geotechnical, v Bridges for National Park
Survey, ROW Acquisition/Appraisers, Archeologists, Env. Doc. & Service
Permitting, Lighting/Electrical) led plan development, QC of plans, review of
contractor submittals and review of shop drawings., 6/1990 — 11/1996.
Douglas Engineering: Project Engineer — Worked on design & plan development of over 20 bridges for ALDOT
(I-65 & 1-565). Worked on EIS for US 280 in Birmingham, AL., 4/1985 — 6/1990.

e. Education:
Univ. of Alabama Birmingham (UAB) / Birmingham, AL / Master of Science / 1990 / Civil Engineering
Auburn University / Auburn, AL / Graduate School / 1984 - 1985 / No Degree
Auburn University / Auburn, AL / Bachelor of Science / 1984 / Civil Engineering

f.  Active Registrations:
2021 /SC/ Civil /39179; 1990 / AL / Civil / 17612; 1995 / FL / Civil / 49716; 1999 / OH / Civil / E-64327; 2010
/' VA / Civil / 0402047037; 2010 / GA / Civil / 35485; 2013 / LA / Civil / 38315; 2021 / TN / Civil / 125031; 2021
/MS / Civil / 31964; 2021 / NC / Civil / 52281; 2021 / TX / Civil / 141628

g. Document the extent and depth of your experience and qualifications relevant to the Project.

Lesner Bridge Replacement Project (US 20 over Lynnhaven Inlet), Virginia Beach, VA

Key Personnel Role: Project Manager for Bridge Design

Experience with Current Firm: No - Experience with FIGG (subconsultant to Clark-Nexsen Engineers)
Project/Assignment Duration: Project 2007-2018, Assigned 2007 — 2014 (Design Phase)

Owner Contact Information: City of VB, David Jarman, PE, DJarman@vbgov.com, (757) 385 -4144.
Design/Construction Value: $80 M

Project Description:

This D-B-B project included 1,575-foot twin precast segmental bridges requiring staged construction and demolition
of the existing WB & EB Bridges after construction of the new WB Bridge and shifting of all four (4) lanes of traffic
to the new WB Bridge. The bridge included 150 approach spans and a 225’ main span over the Lynnhaven River.
Jeff was the project manager for preliminary and final design for the bridge structure, managed all bridge design
services, reviewed plans and developed bridge related special provisions.
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SR 951 Jolley Bridge, Marco Island, FL

Key Personnel Role: Senior Project Director

Experience with Current Firm: No - Experience with FIGG

Project/Assignment Duration:  Project 2009-2011, Assigned 2009-2011

Owner Contact Information: Florida DOT Owner’s Representative, Scott Case, PE, scase@eec-usa.com,
(561) 677-0707 (no FDOT employees that worked on the project are still employed by FDOT).
Design/Construction Value: $27 Million

Project Description:

This D-B project was an ARRA project and included the construction of a new SB Bridge onto Marco Island, FL to
complete the four-laning us SR 951. The new 1,600’ long bridge used 78” Florida I Beams with 145’ spans and 55°
of vertical clearance. The project included approach roadway improvements to connect with the existing 4-lane
roadway sections, retaining walls, landscaping, lighting, etc. Jeff managed the bridge design and 5 subconsultants
(roadway/drainage, geotechnical, landscaping, utilities, environmental permitting & bridge hydraulics).

Cascades Connector Pedestrian Bridge over No. Monroe St (US 27), Tallahassee, FL

Key Personnel Role: Project Manager (for Design & Design Office Support during Const.)
Experience with Current Firm: No - Experience with FIGG

Project/Assignment Duration:  Project 2011-2016, Assigned 2011-2014 (Des) & 2015-2016 (Const.)

Owner Contact Information: Blueprint Intergovernmental Agency / City of Tallahassee, Wayne Tedder, AICP,
wayne.tedder@talgov.com, (850) 567-4328.

Design/Construction Value: $8.5M

Project Description:

This D-B-B project included a 160’ long pedestrian featuring solar canopies and LED Lighting. The precast bridge
span over US 27 was erected at night on a weekend to minimize impacts to traffic. The project included 1,100 LF
of multi-use trail pathways. Jeff was project manager for the bridge design and managed five (5) subconsultants.
Jeff was responsible for meeting the deliverable schedule, adhering to the QC Plan, and preparing invoices. Jeff
continued as PM during construction (attended weekly meetings, reviewed submittals & answered RFI’s, etc.).

Honolulu Rail Transit Project, Honolulu, HI

Key Personnel Role: On-Site Design Coordinator (for 8 months for Segmental Bridge Superstructure)
Experience with Current Firm: No - Experience with FIGG (subconsultant to HNTB)

Project/Assignment Duration:  Project 2009-2017, Assigned (on-site) July 2014 — February 2015

Owner Contact Information: HART (Honolulu Authority for Rail Transportation), Ryan Anderson, PE,
ryan.anderson@kiewit.com, (808) 286-8861. As a subconsultant on design team, Jeff’s coordination/interaction
was with HNTB and Kiewit’s Design Coordinator (Ryan Anderson) & Kiewit’s QC Manager (Tracy Martin).
Design/Construction Value: $800 Million

Project Description:

D-B project to construct an elevated rail line on the island of Oahu, Hawaii. Kiewit Team built the first 2 sections
on west end including 10 miles of bridge with 443 spans that were installed in the median of a congested highway
while maintaining traffic. Prior to his on-site assignment, Jeff led the design office preparing plans for the segmental
superstructure design/plans. While on-site Jeff coordinated design efforts with Kiewit’s Design Manager and
engineers for the segmental precast yard & bridge erection and prepared & approved structural repair procedures.

US 181 Harbor Bridge Replacement Project, Corpus Christi, TX

Key Personnel Role: Assistant Design Manager (under Jay Rohleder, PE & Bill Johnson, PE)
Experience with Current Firm: No - Experience with FIGG

Project/Assignment Duration:  Project 2015 - Present, Assigned 2016-2020

Owner Contact Information: TxDOT, Joseph Briones, PE, joseph.briones@txdot.gov, (361) 808-2327.
Design/Construction Value: $800 Million

Project Description:

D-B project for replacement of the existing Harbor Bridge including over 1 million SF of segmental bridge
approaches. Jeff served about 18 months as the Assistant Design Manager in home office for the design responsible
for meeting all design deliverables, managed 7 subconsultants and developed Design Schedule & SOV’s (over 800-
line items). Then Jeff managed Design Office Support services for 3 years (reviewed construction equipment
submittals & shop drawings, participated in weekly coordination meetings with construction team, addressed NCR’s
& RFI’s). Jeff made over 20 visits to project office at the site to coordinate directly with the contractor. Jeff also
prepared monthly invoices for the Design Team with over 800-line items.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Jeff is not required to be onsite during construction, but he will make routine visits to the bridge sites throughout the
construction of the bridges and roadway for meetings and key construction operations.
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor — Dane Construction Inc.

a. Project Name & b. Name of lead responsible for the overall c. Contact information of the Client & their Project Manager d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by
Location (City, State) project design or construction who can verify Dane’s responsibilities Professional Services Completion Date Construction Cost (in thousands) Dane (in thousands)
Name: NCDOT — Division | Name: Wetherill Engineering — Lead project Name of Owner: NCDOT — Division 10
10 Design-Build — designer Project Manager: Nat Hunter
C202980 Phone: 980-262-6202 06/2012
Location: Anson, Email: ehunter@ncdot.gov $10,182 $6,142
. 12/2016
Cabarrus, Union and
Mecklenburg counties
(NC)

g. Narrative describing the work performed by Dane Construction Inc.- Dane is the proposed Lead Contractor

Nathan Hedrick was the assistant PM on this project during the final stages of this project and built two of the final bridges. Ten bridges and one culvert total were associated with this project and spread over four counties. The bridge configurations consisted of five single span cored

slab bridges on pile end bents, one each two span cored slab bridge on drilled shaft interior bent, one each two-span cored slab that was value engineered to a spread footing interior bent in lieu

of a drilled shaft bent, one each three-span cored slab bridge on drilled shaft interior bents, a three span, 45” PSG bridge on drilled shaft interior bents and one cast-in-place box culvert. Dane Bridges Length  Location (Co.)
1 Two span cored slab 110° Anson
personnel involved included Nathan Hedrick as the Assistant Project Manager. 2 Single span cored slab 70’ Cabarrus
3 Single span cored slab 70° Cabarrus
4 Three span 45” PSG 160’ Cabarrus
5 Single span cored slab 50° Cabarrus
: 6 Single span cored slab 50° Mecklenburg
el 7 Single span cored slab 70° Union
v' D-B Delivery ; ;
7 il Replasme 8 Three span cored slab 125 Un%on
v' Demolition 9 Two span cored slab 80’ Union
v Detours 10 | Single span cored slab 50° Union
AL 11| Culvert N/A Union
v' Utility Coordination
v" ROW Acquisition
v" Erosion & Sedimentation
Control
v Multiple Bridges On 1 Contract

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

A three span PSG bridge on drill shaft bents was required to be built between two NASCAR races held at Charlotte Motor Speedway. This project was meticulously planned down to the delivery date of the beams and the day the deck was poured. This bridge and the remaining eight

were completed on time and in budget. An incentive requested by NCDOT to accelerate the completion due to the close proximity of a school was completed on time and the full incentive was earned by Dane.

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Each month on this project and now weekly on our current DB project, a review of the previous weeks costs are reviewed by the PM and President as well as a schedule review. Monthly safety audits are also conducted and reviewed at the PM’s monthly meeting with the President.
Adherence to the plans and specifications is outlined in the DCI Construction Manual that each PM, APM and Supervisor review and modify as new methods are implemented and refined. This manual provides the exact method / procedures for construction for each phase of the

project from pile driving to setting cored slabs or box beams.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to each of the questions
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor — Dane Construction Inc.

a. Project Name & b. Name of lead responsible for the overall c. Contact information of the Client & their Project Manager d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by
Location (City, State) project design or construction who can verify Dane’s responsibilities Professional Services Completion Date Construction Cost (in thousands) Dane (in thousands)
Name: Express Design Name: KCI — Lead project designer Name of Owner: NCDOT
Build — Division 13B- Project Manager: Inspector then and now Resident Engineer,
C203573 Colby Justice 08/2014 (start design)
Phone: 828-658-7034 05/2018 (completed) $ 11,431 $6.830
Location: Buncombe, Email: cdjustice@ncdot.gov
Madison, Mitchell (NC)

g. Narrative describing the work performed by Dane Construction Inc.- Dane is the proposed Lead Contractor

Dane Construction, Inc. completed the replacement of eleven bridges which included seven each cored slab bridges, two each box beam bridges, a box bridge/cored slab combination, a pre-stress girder deck bridge and a cast-in-place box culvert. Seven of these bridges were phased /

staged construction, and four were built offline or detours. These included soldier pile walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footers, gravity retaining walls, temporary detour roads, rock blasting, pile excavation, drilled shafts, and temporary

causeways. Dane personnel involved includes Colin Darling as Assistant Project Manager and Matt Steerman as Lead Foreman.

Key Relevancies: Bridges Length Location
v D-B Delivery (Co.)
4 B“dge,Replacement 1 Two span cored slab 102’ Buncombe
v" Demolition - "
v Detours 2 Single span cored slab 70 Buncombe
v Traffic/MOT 3 Single span cored slab 60’ Buncombe
v Utility Coordination 4 Two barrel culvert 57 Buncombe
j ROW Acqulsg}on ‘ 5 Single span Box Beam 90’ Madison
gfftlﬁﬂ & Sedimentation 6 Two span cored slab/ box beam 135 Madison
v Multiple Bridges On 1 Contract cgmblnatlon, phased -
7 Single span cored slab 75’ Madison
8 Two span cored slab, phased 130° Mitchell
9 Single span cored slab, phased 35 Mitchell
10 | Single span 54” PSG 107° Mitchell
11 | Single span cored slab 70° Mitchell

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Each project presented unique scopes from staged bridges requiring temporary shoring, and traffic control. All were delivered safely and on time. Two of the eleven bridges were value engineered to provide a cost savings to the Owner. Utility conflicts were recognized early in the

project, and addressed with the utility Owner as not to delay the project.

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Dane Construction Inc. retained KCI as the lead designer on this project to design each of the eleven bridges as well as coordinating the ROW, hydro, utility coordination and geo-tech. This was the first DB project we completed with KCI and have since retained KCI on our current
DB in Division 11 for NCDOT, which includes three bridge replacements. Each month on this project and now weekly on our current DB project, a review of the previous weeks costs are reviewed by the PM and President as well as a schedule review. Monthly safety audits are also
conducted and reviewed at the PM’s monthly meeting with the President. Adherence to the plans and specifications is outlined in the DCI Construction Manual that each PM, APM and Supervisor review and modify as new methods are implemented and refined. This manual provides

the exact method/ procedures for construction for each phase of the project from pile driving to setting cored slabs or box beams.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to each of the six questions



mailto:cdjustice@ncdot.gov

WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor — Dane Construction Inc.

a. Project Name & b. Name of lead responsible for the overall c. Contact information of the Client & their Project Manager d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by
Location (City, State) project design or construction who can verify Dane’s responsibilities Professional Services Completion Date Construction Cost (in thousands) Dane (in thousands)
Name: DN00279 — NC Name: NCDOT Name of Owner: NCDOT
1340 over Cowee Creek Project Manager: Kenny McCourt 05/2019
Phone: 828-554--5920 12/2019 $896.22 $499.67
Location: Macon County, Email: kemccourt@ncdot.gov
NC

g. Narrative describing the work performed by Dane Construction Inc.- Dane is the proposed Lead Contractor

Design-Bid-Build Bridge replacement project was a single span, 60’ cored slab bridge on pile end bents and related roadway. Project was built in an historic district (COWEE) and also included Alaska rail that was painted to match the guardrail. Matt Steerman was the Supervisor on

this project and Colin Darling was the General Superintendent at that time.

Key Relevancies:

D-B-B Delivery

Bridge Replacement
Demolition

Traffic/MOT

Erosion & Sedimentation
Control

RN NN

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

This was a successful project that had a contract duration of 230 days and was completed on time and within budget. With the completion date at the end of December and the location of the project, the schedule was critical to meet and hold original dates that were scheduled during

the estimate process. A number of DOT initiated supplemental agreements were also completed as part of the overall project.

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Each week a review of the previous weeks costs are reviewed by the PM and President as well as a schedule review. Monthly safety audits are also conducted and reviewed at the PM’s monthly meeting with the President. Adherence to the plans and specifications is outlined in the

DCI Construction Manual that each PM, APM and Supervisor review and modify as new methods are implemented and refined. This manual provides the exact method / procedures for construction for each phase of the project from pile driving to setting cored slabs or box beams.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to all the questions



mailto:kcmccourt@ncdot.gov

WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER

Lead Designer — Neel-Schaffer, Inc.(NSI)

a. Project Name &
Location (City, State)

b. Name of lead responsible for the overall
project design or construction

c. Contact information of the Client & their Project Manager
who can verify NSI’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed by
NSI (in thousands)

Pio Nono Ave. & College
St. Bridges over NSRR

Wright Brothers Construction, Inc. (WBCI)

GDOT
Rick O’Hara

Construction Complete: 03/2021

Macon, GA 404-631-1169 Design Complete: 062020 $13,351 $999
ro’hara@dot.ga.gov
g. Narrative describing the work performed by NSI. Neel-Schaffer, Inc. (NSI) is a wholly owned subsidiary of Neel Schaffer, Engineers and Planners, Inc — NSI is proposed as the Lead Designer.
NSI was the Lead Designer for WBCI for this award-winning D-B project. The bridge replacements were necessary to provide adequate vertical clearance to Norfolk Southern’s tracks below to accommodate double stack rail cars. Kev Relevancies:
KCy Kelevancies:
v" D-B Deli
The project was put on an aggressive D-B schedule with all vertical clearance restrictions. NSI was responsible for providing overall project management, monthly CPM project schedule updates, roadway design, bridge design and v Bridge I;Z;lr: cement
v" Cored Slab
all plan preparation, including as-built drawings. NSI also managed all design subconsultants, including environmental, survey, SUE, communications, and geotechnical engineers. The 86’ -10” long Pio Nono Avenue bridge included v Sionr;le S;an Bridge
» - . . . o i o v Limited Durations for Brid
the demolition and replacement of the existing bridge superstructure. The vertical clearance was increased by building up the existing bent caps and utilizing a cored slab superstructure that was shallower than the existing, and parts Ct)mnlstf'u cti‘;;a e e
v Demoliti
of the road had to be raised to accommodate the new bridge elevation and realigned to improve poor horizontal alignment. The existing AGL gas main on the bridge was cut, capped and temporarily removed through coordination v D:g)ll(irls o
, . .. L . . , . . . . v' Roadway Design
efforts. The 65’ long College Street bridge included the demolition and replacement of the existing historic brick arch structure over the NS Railway with a new, shorter 65° single span bridge with Type Il PSC Beams. In addition to v Structure Design
v' Geotechnical
the Railroad’s vertical clearance requirements, the horizontal clearance required the construction of crash walls at each end of the bridge. NSI utilized tie-back walls, with soldier piles supporting the bridge end bents and soil nail v D:;;:g:l/cg &SC
v’ Traffic/MOT
walls. Significant utility coordination occurred for relocation of an AT&T fiber optic line and relocation of power poles owned by Ga Power. NSI personnel involved includes Justin Wood, PE, SE, DBIA - Structural EOR who is v Urtziilitl; Coordination
V' Envi tal/Permitti
proposed for this same role on SCDOT’s Bridge Package 14. Work for the project was completed in NSI’s office in Atlanta, GA with support and QC by our office in Birmingham, AL. Design & Construction on both bridges is v PII;‘:)];::II]anzIIVZm:;?H i
v" Multiple Bridges On 1 Contract

complete.

US 41/Pio Nono Avenue over NSRR

¥

College Street over NSRR

D-B Project Awards
Pio Nono

-Georgia Partnership for Transportation Quality 2020 Preconstruction
Award in the Design/Build Category - ACEC/GA and GDOT

-2021 America’s Transportation Awards regional “Quality of
Life/Community Development, Small Project Award- SASHTO

College Street

- Georgia Partnership for Transportation Quality 2021 Preconstruction
Award in the Bridge/Structural Design Category - award is sponsored

by ACEC/GA and GDOT

-Georgia Engineering Awards 2022 Engineering Excellence Merit

Award - award is sponsored by ACEC/GA

-2021 America’s Transportation Awards regional “Quality of
Life/Community Development, Small Project Award - SASHTO

h. Self-Assessment. The information provided in this section should be a self-assessment of NSI’s performance on the project to identify NSI with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Both bridges were selected for awards in the Georgia Partnership for Transportation Quality (GPTQ) Preconstruction Design Awards program — Pio Nono in the Bridge/Structural category and College St. in the Design-Build category.

i. Quality Initiatives. Discuss NSI’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

NSI prepared and provided updates to the P6 Schedule for Design & Construction giving NSI thorough knowledge of the schedule and keeping engineering efforts on track to support the Contractor enabling him keep construction on schedule. Completion of the bridge superstructure

replacement within a 25 day closure is a testament to the detailed planning, scheduling and design quality for the project.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, NSI shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Neel-Schaffer, Inc.(NSI)

a. Project Name & Location | b. Name of lead responsible for the overall c. Contact information of the Client & their Project Manager d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by
(City, State) project design or construction who can verify NSI’s responsibilities Professional Services Completion Date Construction Cost (in thousands) NSI (in thousands)
FY 2018 D-B Bridge Wright Brothers Construction, Inc. GDOT
Replacements — Batch 1 Rick O’Hara
404-631-1169 Construction Complete: 09/2021 $9.496 $1.239
Catoosa, Douglas, Elbert, ro’hara@dot.ga.gov Design Complete: 10/2020 ’ ’
Polk, Walker & Walton
Counites (GA)
g. Narrative describing the work performed by NSI. Neel-Schaffer, Inc. (NSI) is a wholly owned subsidiary of Neel Schaffer, Engineers and Planners, Inc — NSI is proposed as the Lead Designer.
NSI was the Lead Designer for the Wright Brothers Construction, Inc. for the Design-Build replacement of six bridges located in north Georgia. NSI completed engineering Bridges Length Location (Co.)
design and construction coordination services for these six (6) off-system stream crossings. Services included bridge design, hydraulics & hydrology, roadway approach I Houston Valley Rd over Dry Creck 150, Catoosa
2 Post Rd over Dog River 180 Douglas
design, and as-built plans. NSI was also responsible for management of all engineering sub-consultants, including environmental, survey, and SUE. Four bridges are Type 1 3 Ed Webb Rd over Dove Creek 145° Elbert
4 Captain Wood Rd over Little Cedar Creek 130° Polk
Mod PSC Beam spans ranging from 35 feet to 55 feet with total bridge lengths up to 220 feet. One consists of a 63-inch Bulb Tee PSC Beam Span that is 120 feet in length 5 Captain Wood Rd over Mud Creek 220’ Walker
and two Type III PSC Beam End Spans at 30 feet each. Additionally, one of the bridges consists of a single-span bridge with 70-foot PSC Box Beam Span. Typical 6 Dewey Hogan Rd over Wolf Creek 70’ Walton

foundations for the bents of these bridges consisted of either steel H-Piles or Drilled Shafts. NSI personnel involved included Justin Wood, PE, SE, DBIA - Structural QA/QC Lead who is proposed as the Bridge EOR role on SCDOT’s Bridge Package 14. Work for the project was

completed in NSI’s office in Atlanta, GA with support & QC from our office in Birmingham, AL. Design & Construction on all bridges is complete.

Captain Wood Road over Mud Creek — Walker County Kev Relevancies: Kev Relevancies:

; v' D-B Delivery v’ Structure Design
v" Bridge Replacement v Geotechnical
v" Cored Slab & Box Beams v' ROW Acquisition
v’ All Bridges Over Water v Multiple Bridges On 1 Contract
v’ Existing Closed Bridges v" Drainage / E&SC
v" Bridge on Dirt Road 7 Tr?fjﬁC/MOT. :
V' Single and Multi-Span Bridges v Ut111.ty Coordination o
v Drilled Shafis \; E?V{ronmenta%/Perrmttmg
7 e Sty el Limited Duratlons for Bridge
v' Demolition TSN

v' Roadway Design

v' Detours Y &

h. Self-Assessment. The information provided in this section should be a self-assessment of NSI’s performance on the project to identify NSI with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

NSI prepared and maintained the P6 Schedule for Design & Construction giving NSI thorough knowledge of the schedule to keep engineering efforts on track to support the Contractor enabling him keep construction on schedule. This was the contractor's first multi-bridge design-

build package in the state. All bridges were completed on time and within budget and there were no claims on the project.

i. Quality Initiatives. Discuss NSI’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

NSI has a proven DQMP that has been successfully used on a number of D-B projects to provide high quality designs that lead to high quality construction. NSI has consistently provided high quality designs and plans to WBCI and met the project schedule while constantly

communicating with WBCI to meet their expectations. This had led to repeat teaming opportunities with WBCI on projects within their company footprint and areas of expertise on the right sized project.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, NSI shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Neel-Schaffer, Inc.(NSI)

a. Project Name & Location (City, b. Name of lead responsible for the overall c. Contact information of the Client & their Project d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by
State) project design or construction Manager who can verify NSI’s responsibilities Professional Services Completion Date Construction Cost (in thousands) NSI (in thousands)
FY 2016 D-B Bridge Replacements — | Southern Concrete Construction Co., Inc. GDOT
Batches 4 & 5 (SCCO) W. Ron Nelson
912-424-9112 Construction Completed 12/2019 $17.252 $1.890
Atkinson, Ben Hill, Grady, Tift, Ware, ronelson@dot.ga.gov Design Completed 03/2019 ’ ’
Bacon, Laurens, Treutlen, Wayne,
Wheeler, and Telfair Counties (GA)

g. Narrative describing the work performed by NSI. Neel-Schaffer, Inc. (NSI) is a wholly owned subsidiary of Neel Schaffer, Engineers and Planners, Inc — NSI is proposed as the Lead Designer.

NSI was the Lead Designer for this contract to replace 11 bridges via the Design-Build method at various locations throughout South Georgia. NSI provided engineering design Bridges Length Location (Co.)
. . o . . . | Cogdell Rd over Red Bluft Creek 150° Atkinson
and construction plans, as well as construction coordination services for each of the 11 new bridges. Each of the replacements was for off-system stream crossings. Other -
P s P Y s 2 Old Thomasville Rd over Barnetts Creek 375 Grady
services NSI provided included bridge design, H&H, roadway approach design, as-built plans. NSI was also responsible for management of all engineering sub-consultants, 3 Lower Brookfield Rd over New River 141.75° Tift
4 Perry House Rd over Willacooche Creek 151.75° Ben Hill
including environmental, survey, and SUE. The bridges ranged in length of 120 feet to 375 feet. The designs included Type 1 Mod PSC Beam Spans, 63 Bulb Tee PSC Beam, 5 Old Nicholls Hwy over Hog Creek Tributary 120° Ware
PSC Cored Slab Spans and PSC Spans. The bents for these bridges were PSC Pile Bents, with the exception of the 63 in Bulb Tee PSC Span, which utilized 2-Column Concrete 6 Hwy 64: over Little Hurricane Creek 340° Bacon
7 Jaybird Springs Rd over Gum Swamp Creek 120° Laurens
Bents on pile footings. NSI personnel involved includes Justin Wood, PE, SE, DBIA - Structural EOR who is proposed for this same role on SCDOT’s Bridge Package 14. Work | § Union Camp Rd over Red Bluff Creek 135° Treutlen
9 Woods Bridge Rd over Goose Creek 146.75° Wayne
for the project Wés completed in NSI’s offices in Atlanta, GA & Birmingham, AL. Design & Construction on all bridges is complete. 10 Snow Hill R%l over Ochwalkee Crock 180° Wheyeler
11 CR 240 over Little Horse Creek 121.75° Telfair

Key Relevancies: Key Relevancies:
v' D-B Delivery v" Detours
v'  Bridge Replacement v" Roadway Design
v Flat Slab v Structure Design
v Cored Slab v" Geotechnical
v All Bridges Over Water v Drainage / E&SC
v Clear Spanning Channels v' Traffic/MOT
v Limited Durations for Bridge v' Utility Coordination
Construction v Environmental/Permitting
v Demolition v Multiple Bridges Per Contract

Old Thomasville Road over Barnetts Creek — Grady County

h. Self-Assessment. The information prcn)v‘idé'd in this section should self-assessment of NSI's performance on the project to identify NSI with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

This was the first Design-Build project for both NSI and SCCC and we worked closely together to complete all 11 bridges within the contract time demonstrating the high competency, attention to Quality and communication skills by both NSI and SCCC needed to successfully

deliver D-B projects. There were no claims on the project.

i. Quality Initiatives. Discuss NSI’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Due to the requirement of each roadway only being shut down for a certain number of days, the project scheduling and quality construction was critical to ensure that all 11 bridges met the individual design, review, and construction dates to allow subsequent bridges to not fall behind

and for all 11 bridges to be completed on time. Precast caps were used on 3 of the bridges to accelerate construction. NSI has used its DQMP first developed on this project to provide continued quality design on other D-B projects.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, NSI shall provide a detailed explanation below.

N/A
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Section 3.5.2 \ Quality of Past Performance

. Neel-
Question Dane Schaffer
3.5.2.a | Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in
. No N/A
default on any Project?
3.5.2.b | Has the Lead Contractor or any member of the joint venture submitted a claim on a project that was
e . . No N/A
litigated? If litigated, explain the results.
3.5.2.c | Have any projects been delayed more than 30 days such that liquidated damages were assessed? No No
3.5.2.d | Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? No N/A
3.5.2.¢ | Have any projects under contract with the Lead Contractor or any member of the joint venture been
subject to remediation actions, stop work orders, or project delays in excess of 30 days as a result of No N/A
Section 404/Section 401 permit violations?
3.5.2.f | Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the
. . No No
Lead Designer due to errors and omissions?
3.5.2.g | Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a design- No No
build contract?

Dane Construction | Neel-Schaffer
Bridge Package 14 | Design-Build Project | Cherokee, County | Contract ID 1162220



Appendix D

Legal and Finanacial

IlL NEEL-SCHAFFER

Solutions you can build upon




Dane Construction, Inc.
PO Box 800

Moaresville, NC 28115
Telephone 704-664-5042
Fax 704-663-2475

July 6, 2022

Office of Alternative Delivery

SC Department of Transportation
955 Park Street

Columbia, SC 29201

RE: Bridge Package 14 Design-Build Project Cherokee County
Contract ID: 1162220

To Whom It May Concern,

Pursuant to Section 3.6.1 Financial Capacity of Request for Qualifications (RFQ) for the Design Build
Project in Cherokee County by SCDOT issued June 29, 2022:

I, Michael E. Dane, in my capacity as CEO and Owner of Dane Construction, Inc. certify that Dane
Construction, Inc. has the financial capacity and resources necessary to complete the project as

proposed in the RFQ.

Respectfully,

P A EEN

Michael E. Dane
CEO
Dane Construction, Inc.

State of N(/ County of \V(’d (’ll
The fo gﬁ:}ing instrument was acknowledged before me
This ‘;) dayof U Y 2017,
KoV - Cuithin D O
By, ..\.Qq' KV‘ShnDVlV‘l@- tadol Counly

Notary Public My Commisalion Explres 00/20/2028

My Commission Expires: Oq l?@ l Ml‘;




MarshMcLennan Marsh McLennan Agency
Mid-Atlantic Region

Agency 5605 Carnegie Blvd. | Suite 300
Charlotte | NC 28209
T +1704 3656213
www.MarshMMA.com

June 30, 2022

South Carolina Department of Transportation
PO Box 191
Columbia, SC 29202

Re: Dane Construction, Inc., Mooresville, NC
Project: Bridge Package 14, Design-Build Project, Contract ID 1162220, Cherokee County

To Whom It May Concern:

We are pleased to confirm our surety bond relationship with Dane Construction, Inc. Dane Construction, Inc. has been
a client of ours for many years, in which we have approved bonds in excess of $20,000,000. Currently, we handle their
surety needs through Travelers Casualty and Surety Company of America, which is one of the leading surety companies
in the country. They are authorized to transact business in the State of South Carolina and have an A. M. Best rating of
A++ (Superior) and are on the current Department of the Treasury’s Listing of Approved Sureties {Dept. Circular 570}.

This letter is to advise you Travelers Casualty and Surety Company of America is prepared to provide the necessary
Performance and Payment Bond in connection with the above captioned project as required. As always, Travelers
Casualty and Surety Company of America reserves the right to perform normal underwriting at the time of any bond
request, including, without limitation, prior review and approval of relevant contract documents, bond forms, and
project financing. We have complete confidence in Dane Construction, Inc.’s ability and its management, as they are
financially responsible and handle all of their business dealings in a very professional manner.

We consider Dane Construction, Inc., Inc., a valued client and we continue to value our relationship with them. Please
feel free to contact us with any additional questions you may have regarding either their surety program or our
relationship with our client.

Should you desire any additional information concerning this fine company, please do not hesitate to call.

Sincerely,

g VELERS CASUALTY AND SURETY COMPANY OF AMERICA
Angela\[ Bu ‘ner
“Attorney-in-Fact

A business of Marsh McLennan Your future is limitless.*




| Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

AR,
_ TRAVELER_SJ o St. Paul Fire and Maring Insurance Company

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and
St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein
collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint ANGELA Y BUCKNER of
CHARLOTTE , North Carolina , their true and Ilawful Attorney(s)-in-Fact to sign, execute, seal and
acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of
the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or
guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 21st day of April,
2021.

State of Connecticut ;/
By: "

City of Hartford ss. Robert L. Raney~Senior Vice President

On this the 21st day of April, 2021, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior
Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the
purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, | hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2026

N Pl

Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of
the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint
Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority
may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings
obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may
remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or
any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided
that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance,
or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive
Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the
Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary;
or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her
certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President,
any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to
any Power of Altorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-
Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of
Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed
and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or
understanding to which it is attached.

|, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that aboye“ang} ( fp;gggirf[g"-is a

true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect. T L L

Dated this 30th  day of June

W

? Kevin E. Hughes, Agsistant Secreta

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880. S
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached,



Section 3.6.3 \ Organizational Agreements

N/A - Our Team is not a partnership, limited partnership, joint venture, or other association.

Dane Construction | Neel-Schaffer |
Bridge Package 14 | Design-Build Project | Cherokee, County | Contract ID 1162220
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
v Determined that no potential organizational conflict of interest exXists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

I. Describe nature of the potential conflict(s):
2. Describe measures proposed to mitigate the potential conflict(s):
\_%\,v_\ 1| 20|22
Signature Date
Ve, . Wemaz
Print Name

Dm&: Copsﬂu&cm--).; &L .
Company

[f a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Naime Phone

Company
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Appendix F \ Confidential or Proprietary Information Summary List

The Team of Dane Construction, Inc. (Lead Contractor) and Neel-Schaffer, Inc. (Lead Designer) do not deem
any of the information within this submittal as confidential or proprietary.

Dane Construction | Neel-Schaffer |
Bridge Package 14 | Design-Build Project | Cherokee, County | Contract ID 1162220
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South Carolina _
Department of Transportation

NOTICE OF RECEIPT

Bridge Package 14
Design-Build - Contract ID 1162220
Cherokee County

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are required to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

\%:Mf Ttz

PROPOSER’s Signature Date

T e o \Jemer

Printed Name

For: Dmonz. Cna.vscm»\c.nb.o / Moz -Sc AR
Design-Build Team Name ,

=

Post Office Box 191 Phone: (B03) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIFIMATIVE ACTION EMPLOYER
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SCCoT

South Carolina
Department of Trar

Email

References from 3.4.3

First Name

Last Name

ndividual Name

Project Name

PIP027127 US Route 176 (Old State Rd) over Dean Swamp (2 Bridges)

Dane Construction, Inc.

GreenFK @scdot.or Keith Green Nathan Ryan Hedrick Berkeley/Orangeburg Counties (SC) Project Manager
jrhayes3 @ncdot.gov JR. Hayes Nathan Ryan Hedrick C203676 Alamance County, NC Project Manager Dane Construction, Inc.
ehunter@ncdot.gov Nat Hunter Nathan Ryan Hedrick 202980 Division 10 Design-Build Assistant Project Manager Dane Construction, Inc.
cdjustice@ncdot.gov Colby Justice Colin Brady Darling Design-Build C203573 Division 13 B Assistant Project Manager Dane Construction, Inc.
usrybm@scdot.org Bobby Usry Colin Brady Darling PI 0039096 US 278 Bridge over Three Runs Creek in Aiken County, SC Assistant Project Manager Dane Construction, Inc.
jordonjc@scdot.org Jeff Jordan Colin Brady Darling EUODZRCEGREplacemergBeidos onclzitnets;ngecl(oad e Reak ek el Assistant Project Manager Dane Construction, Inc.
cdjustice@ncdot.gov Colby Justice Matt Philip Steerman Design-Build Div. 13 B C203573 Foreman Dane Construction, Inc.
Usrybm@scdot.org Bobby Usry Matt Philip Steerman P1 00396096 US 278 Bridge over Three Runs Creek in Aiken County, SC Supervison Dane Construction, Inc.
kemccourt@ncdot.gov Kenny McCourt Matt Philip Steerman DN 00279 Riverbend Road over Rocky Branch in Macon County, NC Foreman Dane Construction, Inc.
kemccourt@ncdot.gov Kenny McCourt Matt Philip Steerman DN 00481 Snow Hill Road Bridge over Cowee Creek in Macon County, NC Supervisor Dane Construction, Inc.
jordonjc@scdot.org Jeff Jordan Matt Philip Steerman EIO0SZE0EGR D ac et Brid 2 Oncl?;:::ﬂ;eckoad e Reak Gk el Supervisor Dane Construction, Inc.
DJarman@vbgov.com David Jarman Jeffrey Marshall Walters ot 28 59 el e R (USVZ‘Q S L e ), VAR Iash, Project Manager for Bridge Design FIGG
scase(@eec-usa.com Scott Case Jeffrey Marshall Walters SR 951 Jolley Bridge, Marco Island, FL Senior Project Director FIGG
wayne.tedder@talgov.com Wayne Tedder Jeffrey Marshall Walters | Cascades Connector Pedestrian Bridge over No. Monroe St (US 27), Tallahassee, FL Project Manager FIGG
ryan.anderson@kiewit.com Ryan Anderson Jeffrey Marshall Walters Honolulu Rail Transit Project, Honolulu, HI On-Site Design Coordinator FIGG
joseph.briones@txdot.gov Joseph Briones Jeffrey Marshall Walters US 181 Harbor Bridge Replacement Project, Corpus Christi, TX Asst. Design Manager FIGG

Post Office Box 191

Columbia, South Carolina 29202-0191

=

Phone: (803) 737-2314
TTY: (803) 737-3870

AN EQUAL OPPORTUNITY

AFFIRMATIVE ACTION EMPLOYER

lofl


mailto:GreenFK@scdot.org
mailto:jrhayes3@ncdot.gov
mailto:ehunter@ncdot.gov
mailto:cdjustice@ncdot.gov
mailto:usrybm@scdot.org
mailto:BurtonD@scdot.org
mailto:cdjustice@ncdot.gov
mailto:Usrybm@scdot.org
mailto:kcmccourt@ncdot.gov
mailto:jordonjc@scdot.org
mailto:DJarman@vbgov.com
mailto:scase@eec-usa.com
mailto:wayne.tedder@talgov.com
mailto:ryan.anderson@kiewit.com
mailto:joseph.briones@txdot.gov

SCCOT

South Carolina
Department of Transportation

Email First Name Last Name Company Name Project Name
References from 3.3.1
chunter@ncdot.gov Nat Hunter NCDOT NCDOT Div 10 DB BR Pkg C202980 Dane/Wetherill
cdjustice@ncdot.gov Colby Justice NCDOT NCDOT Div 13 DB BR Pkg C203573 Dane/KCI
kemecourt@ncdot.gov Kenny McCourt SCDOT SCDOT US 176 BR over Dean Swamp Berk/Oran. Dane Construction, Inc.
Usrybm@scdot.org Bobby Usry SCDOT SCDOT US 278 over Three Runs Creek Aiken Dane Construction, Inc.
mattoxjh@scdot.org Jae Mattox SCDOT SCDOT DB Support On-call Neel-Schaffer, Inc.
mcintyrejd@scdot.org Joey Mclntyre SCDOT US 76 Bridge over US 601 Neel-Schaffer, Inc.
mcintyrejd@scdot.org Joey Mclntyre SCDOT US 601 Bridge over Colonels Creek Neel-Schaffer, Inc.
mcintyrejd@scdot.org Joey Mclntyre SCDOT US 176 River Dr. Bridge over CSX Neel-Schaffer, Inc.
johnsonsh@scdot.org Stacey Johnson SCDOT US 17 BS Intersections Garden City Neel-Schaffer, Inc.
References from 3.5.1
chunter@ncdot.gov Nat Hunter Dane Construction, Inc. NCDOT - Division 10 Design-Build — C202980 Dane/Wetherill
cdjustice@ncdot.gov Colby Justice Dane Construction, Inc. Express Design Build — Division 13B- C203573 Dane/KCI
kemecourt@ncdot.gov Kenny McCourt Dane Construction, Inc. NCDOT NC 1340 over Cowee Creek Macon DN 00279 Dane Construction, Inc.
- i
ro’hara@dot.ga.gov Rick O'Hara Neel-Schaffer Pio Nono Ave. & College St. Bridges over NSRR, Macon, GA WAL B CAms e
Company/Neel-Schaffer
. Wright Broth ti
ro’hara@dot.ga.gov Rick O'Hara Neel-Schaffer FY 2018 D-B Bridge Replacements — Batch 1 TG S (G e
Company/Neel-Schaffer
ronelson@dot.ga.gov W. Ron Nelson Neel-Schaffer FY 2016 D-B Bridge Replacements — Batches 4 & 5 S ot ComimEim
Company/Neel-Schaffer

=

AN EQUAL OPPORTUNITY

Post Office Box 191 Phone: (803) 737-2314
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Columbia, South Carolina 29202-0191 TTY: (803) 737-3870
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From: General Services Administration Federal <gditshared@servicenowservices.com>

Sent: Thursday, July 14, 2022 10:03 AM

To: Julie Hunt <jhunt@panincsc.com>

Subject: General Services Administration Federal - Incident INC-GSAFSD6541800 has been opened on
your behalf

This is an official message sent on behalf of the U.S. General Services Administration's
Federal Service Desk (FSD) which provides free help for SAM.gov, FPDS.gov, eSRS.gov,
and FSRS.gov

INC-GSAFSD6541800 - Entity needs
update - address Reference Number:
1€529656-149f-4415-911b-59348c1fc1d1

An incident has been opened on your behalf.
You can view all the details of the incident by following the link below:

Take me to the Inciden

You will be required to log into FSD.gov to view the status of your tickets.
Thank you.

NOTE: Please do not attach documents containing Personally Identifying

Information (PII), Controlled Unclassified Information (CUI), or other sensitive,
unsolicited information to your FSD Tickets or reply to this email attachments containing
such data. All Entity Validation Data must be submitted via SAM.gov.


https://www.fsd.gov/gsafsd_sp?id=ticket&table=u_incident_gsafsd&sys_id=23798af71be8d5540ca4a97ae54bcba6

= NEEL-SCHAFFER
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Dane Construction, Inc. o —
280 Mooresville Boulevard
Mooresville, NC 28115
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