Spectrum Southeast, LLC

Table 1 Scope of Utility Work

*ESTIMATED COST OF UTILITY WORK

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
RE SZ?)?VZZBLE PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (a.) CUT-OVER
FOR UTILITY PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT TIMEFRAME
WORK RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits to relocate SS’s existing facilities near Beatty Road
Pay Item & Description QTY/UNIT | at Fernandina Road from a new handhole at approximate Station 9244+00 Lt Pay Item & QTY/UNIT
to a new handhole at approximate Station 9303+00 Lt. Continue the relocation Description
with a new bore across Fernandina Road to a new handhole at approximate
Station 9303+00 Rt, then along Fernandina Road to a new handhole at station
9307+00 Rt at the St. Andrews Road interchange.
Two (2) 4-in Conduit 12,600 LF
2 s $368,550 $ $ s
SCDOT In- 2 > 2 2
" Fi Contract Work
Place 30x48x36’ Fiber Glass 15 EA $ $13,260 g g $
conc. Vault/Handhole
90 days
I1-20 Bore 11LS $114,660
Pull Fiber (LF
(LF) 12,600 LF $ $9,750 $ $ $
Splice Fiber, 144-ct (EA
p (EA) 1LS UTILITY ¢ $6,500 ¢ ¢ ¢
performed work
Cut-overs (EA
(EA 1LS $ $6,500 $ $ S
Subtotal | $ $519,220 $ S $

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.




Spectrum Southeast, LLC

*ESTIMATED COST OF UTILITY WORK

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (b.) RESPONSIBLE FOR CUT-OVER
UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT | ACTUALUTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT TIMEFRAME
RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits to relocate SS’s existing facilities from a new
Pay Item & Description QTY/UNIT | handhole at approximate Station 9306+50 Lt along Burning Tree Drive to a new Pay Item & QTY/UNIT
handhole at approximate Station 9317+00 Lt. Continue the relocation from this Description
new handhole to a new handhole at approximate station 9332+50 Lt at the
intersection of Burning Tree Drive and Center Point Road.
Two (2) 4-in Conduit 5,200 LF
@ S $152,100 S S S
SCDOT In-Contract 2 2 » >
Place 30x48x36’ Fiber Glass Work
conc. Vault/Handhole 7EA > »6,188 > ? 2
90 days
$ S $ $
Pull Fiber (LF
(LF) 5,200 LF S $47,320 S $ $
Splice Fiber, 144-ct (EA
p (EA) 118 UTILITY performed S $6,500 $ ¢ ¢
work
Cut-overs (EA
(EA) 1LS S $6,500 S $ s
Subtotal | $ $218,608 S S $

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.




Spectrum Southeast, LLC

*ESTIMATED COST OF UTILITY WORK

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (c.) RESPONSIBLE FOR CUT-OVER
UTILITY WORK |  PRIOR RIGHTS NON-PRIOR BETTERMENT | ACTUALUTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT TIMEFRAME
RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits in A new bore across |-26 for all telecommunication
Pay Item & Description QTY/UNI | utilities starting at the new handhole at approximate Burning Tree Drive Station Pay Item & QTY/UNIT
T 9317+00 Lt to a new handhole at approximate Berryhill Drive Station 9313+50 Description
Rt. The bore shall extend beyond the limits of control of access. All
telecommunication connects shall be made outside of control of access.
Two (2) 4-in Conduit 700 LF
2 s $20,475 s $ s
SCDOT In-Contract 2 2 ° 2
Place 30x48x36’ Fiber Glass Work
conc. Vault/Handhole 3EA > 22,652 > > >
I-26 Bore 1LS S $68,250 S S S 90 days
Pull Fiber (LF
(LF) 700 LF S $6,370 S S S
Splice Fiber, 144-ct (EA) UTILITY
1S performed work 2 26,500 2 > 2
Cut-overs (EA
(EA) 118 $ $6,500 $ $ S
Subtotal | S $110,747 S S S




Spectrum Southeast, LLC

ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
RESI:’ A(\)Tv TS‘;BLE PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (d.) CUT-OVER
FOR UTILITY | pRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT TIMEFRAME
WORK RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits to relocate SS’s existing facilities from along St.
Pay Item & Description QTY/UNIT | Andrews Road from a new handhole at approximate Station 21+50 Rt to a Pay Item & QTY/UNIT
new handhole at approximate Station 25+00 Rt, then along Berryhill Road Description
from a new handhole at approximate Station 9300+00 Rt at the St. Andrews
Road interchange to the east along Berryhill Road to the new handhole at
approximate Station 9313+50 Rt. Continue the relocation from this new
handhole at approximate station 9313+50 Rt along Berryhill Drive to
reconnect with existing facilities at approximate station 9359+00 Rt at
Executive Center Drive.
Two (2) 4-in Conduit 12,500 LF
@ $ $365,625 s s $ s
SCDOT In- > > > > >
" Fi Contract Work
Place 30x48x36’ Fiber Glass 17 EA g $15,028 $ $ g $
conc. Vault/Handhole
S $ $ $ $ 8D
Pull Fiber (LF
(LF) 12,500 LF $ $113,750 $ $ $ S
— UTILITY
Splice Fiber, 144-ct (EA
P (EA) 11LS performed S $6,500 S S S S
Cut-overs (EA) work
ut-overs
1LS $ $6,500 $ $ S S
Subtotal | $ $507,403 S $ s s

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.




Spectrum Southeast, LLC

ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
RE SZ%TVZZBLE PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (e.) CUT-OVER
FOR UTILITY PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT TIMEFRAME
WORK RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits to relocate SS’s existing facilities at Browning Road
Pay Item & Description QTY/UNIT | at Center Point Rd from a new handhole at approximate Station 9332+50 Lt Pay Item & QTY/UNIT
along Browning Road to a new handhole at approximate Station 9348+00 Lt. Description
Two (2) 4-in Conduit 3,100 LF
S $90,675 $ $ S S
SCDOT In- 2 2 2 2 2
Place 30x48x36’ Fiber Glass Contract Work
conc. Vault/Handhole > EA > »4,420 > > > >
S S $ S S
90 days
Pull Fiber (LF
(LF) 3,100 LF S $28,210 S S S S
Splice Fiber, 144-ct (EA) UTILITY
1S performed work > 26,500 2 2 > >
Cut-overs (EA
(EA 1Ls s $6,500 s s s s
Subtotal | S $136,305 S S S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.




Spectrum Southeast, LLC

ESTIMATED COST OF UTILITY WORK

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
RESZ ?)’/?v ?I(BLE PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (f.) CUT-OVER
FOR UTILITY PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT TIMEFRAME
WORK RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits in A new bore across |-20 for all
Pay Item & Description QTY/UNIT telecommunication utilities starting at a new handhole at approximate Pay Item & QTY/UNIT
Browning Road Station 9348+00 Lt to a new handhole at approximate Description
Browning Road Station 9351+00 Lt. The bore shall extend beyond the limits
of control of access. All telecommunication connects shall be made outside
of control of access.
Two (2) 4-in Conduit 900 LF
@ s $26,325 s s $
SCDOT In- ° 2 2 ?
Place 30x48x36’ Fiber Glass Contract Work
conc. Vault/Handhole 2 EA > »1,768 > > >
I-20 Bore 11LS S $87,750 S S S 90 days
Pull Fiber (LF
(LF) 900 LF $ $8,190 $ $ $
- - UTILITY
Splice Fiber, 144-ct (EA
P (EA) 11LS performed S $6,500 S S S
cut EA) work
ut-overs
1LS $ $6,500 $ $ $
Subtotal | $ $137,033 $ $ s

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.




Spectrum Southeast, LLC

ESTIMATED COST OF UTILITY WORK

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (g.) RESPONSIBLE FOR CUT-OVER
ACTUAL UTILITY WORK ITEMS
UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT PRIOR RIGHTS NON-PRIOR BETTERMENT TIMEFRAME
RIGHTS RIGHTS (CALENDAR DAYS)
Place two (2) 4-in conduits to relocate SS’s existing facilities at a new handhole at
Pay Item & Description QTY/UNIT | approximate Browning Road Station 9351+00 Lt, continuing along Browning Pay Item & QTY/UNIT
Road and Burnette Drive to a new handhole at approximate Burnette Drive Description
Station 9383+00 Lt at Morninghill Drive.
Two (2) 4-in Conduit 6,400 LF
@ s $187,200 s s $
SCDOT In-Contract ° 2 2 ?
Place 30x48x36’ Fiber Glass Work
conc. Vault/Handhole 8 EA > »7,072 > > >
> 5 5 5 90 days
Pull Fiber (LF
(LF) 6,400 LF $ $58,240 $ $ $
Splice Fiber, 144-ct (EA
p (EA) 1LS UTILITY performed ¢ $6,500 ¢ ¢ ¢
work
Cut-overs (EA
(EA) 1LS $ $6,500 $ $ $
Subtotal | $ $265,512 $ $ s

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.




Spectrum Southeast, LLC

Items of Work Amount

PROPOSED UTILITY WORK ITEMS (a.) | $519,220
PROPOSED UTILITY WORK ITEMS (b.) | $218,608
PROPOSED UTILITY WORK ITEMS (c.) | $110,747
PROPOSED UTILITY WORK ITEMS (d.) | $507,403
PROPOSED UTILITY WORK ITEMS (e.) | $136,305
PROPOSED UTILITY WORK ITEMS (f.) | $137,033
PROPOSED UTILITY WORK ITEMS (g.) | $265,512

TOTAL

$1,894,828




