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3.2	INTRODUCTION 
Since 2000, The Lane Construction Corporation (Lane) 

and Michael Baker International, Inc. (MBI) have 

successfully delivered quality projects in the Carolinas 

as a collaborative design and construction team.

Our integrated team brings proven experience on recent 

design-build (DB) projects; local resources and execution 

capabilities; and SCDOT knowledge and expertise in 

design, quality, and construction. We bring a proven partnering approach, procedures, and aligned cultures from our  

20+ year history of delivering transportation facilities in South Carolina and beyond. Lane and MBI have worked 

together on more than $1.1 billion in DB projects nationwide.

3.2.1	Contracting Entity: The Lane Construction Corporation is the sole entity with whom SCDOT 

will be contracting. David J. Rankin, PE, has the authority to sign contracts on behalf of Lane.

Name Mailing Address Phone Email
David J. Rankin, PE 6125 Tyvola Centre Drive, Charlotte, NC 28217 704-679-0532 djrankin@laneconstruct.com

3.2.2 Proposer’s Points of Contact for Procurement: 
Name Mailing Address Phone Email

Martin Grem, PE, DBIA 6125 Tyvola Centre Drive, Charlotte, NC 28217 704-679-0561 msgrem@laneconstruct.com

Renee Tison, PE 700 Huger Street, Columbia, SC 29201 803-231-3948 RTison@MBakerIntl.com 

3.2.3 Full Legal Name of Lead Contractor & Lead Designer:  

The Lane Construction Corporation is the full legal name of the Lead Contractor/Proposer. 

Michael Baker International, Inc. is the full legal name of the Lead Design firm.

3.2.4 Commitment: Lane and MBI have partnered to present SCDOT with a proven team 

with a history of successful DB project delivery. Our team offers demonstrated local knowledge 

and resources, cost-effective and schedule-conscious execution, and extensive experience and 

familiarity with SCDOT’s design, construction, and quality procedures and expectations. Lane and 

MBI confirm the commitment that all key individuals identified within this SOQ will meet or exceed SCDOT’s  

quality and schedule expectations, and they are available for the full duration of the I-77 Panthers Interchange project. 

David Rankin (Lane) John Walsh (Michael Baker)

OUR HISTORY IN SOUTH CAROLINA

    60+ years (Lane) 39+ years (MBI)

Solid SCDOT heritage
History teaming together on DB projects in 
the Carolinas and nationally since 2000
Notable Projects: I-85 Cherokee County 
Phase 3, I-385 Improvements, & US 17 

        (ACE Basin) Improvements  

OUR TEAM
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MOT Manager
Lane

Structures/ Walls Super.
Lane

Roadway/ Drainage Super.
Lane

DBE/Subcontractor 
Coordinator

Lane

Project Manager
David Martin Chaparro, PE 
The Lane Construction Corporation

Environmental Compliance
Lane

Lane Project Executive
Lane

Construction Manager
Chris Francis Magro 

The Lane Construction Corporation

Construction Project Engineer
Lane

Design-Build Coordinator
Andrew Todd Baucom, PE 

The Lane Construction Corporation

Public/ Media /Community 
Relations & Information

Lane / Michael Baker

Lead Design Engineer
Steven Derek Swygert, PE 
Michael Baker International, Inc.

Assistant Lead Design Eng.
Michael Baker

Roadway Design
Michael Baker

Geotechnical
Kleinfelder

Utility Coordination
Michael Baker

Permits /Environmental
Michael Baker

Maintenance of Traffic
Michael Baker

Structural/Seismic Design
Michael Baker

Right-of-Way Manager
Michael Baker

Location Surveys/SUE
IPW

Traffic Engineering
Michael Baker

Hydraulic/ Drainage Design
Michael Baker

Corridor Design Services

Quality Control Manager 
Brian Craig Weihrauch 

Michael Baker International, Inc.

Senior Safety Manager
Lane

SWPPP/Environmental 
Compliance Field Engineer

Lane

Design Quality Manager
Michael Baker

3.3	TEAM STRUCTURE & PROJECT EXECUTION 
3.3.1(a) Organizational Chart & Team Structure: The organizational chart 

presented below shows the flow of our "chain of command" with identifying lines to 

show responsibility for major functions and reporting relationships in managing, design, 

and constructing the I-77 Panther Interchange. 

Structures/ Walls  
Field Engineer

Lane

Survey Manager
Lane

Roadway/Drainage  
Field Engineer

Lane

LEGEND
	 Key Personnel
(Lane)	 The Lane Construction Corporation
(Michael Baker)	 Michael Baker International, Inc.
(Kleinfelder)	 Kleinfelder, Inc. 
(IPW)	 IPW Construction Group, LLC
	 Design Team
	 Construction Team

Scheduling Manager
Lane
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3.3.1(b) D-U-N-S Numbers for All Firms: 

The Lane Construction 
Corporation

Michael Baker  
International, Inc. Kleinfelder, Inc. IPW Construction 

Group, LLC
00-691-7504 08-023-2628 14-470-8682 078763453

3.3.1(c)	Team Structure & Integration:  Lane will serve as the sole contracting entity with SCDOT. MBI will serve as 

Lead Designer under direct contract to Lane. Project Manager David Chaparro (Lane) will have singular responsibility for 

leading all project personnel. A management team of direct reports will assist David in managing respective functions of the 

project, including design, construction, safety, and project administration. Construction Manager Chris Magro (Lane) will 

manage and coordinate all field personnel and daily construction operations and will report directly to David. Lead Design 

Engineer Steve Swygert, PE (MBI) will head the design and coordinate the work of all design functions. Steve will report 

to David and work closely with Design-Build Coordinator Drew Baucom, PE (Lane), who will serve as a liaison between 

the design and construction managers and promote communication among disciplines. These four individuals form the core 

group to execute operations and activities for the project. 

Quality Control Manager Brian Weihrauch (MBI) will coordinate with the SCDOT Resident Engineer and report directly to 

the Lane District Manager for the Carolinas. Our team has been structured to capitalize on the strengths of each design firm, 

including subconsultants Kleinfelder, Inc. (Kleinfelder) for geotechnical services and IPW Construction Group, LLC, (IPW) 

for SUE/survey services. These subconsultants will be under direct contract with MBI. 

These individuals will function as an integrated team by taking advantage of local access to resources; drawing on 

established, local relationships; instituting new technologies and innovative resources; and incorporating proven best practices 

and procedures acquired from many years of organizational collaboration. Lane and Michael Baker have four long-standing 

offices located throughout the Carolinas, including three in Charlotte and Columbia, within 60 miles of the project site. Drew 

and Steve will be based out of these offices during the preconstruction phase and will join David and Chris on-site, as they 

begin project activities and transition from their current regional assignments. 

This hometown project team collectively has 111 years of local and regional highway transportation experience to provide the 

connections and network necessary to expedite this project. In addition to this local resource powerhouse, Lane's technology-

driven schedule and survey departments are housed in our local Charlotte office. This enables us to rapidly mobilize to 

provide for design and construction solutions as well as immediately respond to SCDOT and local stakeholders as needed. 
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3.3.1(d) Previous Teaming Success: Lane and MBI have successfully worked 

together on several SCDOT projects in the past and are currently partnered on the 

$181 million I-85 Cherokee County Phase 3 DB project. Prior teaming experience 

also includes the $65 million I-385 Improvements DB in Greenville, SC, which 

consisted of 7 miles of improvements, road and bridge widening, repaving, and 

ramp rehabilitation; the $75 million US 17 (ACE Basin) Improvements DB providing 

safety improvement upgrades to 15 miles of US 17 and widening the two-lane roadway to a  

four-lane divided highway in Colleton County; and the $135 million Knightdale Bypass DB in Wake County, NC. 

Previous Teaming Success in South Carolina
I-85 CHEROKEE COUNTY PHASE 3 DESIGN-BUILD – Cherokee County, SC (2016-2022)

Description $181 million  |  Widening 8.4 miles from a 4-lane to 6-lane divided highway, including improvements to existing interchanges 
and frontage roads, replacement of five bridges, and demo and reconstruction of a Norfolk Southern railroad bridge. 

Participation

Lane: Lead Contractor – Roadway widening; bridge and interchange reconstruction; maintenance of traffic (MOT); 
earthwork; hot mix asphalt; cement treated base; signals; drainage; excavation; guardrail; pavement markings; box culvert; 
ROW acquisition, railroad coordination; utility relations; community outreach |  MBI: Prime Engineering Consultant – Final 
design for roadway, drainage, and bridges; geotechnical engineering; right-of-way acquisition; utility relocation coordination; 
railroad coordination; environmental permit modifications; community relations; preparation of as-built drawings

Key People & Years Steven Swygert, PE (4 years), David Chaparro, PE (4 years), Chris Magro (4 years), Drew Baucom (1 year)
Reference SCDOT  |  Shane Parris, PE  |  parrissl@scdot.org  |  864-490-0466

I-385 IMPROVEMENTS DESIGN-BUILD – Greenville, SC (2010- 2012)

Description $65 million  |  Widened 7 miles of highly congested, urban interstate in Greenville from 4 asphalt lanes to 6 concrete lanes, 
along with widening two sets of dual bridges. This was the largest ARRA-funded project in SC at the time. 

Participation
Lane: Lead Contractor – Roadway and bridge widening; ramp rehabilitation; concrete paving; asphalt rehabilitation; MOT; 
cross-slope corrections  |  MBI: Engineering Subconsultant – Preliminary designs for two bridge structures, conceptual 
signing plan, conceptual traffic management plan, coordination with utility service providers

Reference SCDOT  |  Claude R. Ipock, PE (Mead Hunt)  |  claude.ipock@meadhunt.com  |  803-413-5520    
US 17 (ACE BASIN) IMPROVEMENT DESIGN-BUILD – Colleton County, SC (2009-2013)

Description $75 million  |  Highway widening from two to four lanes with and safety improvements of 15 miles of US 17 within the 
environmentally sensitive ACE Basin. Included replacement of two bridges over CSX Railroad and the Ashepoo River.

Participation

Lane: Lead Contractor – Roadway widening; bridge and interchange reconstruction; MOT; earthwork; hot mix asphalt; 
cement treated base; signals; drainage; excavation; guardrail; pavement markings; box culvert; ROW acquisition, railroad 
coordination; utility relations; community outreach  |  MBI: Prime Engineering Consultant – Final design for roadway, 
drainage, and bridges; geotechnical engineering; right-of-way acquisition; utility relocation coordination; railroad coordination; 
environmental permit modifications; community relations; preparation of as-built drawings

Reference SCDOT  |  Daniel Burton, PE  |  burtond@scdot.org  |  843-371-0342 

3.3.2 Critical Risks: Understanding project risks and  providing strategies to effectively mitigate them, while maximizing 

opportunity, is vital to project success. Our team members are highly adept in developing and executing plans to identify, 

prioritize, and manage risk. We will apply our collective DB expertise to ensure these risk items are effectively mitigated 

to successfully deliver this important project on time, under budget, and focused on quality and safety. Critical risks are 

described in the table on the following page, followed by our expectations of SCDOT involvement.

Our Key Personnel have worked 
together on multiple highway and 
bridge projects in the Carolinas 
over the past 12 years.
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SCDOT/Agency Involvement
Risk/Impact to Project Mitigation Strategies CC AA TRA TI

        Critical Risk – Schedule

•	 Project finishes after completion date 
(Timely completion is critical to the 
project so as to not impact the opening of 
the Panthers training camp)

•	 Adherence to overall schedule 
•	 Adherence to schedule-related 

commitments
•	 Adherence to critical path activities 

(concrete placement, asphalt paving, 
traffic shifts, etc.)

•	 Unforeseen impacts (weather, traffic, etc.) 
requiring schedule recovery

•	 Design submittal process delays
•	 Permitting delays

	» Develop the schedule to meet the needs of SCDOT and their 
largest stakeholder for this project (Carolina Panthers)

	» Self-perform the majority of construction activities to control the 
critical path and enable rapid adjustments as necessary

	» Leverage Lane's ample resources to facilitate schedule recovery 
if needed

	» Conduct weekly meetings with owners, stakeholders, and third 
parties; weekly internal 3-week look-ahead progress meetings 
with owner; and daily field briefings 

	» Implement self-imposed construction milestones
	» Dedicate project personnel to monitor and facilitate adherence to 
contracted commitments

	» Embed scheduling resources within the project leadership team
	» Design to maintain site footprint to mitigate ROW acquisition 
	» Implement a timely design submittal process
	» Hold early design submittal workshops
	» Include early works in design submittal and undertake  
early works

	» Coordinate with permitting agencies prior to RFC plans

        Critical Risk – Maintenance of Traffic

•	 Zone construction access
•	 Multiple traffic shifts
•	 Access for Panthers facility construction 

traffic 
•	 Local business access 

	» Investigate alternative methods of work zone separation
	» Maintain the work zone behind separation walls for an extended 
period of time 

	» Minimize crane placement for maximum construction use
	» Coordinate material delivery during non-peak hours
	» Maintain MOT plan consistently throughout the corridor
	» Use Smart Work Zone technology in conjunction with aerial 
technology to provide real-time traffic direction 

	» Assist SCDOT with traffic coordination through our dedicated 
public relations and community relations firm 

        Critical Risk – Third-Party Coordination 

•	 Construction activity interferes with 
training facility construction schedule

•	 Impacts to Panthers facility developer and 
contractor

•	 Impacts to local businesses (Riverworks 
Business Park, DHL Logistics, etc.)

•	 Utility relocation tie-in delays

	» Assign a coordinator to work closely with the Carolina Panthers 
developer (Barton Malow Mascaro JV) 

	» Invite Panthers facility developer/contractor, affected local 
businesses, and other potential third parties to weekly project 
meetings to coordinate and address their specific concerns

	» Schedule meetings between our dedicated utility coordinator 
and affected utilities upon award to locate, identify, and schedule 
utility tie-ins

        Critical Risk – Drainage & Stormwater Management (nearby creek and retention ponds)

•	 Replacement of Tract 36 closed drainage 
system and stormwater management ponds 
impacted by Paragon Way, Ramps 2 & 3

•	 Conveyance of unnamed tributary to 
Manchester Creek through proposed 
project limits

•	 Increased impervious area could result in 
significant post-construction flowrates for 
stormwater management systems

	» Obtain current data on closed systems/ponds. Reroute closed 
systems as necessary to accommodate the new interchange 
elements and relocated ponds downstream of existing locations.

	» Provide careful design consideration to make sure the stream is 
properly conveyed through the interchange while minimizing 
environmental impacts.

	» Implement stormwater management designs if flows are 
increased downstream or have the potential to cause property 
damage. using our team's extensive experience designing 
stormwater management ponds as well as underground detention 
systems to accommodate roadway post-development flows.	

KEY:  CC –Coordination/Collaboration   |   AA – Assessment Analysis   |   TRA – Time Reviews & Approvals   |   TI – Timely Inspections
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SCDOT Involvement – We expect SCDOT to be actively involved in the coordination, assessment, analysis, review, and 

inspection of risk. We anticipate this will include fair, realistic, and timely design and submittal reviews, collaboration with 

the project team in periodic coordination meetings, and stakeholder support to the project team. Specifically, our expectations 

from SCDOT (and/or other agencies) to address these risks are generally as follows:

	» Coordination and support for obtaining detailed project information for tie points, project terminii for private development, 

and utility coordination commitments and schedules for sequencing of construction 

	» Detailed information related to ITS infrastructure in place

	» Use of ProjectWise, in conjunction with Bluebeam or similar software, to streamline the submittal and review processes

	» Prompt notification of any additional information needed to complete a review

	» Support in coordinating with SCDPS relative to our Incident Management Plan

	» Commitment to participation in preliminary page-turn meetings prior to submittal of substantial design packages

	» Clear understanding and adherence to the project design criteria established in the RFP for purposes of reviews and 

approvals by the SCDOT project team

3.3.3 Project Resources, Strategies, and Execution
Team Capacity/Available Resources

3.3.3(a) Implementation of Resources & Self-Performance

Available  
Resources

	» 500+ personnel in the Carolinas
	» 2,400 staff across 8 offices nationwide
	» Charlotte, NC office

	» 250 personnel in the Carolinas
	» 3000+ staff across 95 offices nationwide
	» Columbia, SC & Charlotte, NC offices
	» Support from Charleston (roadway & 
environmental) & Greenville (bridge) offices

Strategies to
Implement
Available

Resources

	» Use position as a top SCDOT DB 
contractor to recruit local workers

	» Self-perform all critical path work with 
the exception of specialty items (65-70% 
of total construction)

	» Engage local DBEs and small 
businesses  to promote opportunities 
and achieve participation goals

	» Leverage ability as being one of the 
few local contractors capable of self-
performing concrete paving

	» Self-perform major task items for 
interchange and bridge design

	» Use staff in SC/NC offices with past 
interchange experience and availability for a 
quick turnaround on proposal and plans

Self-Perform

	» Earthwork
	» Drainage
	» Pavement 
Substructure

	» Fine Grading
	» MOT

	» Concrete Bridge  
Structures

	» Bridge & Wall 
Foundations

	» Retaining Walls
	» Sound Wall

	» Roadway Design
	» Bridge Design
	» Hydraulic Design
	» MOT Plans 
	» Environmental 
Support

	» Design Management 
Coordination 

	» PM /Signing
	» ITS (as needed)
	» Utility Coordination
	» ROW Support

Potentially
Subcontracted 

Major Tasks

	» Public Information & Relations
	» Traffic Signals 
	» Signage (overhead & general)
	» Erosion & Sediment Control
	» Asphalt Paving

	» Geotechnical Exploration & Design
	» Survey & SUE

345 personnel  
residing within 60-mile radius

Locations depicted are regional  
offices available to support the 
I-77 Panther Interchange project
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3.3.3(b) Geographic Location: As depicted in the graphic on Page 6, the three regional 

offices supporting the I-77 Panther Interchange project are located within 60 miles of the 

project site. The two Charlotte offices are located approximately 14 miles from the site, and 

the Columbia office is 60 miles from the site – all less than an hour drive along I-77. These 

offices have teamed together and collaborated on prior projects, including the current I-85 

Cherokee County Phase 3 DB project. The physical proximity of our offices to each other 

and the project site have allowed Lane and Michael Baker to fully integrate our teams to 

enhance communication, issue resolution, and project execution for the local I-85 project.

Each of our Key Personnel live within a short commute to the project site and are readily 

available to support this project through regularly scheduled in-person and remote meetings, 

and on-site field visits. Integration of our team will be further enhanced by co-locating 

design and construction personnel to allow for immediate resolution to potential issues as 

they are identified. Upon award of the project, Lane will establish an on-site project office 

that will serve our operations and continue to allow effective design collaboration. 

3.4	EXPERIENCE OF KEY INDIVIDUALS 
3.4.1 Licensure: All team members and firms hold the SCDOT-required licensure to perform the work. All design reports, 

plans, and foundation designs will be signed and sealed by an unrestricted South Carolina Registered Professional Engineer.

3.4.2 Key Individual Roles: Identified key personnel have singular responsibility for assignment to key roles.

3.4.3 Key Individual Resumes: Key Individual resumes can be found in Appendix A. 

3.4.4 Project Management Team: 

The project management 

team has the experience 

and expertise in all phases 

of roadway and bridge 

construction required to 

successfully deliver the I-77 

Panther Interchange project. 

Key Personnel Experience
Select Roadway, Interchange & Bridge 
Projects in South Carolina & North Carolina

David 
Chaparro

Drew 
Baucom

Steve 
Swygert

Chris 
Magro

Brian 
Weihrauch

SCDOT I-85 Widening Phase 3 Cherokee County

SCDOT US 17 (ACE Basin) Improvements

SCDOT SC 707 Widening

NCDOT I-85/I-485 Interchange

NCDOT I-40/I-77 Interchange

NCDOT Brawley School Road Widening 

NCDOT  I-85 Widening Rowan County

NCDOT 	I-85 Widening Cabarrus County

NCDOT I-40/US 52 Pavement Rehabilitation

NCDOT US 64/Knightdale Bypass

CSX Carolina Connector Intermodal Rail Terminal

Lane – Charlotte
(14 miles from site)

MBI – Columbia
(60 miles from site)

MBI – Charlotte
(14 miles from site)
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3.4.4(a) Project Management Team – Project Manager:   

Serving as the Project Manager, David 

Chaparro, PE,  will be responsible for delivery 

of the project in accordance with the contract 

requirements. He will have the authority to 

make final decisions on behalf of Lane and 

communicate directly with SCDOT. David 

will serve as the primary contact with 

SCDOT. He will be on-site during construction and will attend and lead weekly status meetings during the design and 

construction phases and at SCDOT’s request. He will be assigned solely to this project and will not have responsibilities to other 

projects. David has more than 20 years of experience and expertise, and has managed highway transportation projects of similar 

scope, magnitude, and complexity. David is currently serving as the Lead Area Project Engineer for the I-85 Widening Design-

Build, Phase 3 Cherokee County project. In this role, he has worked directly with MBI and Lane staff, including key 

personnel members Steve Swygert, Chris Magro, and Drew Baucom. Further details are provided in his resume in Appendix A.

3.4.4(b) Project Management Team – Design-Build Coordinator:    

As the Design-Build Coordinator, Andrew 

"Drew" Baucom will be responsible for the 

daily coordination of the project. Although 

the primary point of contact with SCDOT is 

the Project Manager, Drew will also provide 

communications as needed. He will be 

assigned solely to this project and will not 

have responsibilities to other projects. He will be on-site during construction and will attend weekly status meetings during 

the design and construction phases and at SCDOT’s request. Drew has more than 20 years of experience and expertise, and 

has delivered highway transportation projects of similar scope, magnitude, and complexity. Drew is currently serving as the 

Design-Build Manager for the I-85 Widening Design-Build, Phase 3 Cherokee County project. In this role, he has worked 

directly with MBI and Lane staff, including key personnel members Steve Swygert, Chris Magro, and David Chaparro. 

Further details are provided in his resume in Appendix A.

3.4.5 Design Engineering Team: The design engineering team has the experience and expertise in all phases of roadway 

and bridge structure design required to successfully deliver the I-77 Panther Interchange project. 

David Chaparro, PE,  Project Manager 

23 years experience | 11 years in construction leadership roles 

	» Leadership roles on complex projects for 11 years
	» Delivered 100% of all projects on time
	» 3 consecutive projects delivered without a lost time accident
	» Safety, environmental, and quality success

Drew Baucom, PE, Design-Build Coordinator 

23 years experience    |    15 years highway experience  

	» Facilitated design coordination on 5 projects totaling $1.4 billion
	» Successful career working on design-build projects since 2012 
	» More than 15 years construction experience working in the field
	» Proficiency in tracking and integrating design and construction 
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3.4.5(a) Design Engineering Team – Lead Design Engineer:    

Serving as the Lead Design Engineer, Steve 

Swygert, PE,  will be responsible for all 

aspects of project design under the oversight 

of the Project Manager. During the design 

phase, he will be dedicated to this project, 

attend all project meetings, and be available 

to SCDOT as needed. Steve has nearly 30 

years of experience and expertise in the design of highway transportation projects of similar scope, magnitude, and 

complexity, and is a Professional Engineer in the State of South Carolina. Steve most recently served as the Lead Design 

Engineer for the I-85 Widening Design-Build, Phase 3 Cherokee County project, successfully leading the completion and 

approval of RFC Plans. This is the same role he will perform on the I-77 Panther Interchange project. He has worked 

directly with Lan eon similar projects, including key personnel members David Chaparro, Chris Magro, and Drew 

Baucom. Further details are provided in his resume in Appendix A.

3.4.6 Construction Management Team: The construction management team has the necessary leadership, knowledge, 

and experience required to safely deliver the I-77 Panther Interchange project on time..

3.4.6(a) Construction Management Team – Construction Manager:   

Serving as the Construction Manager, 

Christian "Chris" Magro will be responsible 

for managing all aspects of construction 

under the oversight of the Project Manager. 

For the duration of construction, he will be 

dedicated solely to this project, with no other 

assigned project responsibilities He will not 

be utilized on any other project, and will be on-site during all construction activities. Chris has more than 20 years of 

experience and expertise in the construction of highway transportation projects of similar scope, magnitude, and complexity. 

Chris is currently serving as the Construction Manager for the I-85 Widening Design-Build, Phase 3 Cherokee County 

project. In this role, he has worked directly with MBI and Lane staff, including key personnel members Steve Swygert, David 

Chaparro, and Drew Baucom. Further details are provided in his resume in Appendix A.

Steve Swygert, PE Lead Design Engineer

28 years experience  |  20 years managing highway design  

	» Successfully led more than 30 projects as Lead Design Engineer
	» 21-year history working on design-build projects in South Carolina
	» History of leading ACEC award-winning SC and national projects
	» Experience managing the design of complex interchange projects

Chris Magro Construction Manager

17 years experience    |    15 years highway construction  

	» Successfully delivered five interstate interchange projects 
	» Delivered 100% of all projects on time
	» Implemented employee-based safety programs on every project 
	» Safety, environmental, and quality success
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3.4.6(b) Construction Management Team – Quality Control Manager:   

Serving as the Quality Control Manager, 

Brian Weihrauch will be responsible for 

ensuring all workmanship and materials are 

in compliance with the contract 

requirements. He will coordinate with the 

SCDOT Resident Construction Engineer 

(RCE) for all QA & IA testing. He will report 

to a responsible officer of the entity with whom SCDOT has contracted and will maintain objectivity by not reporting directly 

to the Project Manager or other project personnel. Brian has more than 10 years of experience and expertise in the QA/QC of 

highway transportation projects and has experience and expertise in the QC management of highway transportation projects 

of similar scope, magnitude, and complexity. Further details are provided in his resume in Appendix A.

3.5	PAST PERFORMANCE OF THE TEAM 
3.5.1 Experience of Proposer’s Team: Work History Forms for the Lane Team are included in Appendix B.

3.5.2 Quality of Past Performance: Responses to the questions in Section 3.5.2, as well as applicable Work History Form 

sections, are shown in Appendix C. Within the last five years, Lane has not been debarred, disqualified from bidding, or 

declared ineligible for work by any entity, nor are any such actions pending.

3.6	LEGAL AND FINANCIAL 
3.6.1 Financial Capacity: A notarized affidavit executed by an officer of Lane is included in Appendix D.

3.6.2 Bonding Capacity: Lane’s surety letter is included in Appendix D.

3.6.3 Organizational Agreements: Not applicable to this pursuit.

3.7	 ORGANIZATIONAL CONFLICTS OF INTEREST 
Signed Conflicts of Interest forms are included in Appendix E. 

3.8	SCDOT PREQUALIFICATION CERTIFICATION 
Lane's SCDOT Prequalification Certificate is included in Appendix D.

Brian Weihrauch Quality Control Manager

20 years experience     |    10 years of QA/QC experience 

	» QA/QC roles on transportation projects valued up to $2.4 billion
	» Experience in roadway/structural inspection and oversight
	» Leadership in QA/QC processes and contract compliance 
	» Training to become a Certified Construction Manager (CCM)



APPENDIX A

Key Individual Resumes



KEY INDIVIDUAL RESUME FORM 
 

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

David Martin Chaparro, PE 
Area Project Engineer  
 

b. Role of Key Individual for this Project:   
Project Manager 
 

c. Name of Firm with which you are now associated:  
The Lane Construction Corporation 

 
d. Years of Experience: With this Firm 16 Years   With Other Firms 7 Years 

The Lane Construction Corporation 
• Area Project Engineer – Responsible for overseeing all operational project engineering functions and managing 

project engineering staff for roadway and bridge projects within the Carolinas region. 2018 – Present 
• Project Manager – Responsible for the management and facilitation of all aspects of projects from start to finish, 

including daily operations, planning, and subcontractor management. 2016 – 2018 
• Senior Project Engineer – Responsible for leading project engineering team and serving as the senior engineer 

on roadway and bridge projects. 2011 – 2016 
• Assistant Project Engineer – Responsible for assisting with management of the project engineering team on 

roadway and bridge projects. 2009 – 2011  
• Job Engineer – Responsible for providing field engineering, quality control and testing, reviewing contract 

documents and submittals, supervising subcontractors, scheduling, and performing other project engineering 
duties as needed. 2004 – 2009   

Graña y Montero S.A. (Peru) 
• Job Engineer – Responsible for providing engineering and management tasks for projects within the 

infrastructure, utility, and commercial construction industries. 1997 – 2002 
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  

NC State University, Raleigh, NC / Master of Civil Engineering / 2004 / Construction Engineering & Mgmt 
Pontifical Catholic University of Peru, Lima, Peru / Bachelor of Science / 1996 / Civil Engineering 

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  
  2009 / NC / Professional Engineer - Civil / 035684 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. I-85 Widening Phase 3 Cherokee County – P027116 
Key Personnel Role:  Area Project Engineer 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2016-2021, Assigned 2018-present 
Owner Contact Information: SCDOT, Shane Parris, PE, (864) 490-0466, parrissl@scdot.org 
Design/Construction Value:  $181,700,000 (contract value) 
Project Description:  This design-build project includes the widening and improvement of a busy segment of I-85 
connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the existing 
interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each direction. The 
scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern railroad bridge, 
improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s slip ramps. The 
project enhances the safety along the existing facility, reduces traffic congestion on I-85, and corrects deficient 
elements along the mainline, ramps, and interchanges. As the Area Project Engineer, David oversees engineering 
functions of the project, provides the leadership and management necessary to ensure the engineering functions have 
the proper operational controls, administrative and reporting procedures, and systems in place. Additionally, David 
is actively managing the utility coordination scope of this project. 
 
2. I-40/US52 Concrete Rehab. Design-Build Project – C203967 Forsyth County 
Key Personnel Role:  Project Manager 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2017-2018, Assigned 2017-2018 
Owner Contact Information: NCDOT, Jordan Scott PE, (336) 293-9610, jcscott1@ncdot.gov 
Design/Construction Value:  $13,000,000 (contract value) 
Project Description: The main scope of work of this design-build project consisted of removing and replacing 
existing damaged jointed concrete slabs and placing new jointed concrete pavement. NCDOT’s intention for this 
project was to improve the cloverleaf interchange of I-40 & US52 to handle expected traffic volume increases from 



 
 

a 2-year shutdown of Business 40, a highway that runs parallel to I-40 through Winston-Salem, NC. This project 
was complex due to the challenge of replacing a significant amount of concrete pavement within a single 
construction season under highly heavy time restrictions and high traffic volumes. David was responsible for 
managing all aspects of the project from start to finish, including overall planning and scheduling, overseeing field 
operations, coordination with NCDOT, and design-build coordination. 
 
3. I-85/I-485 Turbine Interchange – C202523 Mecklenburg and Cabarrus Counties 
Key Personnel Role: Senior Project Engineer 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2011-2015, Assigned 2011-2015 
Owner Contact Information: NCDOT, Virginia Mabry, (919) 707-6604, vmabry@ncdot.gov 
Design/Construction Value:    $98,700,000 (contract value) 
Project Description:  The project consisted of the design and construction of a turbine interchange for Interstate 85 
and Interstate 485. The widening of I-85 and I-485 was needed to accommodate the new interchange configuration 
and to match the improvements taking place in nearby projects. Improvements were also needed along existing I-
485 and on side roads. The project involved significant road construction, ramps, and landmark bridge structures, all 
in the heavily populated urban area of Charlotte, NC, requiring complex traffic management to alleviate congestion 
in an already highly traveled area. Lane proposed the 2-level turbine interchange for this project as it allowed for a 
significant reduction of earthwork and eliminated the need to haul material from off-site, drastically reducing 
construction cost by more than $30 million. David was responsible for on-site project administration, engineering, 
scheduling, subcontractor management, and project controls.  He performed overall project planning and supported 
management of field operations.  He coordinated the project design with the Design Partner firm.  
 
4. I-85 Over Yadkin River - C202383 Rowan and Davidson Counties 
Key Personnel Role:  Assistant Project Engineer 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2010-2013, Assigned 2010-2011 
Owner Contact Information: NCDOT, P. Kelly Seitz, (704) 630-3220, kseitz@ncdot.gov 
Design/Construction Value:  $136,000,000 (contract value) 
Project Description:  This $136 million design-build project consisted of upgrading approximately seven miles of 
I-85 in Davidson and Rowan counties, North Carolina. Work included the widening of the road from four to eight 
lanes, realigning the roadway to eliminate sharp curves, and improving interchanges. The project also included 
replacement of the structurally deficient Yadkin River Bridge with a 2,700-foot-long, two-lane bridge and rail 
improvements to facilitate future high-speed rail and add new freight tracks. David assisted the project management 
with scheduling, field engineering, job costs, and submittals and document control. David also assumed the 
responsibilities of Quality Control Manager on this project, ensuring that the project was compliant with the design 
specifications, and that construction activities were done in accordance with the project quality plan. 
 
5. I-77 Widening Yadkin County – C201269 
Key Personnel Role:  Senior Job Engineer 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2007-2009, Assigned 2007-2009 
Owner Contact Information: NCDOT, Mark Freeman, PE (retired) 
Design/Construction Value:  $60,000,000 (contract value) 
Project Description: This $60 million design-build project consisted of the reconstruction of 6.6 miles of I-77 in 
western North Carolina. The project incorporated a major intersection at US-421, where the bridges were raised to 
match the elevation of the overlaid roadway. Work included production and placement of concrete pavement, 
asphalt pavement, earthwork, drainage system, signage, and roadside development. This project was completed one 
month ahead of schedule. David was responsible for quality control management, which included earthwork and 
grading supervision and testing, concrete field testing, road profile testing, scanning of concrete pavement joints, 
and oversight of the improvements needed to achieve compliance with specifications. He was also involved in the 
planning and coordination of the work, including the maintenance of traffic, drainage, coordination and supervision 
of quality and workmanship of subcontractors, preparation of permit applications to construct and operate the 
concrete plant, and monitoring and control of project cost and schedule. 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
David is currently assigned to the I-85 Widening Phase 3 project in Cherokee County, SC. This project is 
slated for completion in Fall 2021, prior to the start of construction on the I-77 Panther Interchange, making 
David fully available to serve on this project.   



KEY INDIVIDUAL RESUME FORM 
 

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Andrew Todd Baucom, PE 
Design-Build Manager 
 

b. Role of Key Individual for this Project:   
Design-Build Coordinator 
 

c. Name of Firm with which you are now associated:  
The Lane Construction Corporation 

 
d. Years of Experience: With this Firm 23 Years   With Other Firms 0 Years 

The Lane Construction Corporation 
• Design-Build Manager – Responsible for interfacing and facilitating communication between roadway 

designers and construction operations from onset of the project through successful delivery. 2019 – Present 
• Design-Build Pursuit Manager – Responsible for facilitating design and construction collaboration during 

technical work group meetings and ATC development for new business pursuits with values of $100 million 
or more in the southeast region. 2012 – 2019 

• Project Manager/Superintendent – Responsible for managing roadway and bridge field operations and 
overseeing subcontractor work progress. 2003 – 2012 

• Project Engineer – Responsible for oversight of project activities, coordination of field work and subcontractors 
with the owner, and maintaining the project schedule and project budget. 1998 – 2003 

e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  
University of North Carolina at Charlotte, Charlotte, NC / Bachelor of Science / 2003 / Civil Engineering 
Central Piedmont Community College, Charlotte, NC / Associates in Applied Science / 1997 / Surveying  

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  
  2017 / NC / Professional Engineer - Civil / 046013 
  2006 / NC / General Contractor / 75999 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
1. I-85 Widening Phase 3 Cherokee County – P027116  
Key Personnel Role:  Design-Build Manager 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2016-2021, Assigned 2019-present 
Owner Contact Information: SCDOT, Shane Parris, PE, (864) 490-0466, parrissl@scdot.org 
Design/Construction Value:  $181,700,000 (contract value) 
Project Description:   This design-build project includes the widening and improvement of a busy segment of I-85 
connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the existing 
interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each direction. The 
scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern railroad bridge, 
improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s slip ramps. The 
project enhances the safety along the existing facility, reduces traffic congestion on I-85, and corrects deficient 
elements along the mainline, ramps, and interchanges. Drew was responsible for assisting with review of RFC plans 
for constructability, tracking variances between bid and RFC quantities, evaluating design schedule with 
construction activities, participating in weekly design meetings, and facilitating open communication between the 
design and construction teams. 

2. I-40/I-77 Interchange - I-3819B/U-6039 Statesville, NC 
Key Personnel Role:  Design-Build Manager 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2018-2022, Assigned 2019-Present 
Owner Contact Information: NCDOT, Matthew Evans, PE, (704) 380-6050, mevans8@ncdot.gov  
Design/Construction Value:  $260,290,000 
Project Description: Project includes the reconstruction of the existing I-40/I-77 cloverleaf interchange to a turbine 
system-to-system interchange on a critical junction in NC. The project widens I-40 (concrete) and I-77 (asphalt) in 
each direction for 1-2 miles along two of North Carolina’s main corridor interstate facilities and modifies additional 
interchanges.  In addition to mainline work, the project reconstructs the I-77 & Broad Street interchange and 
implements access management strategies on Broad Street through median installations, signal upgrades, and road 
realignments. Drew was responsible for assisting with review of RFC plans for constructability, tracking variances 
between bid and RFC quantities, evaluating design schedule with construction activities, participating in weekly 
design meetings, and facilitating open communication between the design and construction teams. 
 



mark 

3. I-440 Widening & Improvements D-B – U-4437/U-2719 Wake County 
Key Personnel Role:   Design-Build Manager 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2018-2023, Assigned 2019-Present 
Owner Contact Information: NCDOT, Chad Hinnant, (919) 733-9499, cdhinnant@ncdot.gov 
Design/Construction Value:  $346,562,000 (contract value) 
Project Description: Improvements to I-440, referred to locally as the Raleigh Beltline, will widen 6.5 miles of the 
roadway from four lanes to six lanes, from south of SR 1313 (Walnut Street) in Cary, NC, to north of SR 1728 
(Wade Avenue) in Raleigh, NC. The widening of I-440 involves lowering the grade of Blue Ridge Road and 
constructing new bridges to provide railroad grade separations for Norfolk Southern Railway/North Carolina 
Railroad/CSX Transportation, Hillsborough Street (NC 54) at Blue Ridge Road, and Beryl Road to reduce 
congestion and train-related conflicts with vehicles and pedestrians. A new connector road will link Blue Ridge and 
Hillsborough. The scope of work also includes reconstruction and improvements to interchanges, bridges, and 
pavement in a heavily traveled urban area, requiring complex maintenance of traffic. Drew was responsible for 
assisting with review of RFC plans for constructability, tracking variances between bid and RFC quantities, 
evaluating design schedule with construction activities, participating in weekly design meetings, and facilitating 
open communication between the design and construction teams. 
4. Brawley School Road Widening – C201902 Iredell County 
Key Personnel Role:  Project Manager/Superintendent 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2009-2011, Assigned 2009-2011 
Owner Contact Information: NCDOT, John Cook, (704) 876-0602, jrcook@ncdot.gov 
Design/Construction Value:  $ 19,000,000 (contract value) 
Project Description:  Project included the widening of approximately 4.5 miles of Brawley School Road and major 
–Y– lines (existing ADT of 35,000) from two to four lanes from South Fort to Williamson Road in Charlotte, North 
Carolina. The widening consisted of grading, drainage, asphalt paving, curb and gutter, and miscellaneous flat work.  
5. Charlotte-Douglas International Airport, Ramp E Expansion, Phases I, II & III, Mecklenburg County 
Key Personnel Role:  Project Manager/Superintendent 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2001-2007, Assigned 2001-2007 
Owner Contact Information: Charlotte-Douglas International Airport, Mark Wiebke, PE, (704) 354-4533, 
mdwiebke@charlotteairport.com 
Design/Construction Value:  $20,000,000 (contract value) 
Project Description:  Expansion of Ramp E included installation of new jet fuel system, placement of cement 
treated base and 8” and 16” of PCCP, installation of new storm drainage system and lighting, placement of asphalt 
paving for shoulder construction, and NAVAIDs.  

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
Drew is currently supporting projects and is working on the pursuit of the I-77 Panthers Interchange.  
Upon successful award, he will be fully dedicated to this project as the Design-Build Coordinator.   



KEY INDIVIDUAL RESUME FORM 
 

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Steven Derek Swygert, PE 
Operations Manager  

b. Role of Key Individual for this Project:   
Lead Design Engineer 

 
c. Name of Firm with which you are now associated:  

Michael Baker International, Inc.  
 
d. Years of Experience: With this Firm 21 Years   With Other Firms 7 Years 

 
Michael Baker International, Inc.:  
• Operations Manager – Responsible for managing the design group, project management (including the I-85 

Widening Design-Build Phase 3 in Cherokee County, SC), roadway drainage design, bridge hydraulic studies, 
and overseeing construction plan preparation. 2000 – Present 

• Senior Project Engineer – Responsible for project management, roadway drainage design, bridge hydraulic 
studies, and a variety of hydrological and hydraulic modeling. 1999 – 2000 

 
USDA Natural Resources Conservation Service:  
• Civil Engineer – Provided design for flood studies and environmental assessments, prepared construction 

drawings, wrote construction specifications for PL-566 watershed projects.  1992 – 1999 
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  

      Clemson University, Clemson, SC /  Bachelor of Science / 1991 / Civil Engineering 
f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  

 1997 / SC / Professional Engineer - Civil / 18012 2012 / MS / Professional Engineer - Civil / 20848 
 2003 / NC / Professional Engineer - Civil / 28639 2001 / VA / Professional Engineer - Civil / 35696 
 2002 / GA / Professional Engineer - Civil / 27487 2006 / WV / Professional Engineer - Civil / 17003 
 2008 / LA / Professional Engineer - Civil / 33760 2015 / AL / Professional Engineer - Civil / 34922-Ev 
 2009 / MO / Professional Engineer - Civil / 2009015455 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. I-85 Widening Phase 3 Cherokee County – P027116  
Key Personnel Role:  Lead Design Engineer 
Experience with Current Firm:  Yes – Michael Baker International, Inc. 
Project/Assignment Duration:  Project 2016-2021, Assigned 2016-2020 
Owner Contact Information:  SCDOT, Bradley Reynolds, (803) 737-1440, reynoldssbs@scdot.org  
Design/Construction Value:  $181,700,000 (contract value) 
Project Description:  This design-build project includes the widening and improvement of a busy segment of I-85 
connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the existing 
interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each direction. The 
scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern railroad bridge, 
improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s slip ramps. The 
project enhances the safety along the existing facility, reduces traffic congestion on I-85, and corrects deficient 
elements along the mainline, ramps, and interchanges. Steve is overseeing roadway, bridge, and drainage design, 
environmental permitting, right-of-way acquisition, project management, and utility coordination. 
 
2. I-26 Widening MM 85 to 101 Design-Build Preparation 
Key Personnel Role:    Project Manager 
Experience with Current Firm:   Yes – Michael Baker International, Inc. 
Project/Assignment Duration:  Project 2016-2020, Assigned 2016-2020 
Owner Contact Information: SCDOT, Bradley Reynolds, (803) 737-1440, reynoldssbs@scdot.org 
Design/Construction Value:    $893,864 (design value) 
Project Description: Responsible for project management and hydraulic design.  Michael Baker provided 
preliminary engineering, and design review services as a subconsultant for the widening of I-26  from approximately 
SC 202 (Exit 85) to approximately U.S. 176 (Exit 101). Michael Baker's services included pipe and box culvert 
inspection, development of a website mapping tool for public comments, hydrology and hydraulic design, and 
support during development of the design-build request for qualifications and request for proposals. Steve managed 
the firm’s role in providing hydraulic and roadway design review services using Bluebeam for preliminary, right-of-
way, and final plan submittals from the design-build team. 



 
  

 
3. I-85 Rocky Creek Design-Build Preparation 
Key Personnel Role:  Task Manager 
Experience with Current Firm:   Yes – Michael Baker International, Inc. 
Project/Assignment Duration:  Project 2015-2019, Assigned 2015  
Owner Contact Information:  SCDOT, Bradley Reynolds, (803) 737-1440, reynoldssbs@scdot.org 
Design/Construction Value: $340,000,000 (contract value) 
Project Description: Managed the Preliminary Hydraulic Design and provided RFQ/RFP support. Michael Baker 
provided engineering services for the widening of I-85 from MM53 for approximately 1 mile to MM54 near Pelham 
Road (Exit 54). The project included adding a travel lane in each direction, improving the Pelham Road entrance 
and exit ramps, and additional hydraulic services included to assess the Rocky Creek crossing under I-85. The 
Rocky Creek crossing is located approximately 0.5 miles west of Pelham Road. The crossing, which consists of 
quadruple 10-foot-wide x 8-foot-high box culvert, experienced significant flooding on August 10, 2014. Steve 
assisted the firm with providing field surveys, pipe inspections, geotechnical borings, traffic studies and modeling, 
asbestos/lead paint surveys, environmental documentation, wetland jurisdictional determination, preliminary road 
design, preliminary bridge design, preliminary utility report, subsurface utility engineering, and preliminary 
hydraulic design. 
 
4. US 17 (ACE Basin) Improvements Design-Build  
Key Personnel Role:  Design Manager 
Experience with Current Firm:   Yes – Michael Baker International, Inc. 
Project/Assignment Duration:  Project 2009-2013, Assigned 2009-2010 
Owner Contact Information:  SCDOT, Daniel Burton, PE, (843) 371-0342, burtond@scdot.org,  
Design/Construction Value:  $75,000,000 (contract value) 
Project Description: Responsible for management of the hydraulic design team and was the Engineer of Record for 
all drainage and erosion control plans. Steve oversaw the firm’s role as the prime engineering consultant for the 
design-build safety improvement project along approximately 15 miles of U.S. 17 in South Carolina’s ACE Basin. 
The project involved widening U.S. 17 from a two-lane to a four-lane divided highway. It included several bridge 
replacements, and work in environmentally sensitive areas within the Coastal Region. 
 
5. US 64 – Knightdale Bypass Design-Build 
Key Personnel Role:  Design Manager 
Experience with Current Firm: Yes – Michael Baker International, Inc. 
Project/Assignment Duration: Project 2012-2015, Assigned 2012-2015 
Owner Contact Information: NCTA, Rodger Rochelle, (919) 707-2710, rdrochelle@ncdot.gov 
Design/Construction Value: $135,000,000 (construction) 
Project Description: Led the design team that performed bridge hydraulic design for Crabtree Creek, Marks Creek, 
Neuse River and Poplar Creek. Steve was the Engineer of Record for the FEMA (LOMR) for the Mark’s Creek 
Bridge. Michael Baker served as the lead engineer for the design-build construction of the U.S. 64 Knightdale 
Bypass, a 14-mile, six-lane, divided highway with 23 bridges, on a new alignment. Michael Baker's services 
included roadway and bridge design, permitting and permit revisions, drainage design, erosion and sediment control 
plans, traffic control and pavement marking plans, traffic signal design, signing plans, utility relocations, and 
intelligent transportation system work. 
 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
N/A 



KEY INDIVIDUAL RESUME FORM 
 

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Chris Francis Magro 
Construction Manager/Sr. Superintendent 
 

b. Role of Key Individual for this Project:   
Construction Manager 
 

c. Name of Firm with which you are now associated:  
The Lane Construction Corporation 

 
d. Years of Experience: With this Firm 16 Years   With Other Firms 1 Years 

The Lane Construction Corporation 
• Construction Manager/Superintendent – Responsible for leading superintendents and overseeing daily field 

work operations, work planning, and managing subcontractors. 2019 – present 
• Superintendent – Responsible for managing roadway field operations and overseeing subcontractor work 

progress. 2014 – 2019 
• Assistant Superintendent – Responsible for assisting the superintendent with management of roadway field 

operations and oversight of subcontractor work progress. 2010 – 2014 
• Foreman – Responsible for leading and coordinating field crews. 2004 – 2009 
 
Precision Construction Services 
• Foreman – Responsible for leading and coordinating field crews. 2003 – 2004 
 
United States Army 
• Sergeant – Engineering support for combat armored vehicles. 1996 – 2003  

 
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  

United States Army, Olean, NY / Sergeant / 2003  
Olean Senior High School, Olean, NY / BOCES Vo-Tech Center Conservation and Heavy Equipment   
    Operations / 1992 

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  
  N/A 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. I-85 Widening Phase 3 Cherokee County – P027116  
Key Personnel Role:  Construction Manager  
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2016-2021, Assigned 2019-present 
Owner Contact Information: SCDOT, Shane Parris, PE, (864) 490-0466, parrissl@scdot.org 
Design/Construction Value:  $181,700,000 (contract value) 
Project Description:   This design-build project includes the widening and improvement of a busy segment of I-
85 connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the 
existing interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each 
direction. The scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern 
railroad bridge, improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s 
slip ramps. The project enhances the safety along the existing facility, reduces traffic congestion on I-85, and 
corrects deficient elements along the mainline, ramps, and interchanges.  As the Construction Manager, Chris 
maintains full responsibility for all construction activities on the project. He is responsible for coordination with 
SCDOT, providing oversight for all work on the site, company-level tracking of crew and subcontractor 
production and construction progress. He ensures safety and consistency by conducting training, mentoring, and 
site/system orientations. 
 
2. I-85 Widening Rowan County 
Key Personnel Role:  Superintendent 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:   Project 2016-2020, Assigned 2016-2018 
Owner Contact Information: NCDOT,  David Hering, PE, (919) 707-6617, dthering@ncdot.gov 
Design/Construction Value:  $160,325,000 (contract value) 
Project Description:   The Design-Build Project I-3802B / I-3610 / B-5365 reconstructs and widens 



 

approximately 5.9 miles of I-85, from north of Lane Street (Exit 63) to north of the US 29 / US 601 Connector, to 
an eight-lane divided facility.  The project is also constructing a new interchange along I-85 for Old Beatty’s Ford 
Rd (Exit 65), I-3804. It also improves the I-85 / NC 152 and the NC 152 / US 29 / US 601 Connector interchanges. 
As the Project Superintendent, Chris maintains full responsibility for all construction activities on the project. He is 
responsible for coordination with NCDOT, providing oversight for all work on the site, company-level tracking of 
crew and subcontractor production and construction progress. He ensures safety and consistency by conducting 
training, mentoring, and site/system orientations. 
 
3. LYNX Blue Line Extension, Section B & C Civil and Roadway 
Key Personnel Role:  Superintendent 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:   Project 2014-2018, Assigned 2014-2016 
Owner Contact Information: City of Charlotte, David Smith, PE, (704) 336-4626, dbsmith@charlottenc.gov 
Design/Construction Value:  $129,900,000 (contract value) 
Project Description:  This $130 million project consisted of a 9-mile extension of the existing LYNX Blue Line 
from the 7th Street Station in Center City Charlotte to the University of North Carolina at Charlotte campus. The 
extension included 11 new light rail stations and 3,100 parking spaces at four stations with parking facilities. The 
project also includes 20 at‐grade street crossings and 11 grade separation structures over or under roads, railroads, 
and environmental features. Lane provided civil and roadway work for Segments B and C, which was comprised of 
heavy civil infrastructure improvements necessary to lay the final 4.8 miles of track, the majority of which runs 
down the median of Tryon Street, a major thoroughfare in Charlotte. Chris supervised earthwork and subballast 
work on the project and oversaw foreman and engineers. He maintained the project schedule and ensured work was 
performed in accordance with the specifications. 
 
4. I-85 Widening Cabarrus County 
Key Personnel Role:  Assistant Superintendent 
Experience with Current Firm:  Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2011-2014, Assigned 2011-2014 
Owner Contact Information: NCDOT, Rodger Rochelle, PE, (919) 707-2710, rdrochelle@ncdot.gov 
Design/Construction Value:  $148,000,000 (contract value) 
Project Description:  This $148 million design-build project widened and reconstructed a 4-lane facility in a 
commercially dense area to an 8-lane divided facility with concrete pavement for seven miles. This project included 
the design of two diverging diamond interchanges (DDIs) and superstreets at major side roads, extending the 
functional life of these interchanges by 10 years. Utility coordination, ROW acquisition, and traffic control were 
critical aspects of this project. With an ADT over 100,000 and the majority of work in the existing median, an 
innovative median access ramp was constructed to allow work vehicles access without impeding existing interstate 
traffic. Lane received the 2013 National Asphalt Pavement Association Asphalt Operations Safety Innovations 
Award, the 2012 American Road & Transportation Builders Association TransOvation Award, and the 2012 
American Road & Transportation Builders Association Roadway Work Zone Safety Awareness Award for this 
unique access. In his role, Chris oversaw fine grading and earthwork operation. He managed field operations, 
coordinated among engineers and foreman, and ensured the budget and schedule were met 

 
5. Langtree Road Intersection 
Key Personnel Role:  Foreman 
Experience with Current Firm:   Yes – The Lane Construction Corporation 
Project/Assignment Duration:  Project 2007-2009, Assigned 2007-2009 
Owner Contact Information: NCDOT not available 
Design/Construction Value:  $24,000,000 (contract value) 
Project Description:  This $24 million project included the construction of a new interchange on I-77 at Langtree 
Road in Mooresville, North Carolina. The project accommodated new development at Lake Norman and provided 
access to Lowe’s corporate headquarters. The project included the widening of two miles of I-77, replacement of 
Langtree Road Bridge over I-77, and construction of new service roads and ramps. Chris communicated with 
NCDOT and subcontractors on pay estimates, coordinated field crews, and assisted the superintendent and project 
manager. 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
Chris is currently assigned to the I-85 Widening Phase III project in Cherokee County, SC. This project is 
slated for completion in Fall 2021, prior to the start of construction on the I-77 Panther Interchange, making 
Chris fully available to serve on this project.   



KEY INDIVIDUAL RESUME FORM 
 

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Brian Craig Weihrauch, CMIT 
CEI Area Manager  

b. Role of Key Individual for this Project:   
Quality Control Manager 

 
c. Name of Firm with which you are now associated:  

Michael Baker International, Inc.  
 
d. Years of Experience: With this Firm  1.5 Years   With Other Firms 20 Years 

Michael Baker International, Inc.:  
• CEI Area Manager – Responsible for overseeing construction quality assurance (QA)/quality control (QC) 

compliance, assisting with CEI activities in NC, and managing technicians in the field. 2019 – Present 
• Construction Manager/Sr. Inspector – Responsible for management of project construction activities, QA 

compliance, reviewing plans and specifications, and management of the schedule and budget. 2019 – Present 
WSP USA: Lead Structural Inspector – Responsible for QA inspections/testing of structural elements. 2018 – 2019 

Jacobs Engineering Group Inc: Sr. Construction Inspector/QA – Responsible for QC/QA oversite, construction 
verification, and process audits for conformance to contract requirements. 2011 – 2018  

Nebraska Dept of Roads: Engineering Analyst – Developed estimates/scope for future projects. 2010 – 2011  

Olsson & Associates: Associate Technician – Performed material sampling/testing. 2009 – 2010 

Felsburg Holt & Ullevig: CAD Technician – Developed CAD layout for roadway projects. 1999 – 2009 

e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  
 Northwest Kansas Technical College / Goodland, KS / Technical Certificate  / 1999 / Engineering Technician 

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  
2000 / CO / ACI Level 1 Certified / 49731 
2017 / CO / FHWA NHI Safety Inspector Inservice Bridge / Number not issued 
2014 / CO / ICC Structural Masonry Special Inspector / 8273229 Pending Reinstatement  
2014 / CO / ICC Reinforced Concrete Special Inspector / Pending Reinstatement 
2019 / SC / SCDOT Foundations Technician / 4640-119/FND  
2018 / SC / SCDOT Concrete Technician I & II/ 738-P1-0119 
2018 / SC / SCDOT Earthwork & Base Technician / 4640-918/ERTH 
2019 / NC / NCDOT Level II Certified Erosion & Sediment Control/Stormwater Site Manager / 10669 
2015 / CO / CMAA Construction Manager-In-Training 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. Carolina Connector Intermodal Rail Terminal Project 
Key Personnel Role:  Construction Manager/Sr. Inspector 
Experience with Current Firm:  Yes – Michael Baker International, Inc. 
Project/Assignment Duration:  Project 2019-Present, Assigned 2019-Present 
Owner Contact Information:  CSX, Richard Hisrich, PE, (904) 633-1427, Richard.hisrich@csx.com  
Design/Construction Value:  $65,000,000 
Project Description:  Michael Baker is serving as the owner's representative for the Carolina Connector lntermodal 
Rail Terminal Project in Rocky Mount, NC. The firm’s NC Construction Services team is providing preconstruction 
and construction services for the construction of this approximately 325-acre intermodal terminal to serve the eastern 
North Carolina market. The new facility will have the capacity of 264,000 annual lifts with the use of electric, rail-
mounted wide span cranes and shuttle carriers. Brian plays an integral role as a Sr. Inspector and Construction 
Manager for the contract. His responsibilities include, but are not limited to, QA compliance oversight, site 
preparation, grading, erosion and sediment control, drainage improvements, pavement, signage and striping, 
fencing, traffic barriers and guardrail, and electrical and communications. He also has a strong involvement in 
reviewing plans and specifications at each design milestone, reviewing the construction manager's risk analysis, on-
site project management, schedule management, budget management, safety oversight, shop drawing review, pay 
application review, and administrative support. 
 
 
 



 
  

2. CEI Area Manager 
Key Personnel Role:  North Carolina Area CEI Manager 
Experience with Current Firm:  Yes – Michael Baker International, Inc. 
Project/Assignment Duration:  Project 2019-Present, Assigned 2019-Present 
Owner Contact Information:  Michael Baker International, Chad Huffines, PE, (336) 662-4244, 
chuffines@mbakerintl.com 
Design/Construction Value:  n/a 
Project Description: Brian has been an integral part of assisting with CEI management duties in NC. He has proven 
his abilities to manage technicians, interpret specifications, and implement changes in the field. His ability to 
communicate with our various clients, technicians, engineers, and contractors has proven his ability as a strong 
communicator to involve all parties to complete the tasks at hand. Brian has been an asset to our statewide team in 
a field support role using his Construction QA/QC experience to coach technicians on standard operating procedures 
in the field. As a current CM IT, Brian is on a career path to gain his CCM (Certified Construction Manager) 
registration through CMAA. His area of coverage in NC extends to Divisions 3, 4, and 6. 
 
3. SC 707 Widening Project 
Key Personnel Role:  Senior Office/Field Engineer 
Experience with Current Firm:  No – WSP USA 
Project/Assignment Duration:  Project 2014-2019, Assigned 2018-2019 
Owner Contact Information:  SCDOT, Leah Quattlebaum,  PE, (803) 737-1751, Quattleblb@scdot.org  
Design/Construction Value:  $50,000,000  
Project Description:  The original role of Office Engineer was revised to Lead Structural Inspector, due to lack of 
manpower. Brian moved seamlessly into a QA role to assist the field staff, covering this 10-mile-long project. 
Responsibilities included QA inspections of all things structural (drilled shaft driven pile, etc.) including, but not 
limited to, material testing, document control, interpretation of specifications, plans, and contract documents. 
 
4. RTD FasTracks Eagle P3 Commuter Rail 
Key Personnel Role:  Senior Construction Inspector/Quality Management Oversight 
Experience with Current Firm:  No – Jacobs Engineering Group Inc: 
Project/Assignment Duration:  Project 2004-2018, Assigned 2011-2018 
Owner Contact Information:  RTD, Fabian Testa, PE, (303) 241-1679, Fabian.Testa@rtd-denver.com 
Design/Construction Value:  $2,400,000,000 
Project Description: Responsible for providing program QC/QA and Rail Operations oversight for the owner. 
Performed Construction Verification Inspections to assure conformance with the Construction Quality Assurance 
Program and contract compliance. Duties included performing verification inspections for all 17 major structures, 
Parking Garages, Rail Stations, Walls (MSE, soil-nail, CIP), Track guideway (Track Structure, Direct Fix, DF 
Floating Slab, Special Trackwork (DF and Ballasted)), roadway, and MHT installations. Performed Process Audits 
on contractor Quality System Manuals, including the precast/prestress fabrication plants. 

 
h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 

assignments, role, and the anticipated duration of each assignment.  
Brian is currently assigned to the Carolina Connector Intermodal Rail Terminal Project. This project is 
slated for completion prior to the start of construction on the I-77 Panther Interchange, making Brian fully 
available to serve on this project. 



APPENDIX B

Work History & Quality Forms



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
The Lane Construction Corporation 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify the Lead Contractor’s
responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Lead Contractor (in thousands)

Name: I-85 
Widening Phase 3 
Location: Cherokee 
County, SC 

Name:  
The Lane Construction Corporation 

Name of Owner: SCDOT  
Project Manager: Shane Parris, PE 
Phone: 864-490-0466 
Email: parrissl@scdot.org 

11/2021 (est.) $181,700 $181,700 

g. Narrative describing the work performed by Lead Contractor.

Offices Involved: Charlotte, NC   |    Key Individual Involvement: Steven Swygert, David Chapparo, Chris Magro, Drew Baucom    |    Team Member Involvement: The Lane Construction Corporation and Michael Baker International, Inc. 

This $181 million design-build project includes the widening of 8.4 miles of I-85 from four to six lanes from the Broad River to the North Carolina-South Carolina state line, as well as improvements to 

existing interchanges and frontage roads. Five bridges require full replacement, including two staged construction bridges and demolition and reconstruction of an existing Norfolk Southern Railroad bridge 

over I-85 to provide greater horizontal clearances and meet current design requirements. Interchanges will be improved at four locations: S-11-83, SC 5/198, S-11-99, and US 29.  The purpose of this phase 

is to resurface or reconstruct pavement, increase capacity, and upgrade interchanges and overpass bridges to meet state and federal design requirements. This project is part of an $800 million program that 

SCDOT has planned for the I-85 corridor. The Lane-MBI team proposed innovative design solutions to protect existing 

utility operations and limit environmental impacts, providing significant cost and schedule savings for SCDOT.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
The Lane team functions on a premise of early recognition to identify issues and potential delays before they can affect construction progression. One such potential issue on this project involved utility relocations. Following initial coordination with the utility stakeholders on this 

project, the forecasted schedule showed potential disruption. To adapt to this situation, Lane proactively revisited the work sequence and rearranged activities to allow construction to steadily continue as negotiation and coordination with the utility companies continued to resolution. 

We actively seek the best solutions to maintain our commitment to the construction schedule and project progression. Another example of this involved the Town of Blacksburg, which lacked the appropriate funding to perform their own utility relocations. The Lane team approached 

SCDOT and negotiated a change order to take responsibility for the Blacksburg relocations and incorporate them into the DB contract. The project schedule is currently being adjusted to include these relocations. In addition, right-of-way acquisition was strategically organized during 

pursuit and staging to allow for maximum construction availability in the initial phases of work.  The project is currently on or ahead of schedule for completion. 

i. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

In the heavily traveled I-85 corridor, this project offers challenges from a traffic control standpoint. Lane devised an innovative solution to maintain traffic flow during the day by avoiding shifts through the use of nightly lane closures, thereby minimizing impacts to the traveling 

public. Our team devised a solution to move construction on Exit 106 750 feet to the south to bypass the need for utility relocation and right-of-way acquisition, allowing for significant cost and schedule savings. Lane has conducted meetings bi-weekly with the design team to stay 

ahead of project issues, resolve unforeseen items, coordinate utilities, and work through items brought to our attention by SCDOT and the CEI team. In addition, regular owners meetings with SCDOT are held to discuss progress, schedules, and unresolved items. This proactive 

approach has produced good results in mitigating and resolving issues.   

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

N/A 

Key Project Relevancies:
• Design-Build Delivery 
• Interstate MOT
• Bridge/Structure Construction
• Interchange Design/Construction
• 3rd Party Coordination

 

• Environmental Support & Compliance
• Utility Conflicts
• Coordination with Adjacent

Construction Activities



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
The Lane Construction Corporation 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Contractor’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Contractor (in thousands) 

Name: Port Access 
Road 
Location: Charleston 
County, SC 

Name:  
Fluor-Lane South Carolina, LLC 

Name of Owner: SCDOT 
Project Manager: Sarah Hamrick Gaffney, PE 
Phone: 843-514-9847 
Email: gaffneysh@scdot.org 

3/2022 $254,100 $254,100 

g. Narrative describing the work performed by Lead Contractor. 
 
Offices Involved: Charlotte, NC   |    Key Individual Involvement: n/a   |    Team Member Involvement: The Lane Construction Corporation 
 

 The Port Access Road project is a new roadway, interchange, and structure project that provides direct access between the Hugh Leatherman Container Terminal, located on the former Navy Base 

and I-26, while maintaining adequate service for local, commuter, and commercial traffic. The project consists of the construction of a new fully-directional interchange on I-26, a Bainbridge 

Connector Road, the extension of Stromboli Avenue, and associated roadway improvements to surface streets to serve the proposed Naval Base Terminal (NBT) in Charleston County, South 

Carolina. The project’s scope includes local roadway enhancements to safely integrate container terminal traffic with existing traffic; support local and regional planning policies and strategies; and 

minimize adverse impacts on nearby communities, the traveling public, and the environment. The Port Access Road Improvement Project will provide new interchanges with improved mobility 

serving the fastest growing container port in the U.S., enhance economic development, and improve local roadway network access to I-26. Construction completion is expected in 2022. Lane is 

participating as a partner in this joint venture to provide full design-build delivery, self-performing construction and associated roadway improvements to surface streets serving the proposed 

terminal. As a JV partner, Lane is also responsible for overall project management for the scope of services 

including roadway and bridge engineering/design and construction; geotechnical engineering; seismic design; utility coordination; right-of-way acquisition services; hazardous material 

management; and demolition of existing interstate interchange bridges. 
 

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
 

The Port Access Road Improvement Project is ongoing and is currently on time and budget. Design is substantially complete and was completed on time, on budget, and without claims or litigation. Construction is ongoing, and Lane continues to partner with SCDOT to address 

project elements to satisfactory resolution. We are effectively managing contracts and have no records of delays, claims, dispute proceedings, litigation, or arbitration. The JV’s use of weekly design and construction progress meetings with SCDOT allows the joint venture to 

identify and address issues. If issues could not be resolved at the job level within a reasonable amount of time, they were elevated to JV and SCDOT regional management to help in the resolution process. Notably, the JV reached agreement on the SCE&G Power Transmission 

change order and fully supports continued partnering. The project was awarded Lane’s Safest Project of the Year for 2017.  
 

i. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
 

The JV incorporated several techniques into the project to increase overall quality, including: 1) incorporated structured work plans, and preparatory/pre-construction meetings with SCDOT; 2) reduced construction-related traffic delays due to specific operations analysis in 

conjunction with scheduling; 3) optimized the schedule to minimize the effect of third-party delays. The project currently remains on schedule for the SCSPA new terminal opening. In addition, the JV embarked on a concerted effort to uphold field quality on permanent 

production items related to concrete structures and their foundations, earthwork, drainage, roadway elements, and various types of wall systems.  
 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below. 
 

N/A 

 

Key Project Relevancies:  
• Design-Build Delivery 
• Interstate Interchange 
• Bridge/Structure Construction 
• Staged Construction 

• Environmental Permitting 
• Utility Conflicts 
• Environmental Mitigation 
• Coordination with Adjacent Projects 

 
 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
The Lane Construction Corporation 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Contractor’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Contractor (in thousands) 

Name: I-40/I-77 
Interchange  
(I-3819B/U-6039) 
Location: Statesville, 
NC 

Name:  
The Lane Construction Corporation 

Name of Owner: NCDOT 
Project Manager: Matthew Evans, PE 
Phone: (704) 380-6050 
Email: mevans8@ncdot.gov 

6/2022 $260,290 $260,290 

g. Narrative describing the work performed by Lead Contractor. 
 
Offices Involved: Charlotte, NC   |    Key Individual Involvement: Drew Baucom    |    Team Member Involvement: The Lane Construction Corporation 
 

The $260 million design-build project includes the reconstruction of the existing I-40/I-77 cloverleaf interchange to a turbine system-to-system interchange on a critical junction in North Carolina that experiences 

more than 70,000 vehicles per day. An Alternative Technical Concept (ATC) that eliminates third-level structures, improves constructability, optimizes structure quantities, reduces costs, and expedites 

construction.  The project widens I-40 (concrete) and I-77 (asphalt) in each direction for 1-2 miles along two of North Carolina’s main corridor interstate facilities and modifies to additional interchanges.  In 

addition to mainline work, the project reconstructs the I-77 / Broad Street interchange and implements access management strategies on Broad Street through median installations, signal upgrades, and road 

realignments.  The project site was divided into five segments to facilitate construction and phasing operations. Work area segment boundaries were determined based on anticipated early action RFC plan 

packages, median access and haul road locations, earthwork balance points, minimization of ground disturbance, and 

reduction of environmental impacts. The design-build team optimized the segment plan to take advantage of the schedule 

and meet critical path milestones. Due to the high traffic volumes and existing congestion in the project area, the 

construction plan strictly adheres to the specific requirements for lane and road closure time restrictions as well as long-term road closure durations. 
 

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
 
Utility relocations were a major risk on the project due to the numerous conflicts in the vicinity of the Broad Street widening. Utility risks were mitigated through monthly utility coordination meetings, interdisciplinary reviews that involved the Utility Coordinator during design 

deliverable reviews, and design optimizations that included roadway realignments that avoided utility conflicts. With the approval of two alternative technical concepts (turbine interchange and geotechnical fabric interlayer) and an aggressive construction schedule, the team received 

the highest technical score of 93.5 during the alternative delivery selection process. During project execution, the team prioritized right-of-way acquisitions based on utility relocations and early construction activities, and developed project phasing to take advantage of significant 

right-of-way acquired by NCDOT on I-77, north of US 64.  

i. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
 

In efforts to fast-track the project, Lane proactively worked with utility providers to mitigate potential delays. Part of the project involved relocating Duke Energy transmission lines through an environmentally sensitive area. This included planning the schedule around Duke’s 

seasonal availability to perform relocations (spring and fall only) and developing a special access plan, by building temporary road within the already permitted work zone, at no cost to NCDOT or Duke Energy. This proactive utility coordination avoided wetland disturbances, 

eliminated additional permitting, provided safe ingress/egress, and accommodated seasonal relocation restrictions. By taking these proactive steps, Lane was able to develop a schedule that will minimize delays and allow the project to be successfully completed on time.  
 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below. 
 

N/A 

 

Key Project Relevancies:  
• Design-Build Delivery 
• Interchange Design/Construction 
• Interstate MOT 
• Bridge/Structure Construction 

• Utility Conflicts 
• 3rd Party Coordination 
• Coordination with Adjacent 

Construction Activities 
 



WORK HISTORY AND QUALITY FORM – DESIGNER 
Michael Baker International, Inc.  

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Designer’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Designer (in thousands) 

Name:  
I-85 Widening Design-
Build, Phase 3, 
Cherokee County, SC 

Name:  
 
Michael Baker International, Inc. 

Name of Owner: SCDOT 
Project Manager: Bradley Reynolds, PE  
Phone: 803-737-1440 
Email: reynoldssbs@scdot.org 

11/2021 (est.) 
 $181,700 $11,418 (fee) 

g. Narrative describing the work performed by Lead Designer.  
        
Offices Involved: Columbia, SC; Charleston, SC   |    Key Individual Involvement: Steven Swygert    |    Team Member Involvement: Michael Baker International, Inc. 

Michael Baker is serving as the lead design firm to Lane on a design-build project to improve an 8-mile long section of I-85. The project will widen I-85 from four to six lanes beginning at the Broad River 

bridge which is approximately MM 98 and ending just north of US 29 (Exit 106) at approximately MM 106 in Cherokee County, SC. Interchanges will be improved at S-11-83, SC 5/198, S-11-99, and US 

29. The overpass bridges at Norfolk Southern railroad crossing will be replaced to provide greater horizontal clearances and meet current design requirements. Michael Baker is providing roadway, bridge, 

and drainage design, environmental permitting, right-of-way acquisition, and utility coordination. Roadway design criteria for this project include the preparation of roadway geometric designs using 

standards that are most appropriate based on design speed, functional classification, design traffic volumes, right-of-way, and aesthetics. The design elements will include horizontal and vertical 

alignments, lane widths, shoulder widths, median widths, sight distance, clear zone, cross slopes, and side slopes. Additional intersections, ramps, and roadside barriers will be introduced as needed to 

support the I-85 widening project. Michael Baker's bridge design tasks include the replacement of the S-83, SC 5, S-99, and any other bridges determined necessary by design. These designs include 

retaining walls, box culverts and box culvert extensions, concrete median barriers, and bridge pier protection. Drainage design for this project includes the development of drainage best management practices, cross-line pipes and non-bridge sized culverts, ditch 

capacity and stability assessments, sediment and erosion control, stormwater quality, and post-construction design and storm sewer systems. Required to avoid and minimize impacts to the environment during this project, Michael Baker is responsible for the 

preparation, revision, acquisition, and adherence to conditions of any permits required by federal state, or local laws or regulations. In addition, Michael Baker is responsible for any 

modifications or revisions to the environmental document and permits that result from deviations in the project design and environmental impacts as stated in the environmental 

documents. Right-of-way services for this project include written appraisal, negotiation, acquisition, and relocation assistance services.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
This project is currently on schedule scheduled for completion in November 2021. Michael Baker has been involved throughout the entire design, permitting and construction of the project.  We have worked closely with Lane to resolve any field questions that arise to 

minimize and/or prevent any delays, claims, dispute proceedings, litigation, and arbitration.  Michael Baker has weekly coordination meetings with the contractor to facilitate construction support issues, utility coordination, RFI’s and shop drawing submittals. 

i. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
Michael Baker developed a detailed Design QC Plan at the beginning of the project.  This plan utilized a rigorous internal constructability review during final plan development as well as a third party peer review to manage the quality control.  These processes aided in 

the cost control, schedule management and adherence, and avoidance of claims. In addition, biweekly meetings are held with the construction team to address topics ranging from utility conflicts, to submittals, shop drawing reviews and approvals, right-of-way and 

construction sequencing to maintain high levels of production aimed at completing the project ahead of schedule.  

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below. 
N/A 

 

Key Project Relevancies:  
• Design-Build Delivery 
• Interstate MOT 
• Bridge/Structure Construction 
• Interchange Design/Construction 
• 3rd Party Coordination 

 

• Environmental Support & Compliance 
• Utility Conflicts 
• Coordination with Adjacent 

Construction Activities 
 



WORK HISTORY AND QUALITY FORM – DESIGNER 
Michael Baker International, Inc.  

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Designer’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Designer (in thousands) 

Name:  
I-26 Widening MM 85 
to MM 101 D-B 
Preparation, Lexington, 
Richland and Newberry 
Counties, SC 

Name:  
 
Michael Baker International, Inc. 

Name of Owner: SCDOT 
Project Manager: Bradley Reynolds, PE  
Phone: 803-737-1440 
Email: reynoldssbs@scdot.org 

Professional Services: Ongoing  
 
 

$421,000 $960 (fee) 

g. Narrative describing the work performed by Lead Designer.  
        
Offices Involved: Columbia, SC   |    Key Individual Involvement: Steven Swygert    |    Team Member Involvement: Michael Baker International, Inc. 

Michael Baker provided preliminary and design engineering services for the widening of I-26 from approximately SC 202 (Exit 85) to approximately US 176 (Exit 101). Michael Baker's 

services included pipe and box culvert inspection, development of a website mapping tool for public comments, hydrology and hydraulic design, roadway plan design review, and 

support during development of the design-build request for qualifications and request for proposals. The firm also provided roadway, bridge, and hydraulic design review services using 

Bluebeam for preliminary, right-of-way, and final plan submittals from the design-build team. The project involved adding a travel lane in each direction, improving various interchanges 

and exit ramps, and replacement or rehabilitation of overpass bridges. Michael Baker provided engineering services for the project as a subconsultant to another engineering firm. For the 

hydrology and hydraulic design, field investigations were performed to collect data regarding the existing cross and median drainage structures. Michael Baker photo documented and 

inventoried the location and condition of the cross drainage structures and other median drainage inlets. Observations were recorded for each 

location, such as signs of high watermarks or flooding, visible erosion, and land use and noted any structure or other development that was 

potentially in the floodplain. 

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
Michael Baker has been involved from the preliminary design phase and submitted deliverables to meet the RFP schedule.  The firm is currently providing design review services and has been on or ahead of schedule with all review 

deliverables.  Comments provided by Michael Baker will help minimize and/or prevent any delays due to land disturbance permitting and NOI comments.   

i. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
Michael Baker is utilizing a detailed methodical review process to compare the submitted deliverables to the project RFP and applicable criteria.  These processes allow Michael Baker to provide comments that will minimize or prevent 

design issues that may contribute to costs and/or schedule issues and resulting claims. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below. 
 
N/A 

 

Key Project Relevancies:  
• Design-Build Preparation 
• Complex Drainage Design 
• 3rd Party Coordination 



WORK HISTORY AND QUALITY FORM – DESIGNER 
Michael Baker International, Inc.  

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Designer‘s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Designer (in thousands) 

Name:  
I-26 Widening and S-
275 (Nexton Parkway) 
Interchange, Berkeley 
County, SC 

Name:  
 
Michael Baker International, Inc. 

Name of Owner: Berkeley County 
Project Manager: Frank Carson, PE 
Phone: 843-719-4179 
Email: frank.carson@berkeleycountysc.gov 

Professional Services: 2017 
Construction: 2019 $75,000  $3,001 (fee) 

g. Narrative describing the work performed by Lead Designer.  
 
Offices Involved: Columbia, SC, North Charleston, SC   |    Key Individual Involvement: Steven Swygert    |    Team Member Involvement: Michael Baker International, Inc. 

Michael Baker developed final bridge and final roadway construction plans, prepared and negotiated construction permits, and provided bidding support and construction administration for the widening 

of Interstate 26 from four to six lanes from approximately 2,500 feet west of the proposed Nexton Parkway Interchange, and for construction of a new interchange with associated frontage roads at the 

proposed Nexton Parkway. The project will also replace Sheep Island Road, currently a two-lane facility that crosses over I-26, about 1.5 miles north of the US 17A interchange, with Nexton Parkway. 

Nexton Parkway will be a five-lane roadway south of its new interchange with I-26 and a four-lane divided road on new alignment north of I-26. It will also include a 10-foot multi-use path. The 

purpose of the project is to accommodate residential and commercial growth within and adjacent to the project's study area by increasing roadway capacity. The construction of a new Nexton Parkway 

interchange will accommodate future traffic volumes that would otherwise use the Jedburg Road and US 17 Alternate interchanges. Final bridge plans included specifications, detailed quantities, and 

construction cost estimates. Final roadway plans included typical sections, right-of-way (ROW) requirements, drainage plans, centerlines, edges of pavement, curb and gutter, medians, sidewalks, 

driveways, construction limits, control of access and easements, and horizontal and vertical geometry. Michael Baker also prepared final maintenance of traffic and pavement marking plans, developed 

final hydraulic and erosion control design, performed final geotechnical analysis, and coordinated with appropriate 

utilities. During the bidding phase, Michael Baker prepared bid documents, conducted the pre-bid conference, 

evaluated bids received, prepared bid tabulations, and recommended award. Construction administration services included shop drawing review, roadway and structural engineering 

assistance, and geotechnical construction oversight. Under a prior contract, Michael Baker prepared an environmental assessment (EA), performed traffic analysis with an Interchange 

Justification Report (IJR), provided engineering services required to prepare final ROW plans, provided all utility coordination, and acquired the necessary ROW.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
 
Michael Baker finished the construction plans in a nine-month timeframe frame upon NTP from Berkeley County.  In addition, we utilized an A+B +C bidding structure, which allowed the client to take full advantage of contractor driven schedule analysis.  The project 

was successfully completed ahead of schedule and under budget, with Michael Baker participating in several value engineering initiatives pre- and post-construction, further enhancing value to the public and the County/SCDOT.. 

i. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
 
Michael Baker utilized a rigorous internal constructability review during final plan development to as well as a third-party peer review to manage the quality control. Michael Baker also completed an internal value engineering initiative to assist with 

cost control. These processes have enhanced efforts related to cost control, schedule management and adherence, and avoidance of claims. This resulted in a construction savings of at least $3 million dollars as well as minimize long term maintenance costs -  by the 

elimination of a pedestrian culvert that we successfully coordinated with  the COG, and other stakeholders.   

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below. 
 
N/A 

 

Key Project Relevancies:  
• Interstate MOT 
• Bridge/Structure Construction 
• Interchange Design/Construction 
• 3rd Party Coordination 

 

• Environmental Support & Compliance 
• Utility Conflicts 
• Coordination with Adjacent 

Construction Activities 
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Quality of Past Performance
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Question Lane Michael Baker
3.5.2(a)	 Has the Lead Contractor been declared delinquent or placed in default on any project? No n/a

3.5.2(b)	 Has the Lead Contractor submitted a claim on a project that was litigated?  
If litigated, explain the results. No n/a

3.5.2(c)	 Have any projects been delayed more than 30 days such that liquidated damages were assessed? Yes Yes

3.5.2(d)	 Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? Yes n/a

3.5.2(e)	 Have any projects under contract with the Lead Contractor or any member of the joint venture been 
subject to remediation actions, stop work orders, or project delays in excess of 30 days as a result of 
Section 404/Section 401 permit violations?

No n/a

3.5.2(f)	 Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the 
Lead Designer due to errors and omissions? No No

3.5.2(g)	 Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a 
design-build contract? No No

See attached Quality of Past Performance Forms for:

3.5.2(c) Have any projects been delayed more than 30 days such that liquidated damages were assessed?: Yes

	» Lane, Texas Department of Transportation (TxDOT), IH35W

	» Lane, Virginia Department of Transportation (VDOT), I-66 Spot 2 Widening

	» Michael Baker, South Carolina Department of Transportation (SCDOT), I-26 Widening and S-275

3.5.2(d) Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated?: Yes

	» Lane, Florida’s Turnpike Enterprise (FTE), FL Turnpike from Osceola Parkway to Beachline Expressway



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
The Lane Construction Corporation 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Contractor’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Contractor (in thousands) 

Name: IH35W 
Corridor 
Improvement 
 
Location: Tarrant 
County, TX 

The Lane Construction Corporation, 
Lead Contractor 

Name of Owner: TxDOT 
Project Manager: Loyl Bussell, PE 
Phone: 817-370-6514 
Email: loyl.bussell@txdot.gov 12/2017 $126,827  $126,827 

g. Narrative describing the work performed by Lead Contractor. 

Lane performed grading, excavation, storm drainage, striping, concrete work, structures, electrical, etc. 

 

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
N/A 

i. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

N/A 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below. 

3. Have any projects been delayed more than 30 days such that liquidated damages were assessed? 

TxDOT initiated a change in scope that extended the contract duration by 693 days. TxDOT admitted responsibility for most of that delay (547 days), but charged Lane for 146 days. 

LD amount: $2,268,840 

 

 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
The Lane Construction Corporation 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Contractor’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Contractor (in thousands) 

Name: I-66 Spot 2 
Widening 
 
Location: Fairfax & 
Arlington Counties, 
VA 

The Lane Construction Corporation, 
Lead Contractor 

Name of Owner: VDOT 
Project Manager: Bill Cuttler, PE 
Phone: 800-367-7623 
Email: William.cuttler@vdot.virginia.gov 6/2016 $22,659  $22,659 

g. Narrative describing the work performed by Lead Contractor. 

Lane performed a spot widening of I-66 in Fairfax and Arlington counties in Virginia. 

 

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
N/A 

i. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

N/A 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below. 

3. Have any projects been delayed more than 30 days such that liquidated damages were assessed? 

Subcontractors (both DBE and non-DBE) failed on their contractual obligations; this led to compounding delays that ultimately delayed the overall completion. Lane was responsible and charged for 164 days. Note: There was a partial recognition of owner-caused delays. 
LD amount: $508,400 

 



WORK HISTORY AND QUALITY FORM – DESIGNER 
Michael Baker International, Inc.  

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Designer’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Designer (in thousands) 

Name:  
I-26 Widening and S-
275 (Nexton Parkway) 
Interchange, Berkeley 
County 

Name:  
 
Michael Baker International, Inc 

Name of Owner: Berkeley County 
Project Manager: Frank Carson, PE 
Phone: 843-719-4179 
Email: frank.carson@berkeleycountysc.gov 

Professional Services: 2017 
Construction: 2019 $75,000  $3,001 (fee) 

g. Narrative describing the work performed by Lead Designer.  
 
Michael Baker developed final bridge and final roadway construction plans, prepared and negotiated construction permits, and provided bidding support.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
n/a   

i. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
n/a 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below. 
 
The Lead contractor filed a notice of claim against the Lead Designer for the above referenced project – the claim was mediated/arbitrated successfully. 

The project was late and SCDOT charged the Lead contractor Anderson Columbia liquidated damaged in an approximate amount of $1.7 million. Anderson Columbia terminated the Boggs Paving team from the JV for Non Performance during the project and took over the paving 

operations after suffering significant delays due to lack of production and other issues surrounding achievement of project specifications related to cross slope.  None of these issues were attributed to the design of the project, and the Anderson Columbia – Boggs JV to our knowledge 

litigated the issue, but the outcome is not known. 

 
 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
The Lane Construction Corporation 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Lead Contractor’s 
responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Lead Contractor (in thousands) 

Name: FL Turnpike 
from Osceola 
Parkway to 
Beachline 
Expressway 
 
Location: Ocoee, FL 

The Lane Construction Corporation, 
Lead Contractor 

Name of Owner: Florida’s Turnpike Enterprise 
(FTE) 
Project Manager: Peter Nissen, PE 
Phone: 954-934-1113 
Email: pete.nissen@dot.state.fl.us 

7/2020 (est.) $178,000  $178,000 

g. Narrative describing the work performed by Lead Contractor. 

The specific limits for this project are the northbound and southbound lanes from MP 247 to MP 255. Within this proposed 8-lane section of SR 91, the northbound and Southbound directions each will consist of two 12-foot express lanes separated from two 12-foot general purpose 

toll lanes by a 4-foot buffer with express lane markers. Other improvements associated with this project include the construction of three ramps at the SR 91/SR 417 interchange; the reconstruction and/or widening of the Osceola Parkway and Orlando South Interchange exit/entry 

ramps, including the replacement of the existing ramp bridge at the Orlando South Interchange; the replacement of the SR 91 bridges over the Central Florida Rail Corridor and over Central Florida Parkway/CSX Railroad Spur; and the replacement of existing Orange County 

roadway overpasses at CR 527 and Taft-Vineland Road. 

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on 
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
N/A 

i. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

N/A 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below. 

4. Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? 

Lane’s Project Segment division received one serious citation in the last five years, issued for The FL Turnpike – Osceola/Beachline project. The citation was received for the failure to wear fall protection while operating a manlift over 12 feet above the ground. Lane’s Plants & 

Paving Segment division, sold in December 2018, received one serious citation for a confined space violation on a separate project. 
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SOUTH CAROLINA DEPARTMENT

OF

TRANSPORTATION

PRIME CONTRACTOR

PREQUALIFICATION CERTIFICATE

 All BIDS SUBMITTED TO THE DEPARTMENT MUST BE  IN THE NAME  AS SHOWN BELOW.

   Approved By:  _________________________________________

                                    Prequalification Coordinator 

Columbia, South Carolina

This Certifies that your company has complied with the rules and regualtions of the Department 
and the State of South Carolina, and subject to the rules and regulations for a prome contractor, 

is declared eligible to submit a bid and be awarded any construction contract issued by the 
Department, subject to obtaining proper bonds and insurance acceptable to the Department and 

complying with all other statutory and contract requirements. 

THE LANE CONSTRUCTION CORPORATION

Vendor ID: 1TH013

Issued : October 9, 2019

Expires: October 31, 2020

SCDOT FORM CERT-JANUARY 8, 2019



APPENDIX E

Organizational  
Conflict Of Interest





DISCLOSURE OF POTENTIAL CONFLICT OF 
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has: 

_____ Determined that no potential organizational conflict of interest exists.  

_____ Determined a potential organizational conflict of interest as follows:  

Attach additional sheets as necessary. 

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

________________________________________ ________________
Signature Date 

________________________________________
Print Name

________________________________________
Company 

If a potential conflict has been identified, please provide name and phone number for a contact 
person authorized to discuss this disclosure certification with Department of Transportation 
contract personnel.  

________________________________________ ________________

Name Phone 

________________________________________

Company 

________________________________________ _____________________________________________________ _________________
Signaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaaatuttttttt re 

Helen Reneé Tison, PE

8/7/2020

Michael Baker International, Inc.

✔
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Confidential or Proprietary 
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3.1.5 Confidential 

This SOQ submittal does not contain any confidential or proprietary information.



APPENDIX G

Appendix Receipt Forms



NOTICE OF RECEIPT 
Interstate 77 Panther Interchange 
Design-Build – Project ID P038652 

York County 

Addendum 1 

The information in this addendum shall be made part of the contract documents. PROPOSERS 
are instructed to incorporate the information into the previously provided RFQ documents. 

PROPOSERS are required to sign this document and enclose it with their Statement of 
Qualifications. Receipt of this signed document by The South Carolina Department of 
Transportation serves as confirmation that the PROPOSER has received and incorporated this 
Addendum into the contract documents.  

Confirmation Statement: 

I, the PROPOSER confirm that I have received this addendum package and have incorporated 
the information provided in the addendum into the contract documents. 

_____________________________________              __________________________________ 
PROPOSER’s Signature Date 

_____________________________________ 
Printed Name 

For: __________________________________ 
               Design-Build Team Name 

20 August 2020

Martin S. Grem, PE, DBIA

The Lane Construction Corporation



APPENDIX H

Key Individual & Contractor/
Designer Reference Forms



Email First Name Last Name Company Name Project Name Team
parrissl@scdot.org Shane Parris Lane I-85 Widening Phase 3 Lane

gaffneysh@scdot.org Sarah Hammrick Gaffney Lane Port Access Road Fluor-Lane South Carolina, LLC

mevans8@ncdot.gov Matthew Evans Lane I-40/I-77 Interchange - I-3819B/U-6039 Lane

reynoldssbs@scdot.org Bradley Reynolds Michael Baker I-85 Widening Phase 3 Lane

reynoldssbs@scdot.org Bradley Reynolds Michael Baker I-26 Widening MM 85 to MM 101 D-B Preparation Archer Western/ICE

rank.carson@berkeleycountysc.go Frank Carson Michael Baker I-26 Widening and S-275 (Nexton Parkway) Interchange Banks Construction 

1 of 1

mailto:parrissl@scdot.org
mailto:gaffneysh@scdot.org
mailto:mevans8@ncdot.gov
mailto:reynoldssbs@scdot.org
mailto:reynoldssbs@scdot.org
mailto:rank.carson@berkeleycountysc.go


Email First Name Last Name Key Individual Name Project Name Role of Key Individual Team
parrissl@scdot.org Shane Parris David Chaparro I-85 Widening Phase 3 Cherokee County – P027116 Area Project Engineer Lane

jcscott1@ncdot.gov Jordan Scott David Chaparro I-40/US52 Concrete Rehab. D-B Forsyth County – C203967 Project Manager Lane

vmabry@ncdot.gov Virginia Mabry David Chaparro I-85/I-485 Turbine Interchange – C202523 Sr. Project Engineer Lane

kseitz@ncdot.gov P. Kelly Seitz David Chaparro I-85 Over Yadkin River - C202383 Assistant Project Engineer Lane

(retired) email not available Mark Freeman David Chaparro I-77 Widening Yadkin County – C201269 Sr. Job Engineer Lane

parrissl@scdot.org Shane Parris Drew Baucom I-85 Widening Phase 3 Cherokee County – P027116 Design-Build Manager Lane

mevans8@ncdot.gov Matthew Evans Drew Baucom I-40/I-77 Interchange - I-3819B/U-6039 Design-Build Manager Lane

cdhinnant@ncdot.gov Chad Hinnant Drew Baucom I-440 Widening & Improvements D-B – U-4437/U-2719 Design-Build Manager Lane

jrcook@ncdot.gov Jim Cook Drew Baucom Brawley School Road Widening – C201902 Project Mgr/Superintendent Lane

mdwiebke@charlotteairport.com Mark Wiebke Drew Baucom Charlotte-Douglass Int.  Airport, Ramp E Expansion, Phases I-III Project Mgr/Superintendent Lane

reynoldssbs@scdot.org Bradley Reynolds Steve Swygert I-85 Widening Phase 3 Cherokee County – P027116 Lead Design Engineer Michael Baker

reynoldssbs@scdot.org Bradley Reynolds Steve Swygert I-26 Widening MM 85 to 101 Design-Build Preparation Project Manager Michael Baker

reynoldssbs@scdot.org Bradley Reynolds Steve Swygert I-85 Rocky Creek Design-Build Preparation Task Manager Michael Baker

burtond@scdot.org Daniel Burton Steve Swygert US 17 (ACE Basin) Improvements Design-Build Design Manager Michael Baker

rdrochelle@ncdot.gov Rodger Rochelle Steve Swygert US 64 – Knightdale Bypass Design-Build Design Manager Michael Baker

parrissl@scdot.org Shane Parris Chris Magro I-85 Widening Phase 3 Cherokee County – P027116 Construction Manager Lane

dthering@ncdot.gov David Hering Chris Magro I-85 Widening Rowan County Superintendent Lane

dbsmith@charlottenc.gov David Smith Chris Magro LYNX Blue Line Extension, Section B & C Civil/Roadway Superintendent Lane

rdrochelle@ncdot.gov Roger Rochelle Chris Magro I-85 Widening Cabarrus County Assistant Superintendent Lane

email not available n/a n/a Chris Magro Langtree Road Intersection Foreman Lane

Richard.hisrich@csx.com Richard Hisrich Brian Weihrauch Carolina Connector Intermodal Rail Terminal Project Construction Mgr./Sr. Inspector Michael Baker

chuffines@mbakerintl.com Chad Huffines Brian Weihrauch CEI Area Manager Senior Office/Field Engineer Michael Baker

Quattleblb@scdot.org Leah Quattlebaum Brian Weihrauch SC 707 Widening Project Senior Office/Field Engineer Michael Baker

Fabian.Testa@rtd-denver.com Fabian Testa Brian Weihrauch RTD FasTracks Eagle P3 Commuter Rail Sr. Const. Inspector/QM Oversight Michael Baker

1 of 1

mailto:parrissl@scdot.org
mailto:jcscott1@ncdot.gov
mailto:vmabry@ncdot.gov
mailto:kseitz@ncdot.gov
mailto:parrissl@scdot.org
mailto:mevans8@ncdot.gov
mailto:cdhinnant@ncdot.gov
mailto:jrcook@ncdot.gov
mailto:mdwiebke@charlotteairport.com
mailto:reynoldssbs@scdot.org
mailto:reynoldssbs@scdot.org
mailto:reynoldssbs@scdot.org
mailto:burtond@scdot.org
mailto:rdrochelle@ncdot.gov
mailto:parrissl@scdot.org
mailto:dbsmith@charlottenc.gov
mailto:rdrochelle@ncdot.gov
mailto:Richard.hisrich@csx.com
mailto:chuffines@mbakerintl.com
mailto:Quattleblb@scdot.org
mailto:Fabian.Testa@rtd-denver.com


The Lane Construction Corporation
6125 Tyvola Centre Drive, Charlotte, NC 28217
www.laneconstruct.com  |  704.679.0561
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