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32 INTRODUCTION
Since 2000, The Lane Construction Corporation (Lane) !.
“’ OUR HISTORY IN SOUTH CAROLINA

and Michael Baker International, Inc. (MBI) have 60 } years (Lane) 39, years (MBI)
successfully delivered quality projects in the Carolinas \/ Solid SCDOT heritage
as a collaborative design and construction team. \/ History teaming together on DB projects in
the Carolinas and nationally since 2000
Our integrated team brings proven experience on recent \/ Notable Projects: 1-85 Cherokee County
) ) ) ) Phase 3, I-385 Improvements, & US 17
design-build (DB) projects; local resources and execution (ACE Basin) Improvements

capabilities; and SCDOT knowledge and expertise in
design, quality, and construction. We bring a proven partnering approach, procedures, and aligned cultures from our
20+ year history of delivering transportation facilities in South Carolina and beyond. Lane and MBI have worked

together on more than $1.1 billion in DB projects nationwide.

3.2.1 Contracting Entity: The Lane Construction Corporation is the sole entity with whom SCDOT

will be contracting. David J. Rankin, PE, has the authority to sign contracts on behalf of Lane.

David J. Rankin, PE 6125 Tyvola Centre Drive, Charlotte, NC 28217  704-679-0532  djrankin@laneconstruct.com

3.2.2 Proposer’s Points of Contact for Procurement:

Martin Grem, PE, DBIA 6125 Tyvola Centre Drive, Charlotte, NC 28217 ~ 704-679-0561  msgrem(@laneconstruct.com
Renee Tison, PE 700 Huger Street, Columbia, SC 29201 803-231-3948 RTison@MBakerlntl.com

3.2.3 Full Legal Name of Lead Contractor & Lead Designer: OUR TEAM

The Lane Construction Corporation is the full legal name of the Lead Contractor/Proposer.
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Michael Baker International, Inc. is the full legal name of the Lead Design firm.

3.2.4 Commitment: Lane and MBI have partnered to present SCDOT with a proven team

¥
with a history of successful DB project delivery. Our team offers demonstrated local knowledge g b oo
and resources, cost-effective and schedule-conscious execution, and extensive experience and -

-_
f L
‘.\\.. .//J

MBI confirm the commitment that all key individuals identified within this SOQ will meet or exceed SCDOT’s

familiarity with SCDOT’s design, construction, and quality procedures and expectations. Lane and

quality and schedule expectations, and they are available for the full duration of the I-77 Panthers Interchange project.

L///ﬂ%%/ \ok- \. WeloQ.

David Rankin (Lane) Jehn Walsh (Michael Baker)
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LANE //f 177 Panther Interchange (P038652) | Statement of Qualifications | Page 1

INTERNATIONAL



33 TEAM STRUCTURE & PROJECT EXECUTION

3.3.1(a) Organizational Chart & Team Structure: The organizational chart
presented below shows the flow of our "chain of command" with identifying lines to
show responsibility for major functions and reporting relationships in managing, design,

and constructing the 1-77 Panther Interchange.

Design Quality Manager

Lane Project Executive

Project Manager Senior Safety

Michael Baker

Public/Media/Community
Relations & Information

Lane / Michael Baker

David Martin Chaparro, PE

The Lane Construction Corporation Lane

Environmental Compliance

Lane

__________

Lane

Quality Control Manager

""" Brian Craig Weihrauch
Michael Bakgr International, Inc.

Manager

___________________________

_____________

Lead Design Engineer

Steven Derek Swygert, PE

Michael Baker International, Inc.

Assistant Lead Design Eng.
Michael Baker

Corridor Design Services

Hydraulic/Drainage Design

Kleinfelder Michael Baker
Location Surveys/SUE Permits/Environmental
IPW Michael Baker

Traffic Engineering

Michael Baker

Maintenance of Traffic

Andrew Todd Baucom, PE

The Lane Construction Corporation

Chris Francis Magro
The Lane Construction Corporation

Structures/ Walls Super.

Lane

Roadway/Drainage Super.

Lane

DBE/Subcontractor
Coordinator

Lane

Michael Baker MOT Manager

Right-of-Way Manager Roadway Design

Michael Baker Michael Baker
Structural/Seismic Design Utility Coordination
Michael Baker Michael Baker

Lane

________________________________________

Lane Lane

Structures/ Walls
Field Engineer

Lane

Roadway/Drainage
Field Engineer

Lane

Survey Manager

Lane

SWPPP/ Environmental

Compliance Field Engineer
Lane

LEGEND

Key Personnel
(Lane) The Lane Construction Corporation
(Michael Baker) Michael Baker International, Inc.
(Kleinfelder) Kleinfelder, Inc.
(IPW) IPW Construction Group, LLC
] Design Team
L Construction Team

LANE 7

INTERNATIONAL

I-77 Panther Interchange (P038652) | Statement of Qualifications | Page 2



3.3.1(b) D-U-N-S Numbers for All Firms:
The Lane Construction Michael Baker . IPW Construction
International, Inc. Kleinfelder, Inc. Group, LLC

00-691-7504 08-023-2628 14-470-8682 078763453

3.3.1(c) Team Structure & Integration: Lane will serve as the sole contracting entity with SCDOT. MBI will serve as

Lead Designer under direct contract to Lane. Project Manager David Chaparro (Lane) will have singular responsibility for
leading all project personnel. A management team of direct reports will assist David in managing respective functions of the
project, including design, construction, safety, and project administration. Construction Manager Chris Magro (Lane) will
manage and coordinate all field personnel and daily construction operations and will report directly to David. Lead Design
Engineer Steve Swygert, PE (MBI) will head the design and coordinate the work of all design functions. Steve will report

to David and work closely with Design-Build Coordinator Drew Baucom, PE (Lane), who will serve as a liaison between
the design and construction managers and promote communication among disciplines. These four individuals form the core

group to execute operations and activities for the project.

Quality Control Manager Brian Weihrauch (MBI) will coordinate with the SCDOT Resident Engineer and report directly to
the Lane District Manager for the Carolinas. Our team has been structured to capitalize on the strengths of each design firm,
including subconsultants Kleinfelder, Inc. (Kleinfelder) for geotechnical services and [IPW Construction Group, LLC, (IPW)

for SUE/survey services. These subconsultants will be under direct contract with MBI

These individuals will function as an integrated team by taking advantage of local access to resources; drawing on
established, local relationships; instituting new technologies and innovative resources; and incorporating proven best practices
and procedures acquired from many years of organizational collaboration. Lane and Michael Baker have four long-standing
offices located throughout the Carolinas, including three in Charlotte and Columbia, within 60 miles of the project site. Drew
and Steve will be based out of these offices during the preconstruction phase and will join David and Chris on-site, as they

begin project activities and transition from their current regional assignments.

This hometown project team collectively has 111 years of local and regional highway transportation experience to provide the
connections and network necessary to expedite this project. In addition to this local resource powerhouse, Lane's technology-
driven schedule and survey departments are housed in our local Charlotte office. This enables us to rapidly mobilize to

provide for design and construction solutions as well as immediately respond to SCDOT and local stakeholders as needed.
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3.3.1(d) Previous Teaming Success: Lane and MBI have successfully worked

together on several SCDOT projects in the past and are currently partnered on the

Our Key Personnel have worked

$181 million I-85 Cherokee County Phase 3 DB project. Prior teaming experience together on multiple highway and

bridge projects in the Carolinas

also includes the $65 million I-385 Improvements DB in Greenville, SC, which
over the past 12 years.

consisted of 7 miles of improvements, road and bridge widening, repaving, and
ramp rehabilitation; the $75 million US 17 (ACE Basin) Improvements DB providing
safety improvement upgrades to 15 miles of US 17 and widening the two-lane roadway to a

four-lane divided highway in Colleton County; and the $135 million Knightdale Bypass DB in Wake County, NC.

Previous Teaming Success in South Carolina

I-85 CHEROKEE COUNTY PHASE 3 DESIGN-BUILD - Cherokee County, SC (2016-2022)

$181 million | Widening 8.4 miles from a 4-lane to 6-lane divided highway, including improvements to existing interchanges

LERA T and frontage roads, replacement of five bridges, and demo and reconstruction of a Norfolk Southern railroad bridge.

Lane: Lead Contractor — Roadway widening; bridge and interchange reconstruction; maintenance of traffic (MOT);
earthwork; hot mix asphalt; cement treated base; signals; drainage; excavation; guardrail; pavement markings; box culvert;

Participation ROW acquisition, railroad coordination; utility relations; community outreach | MBI: Prime Engineering Consultant — Final
design for roadway, drainage, and bridges; geotechnical engineering; right-of-way acquisition; utility relocation coordination;
railroad coordination; environmental permit modifications; community relations; preparation of as-built drawings

Key People & Years Steven Swygert, PE (4 years), David Chaparro, PE (4 years), Chris Magro (4 years), Drew Baucom (1 year)
Reference SCDOT | Shane Parris, PE | parrissl@scdot.org | 864-490-0466

I-385 IMPROVEMENTS DESIGN-BUILD - Greenville, SC (2010- 2012)

$65 million | Widened 7 miles of highly congested, urban interstate in Greenville from 4 asphalt lanes to 6 concrete lanes,

DGR XD along with widening two sets of dual bridges. This was the largest ARRA-funded project in SC at the time.

Lane: Lead Contractor — Roadway and bridge widening; ramp rehabilitation; concrete paving; asphalt rehabilitation; MOT;
Participation cross-slope corrections | MBI: Engineering Subconsultant — Preliminary designs for two bridge structures, conceptual
signing plan, conceptual traffic management plan, coordination with utility service providers

Reference SCDOT | Claude R. Ipock, PE (Mead Hunt) | claude.ipock@meadhunt.com | 803-413-5520

US 17 (ACE BASIN) IMPROVEMENT DESIGN-BUILD - Colleton County, SC (2009-2013)

$75 million | Highway widening from two to four lanes with and safety improvements of 15 miles of US 17 within the

D cunbn environmentally sensitive ACE Basin. Included replacement of two bridges over CSX Railroad and the Ashepoo River.

Lane: Lead Contractor — Roadway widening; bridge and interchange reconstruction; MOT; earthwork; hot mix asphalt;
cement treated base; signals; drainage; excavation; guardrail; pavement markings; box culvert; ROW acquisition, railroad
Participation coordination; utility relations; community outreach | MBI: Prime Engineering Consultant — Final design for roadway,

drainage, and bridges; geotechnical engineering; right-of-way acquisition; utility relocation coordination; railroad coordination;
environmental permit modifications; community relations; preparation of as-built drawings

Reference SCDOT | Daniel Burton, PE | burtond@scdot.org | 843-371-0342

3.3.2 Critical Risks: Understanding project risks and providing strategies to effectively mitigate them, while maximizing
opportunity, is vital to project success. Our team members are highly adept in developing and executing plans to identify,
prioritize, and manage risk. We will apply our collective DB expertise to ensure these risk items are effectively mitigated
to successfully deliver this important project on time, under budget, and focused on quality and safety. Critical risks are

described in the table on the following page, followed by our expectations of SCDOT involvement.

P :
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SCDOT/Agency Involvement

Risk/Impact to Project Mitigation Strategies

@ Critical Risk — Schedule

* Project finishes after completion date » Develop the schedule to meet the needs of SCDOT and their \/ \/
(Timely completion is critical to the largest stakeholder for this project (Carolina Panthers)
project so as to not impact the opening of , Self-perform the majority of construction activities to control the
the Panthers training camp) critical path and enable rapid adjustments as necessary
* Adherence to overall schedule » Leverage Lane's ample resources to facilitate schedule recovery
* Adherence to schedule-related if needed
commitments - o » Conduct weekly meetings with owners, stakeholders, and third
* Adherence to critical path activities parties; weekly internal 3-week look-ahead progress meetings
(concrete placement, asphalt paving, with owner; and daily field briefings

traffic shifts, etc.)

* Unforeseen impacts (weather, traffic, etc.)
requiring schedule recovery

* Design submittal process delays
* Permitting delays

» Implement self-imposed construction milestones

» Dedicate project personnel to monitor and facilitate adherence to
contracted commitments

» Embed scheduling resources within the project leadership team
» Design to maintain site footprint to mitigate ROW acquisition
» Implement a timely design submittal process

» Hold early design submittal workshops

» Include early works in design submittal and undertake
early works

» Coordinate with permitting agencies prior to RFC plans

() Critical Risk — Maintenance of Traffic

* Zone construction access » Investigate alternative methods of work zone separation v v v \/
* Multiple traffic shifts » Maintain the work zone behind separation walls for an extended
* Access for Panthers facility construction period of time
traffic » Minimize crane placement for maximum construction use
* Local business access » Coordinate material delivery during non-peak hours

» Maintain MOT plan consistently throughout the corridor

» Use Smart Work Zone technology in conjunction with aerial
technology to provide real-time traffic direction

» Assist SCDOT with traffic coordination through our dedicated
public relations and community relations firm

(D Critical Risk — Third-Party Coordination

* Construction activity interferes with » Assign a coordinator to work closely with the Carolina Panthers v v
training facility construction schedule developer (Barton Malow Mascaro JV)

* Impacts to Panthers facility developer and » Invite Panthers facility developer/contractor, affected local
contractor businesses, and other potential third parties to weekly project

« Impacts to local businesses (Riverworks meetings to coordinate and address their specific concerns
Business Park, DHL Logistics, etc.) » Schedule meetings between our dedicated utility coordinator

« Utility relocation tie-in delays and affected utilities upon award to locate, identify, and schedule

utility tie-ins

@ Critical Risk — Drainage & Stormwater Management (nearby creek and retention ponds)

» Replacement of Tract 36 closed drainage  » Obtain current data on closed systems/ponds. Reroute closed \/ \/ \/
system and stormwater management ponds  systems as necessary to accommodate the new interchange
impacted by Paragon Way, Ramps 2 & 3 elements and relocated ponds downstream of existing locations.
» Conveyance of unnamed tributary to » Provide careful design consideration to make sure the stream is
Manchester Creek through proposed properly conveyed through the interchange while minimizing
project limits environmental impacts.

* Increased impervious area could resultin ~ » Implement stormwater management designs if flows are
significant post-construction flowrates for  increased downstream or have the potential to cause property
stormwater management systems damage. using our team's extensive experience designing

stormwater management ponds as well as underground detention
systems to accommodate roadway post-development flows.

KEY: CC —Coordination/Collaboration | AA — Assessment Analysis | TRA — Time Reviews & Approvals | TI - Timely Inspections
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SCDOT Involvement — We expect SCDOT to be actively involved in the coordination, assessment, analysis, review, and
inspection of risk. We anticipate this will include fair, realistic, and timely design and submittal reviews, collaboration with
the project team in periodic coordination meetings, and stakeholder support to the project team. Specifically, our expectations

from SCDOT (and/or other agencies) to address these risks are generally as follows:
» Coordination and support for obtaining detailed project information for tie points, project terminii for private development,
and utility coordination commitments and schedules for sequencing of construction
» Detailed information related to ITS infrastructure in place
» Use of ProjectWise, in conjunction with Bluebeam or similar software, to streamline the submittal and review processes
» Prompt notification of any additional information needed to complete a review
» Support in coordinating with SCDPS relative to our Incident Management Plan
» Commitment to participation in preliminary page-turn meetings prior to submittal of substantial design packages

» Clear understanding and adherence to the project design criteria established in the RFP for purposes of reviews and

approvals by the SCDOT project team

3.3.3 Project Resources, Strategies, and Execution

Team Capacity/Available Resources

LANE 7

3.3.3(a) Implementation of Resources & Self-Performance

» 500+ personnel in the Carolinas » 250 personnel in the Carolinas
Available 2,400 staff across 8 offices nationwide ~ » 3000+ staff across 95 offices nationwide
Resources Charlotte, NC office » Columbia, SC & Charlotte, NC offices
» Support from Charleston (roadway &
environmental) & Greenville (bridge) offices Michael Baker
» Use position as a top SCDOT DB » Self-perform major task items for
contractor to recruit local workers interchange and bridge design

» Self-perform all critical path work with ~ » Use staff in SC/NC offices with past
. the exception of specialty items (65-70% interchange experience and availability for a
Strategies to ) construction) quick turnaround on proposal and plans
Implement

Available > Engage local DBEs and small
businesses to promote opportunities
and achieve participation goals

» Leverage ability as being one of the
few local contractors capable of self-
performing concrete paving

Resources

345 personnel

residing within 60-mile radius

Locations depicted are regional

» Earthwork » Concrete Bridge » Roadway Design » Design Management o )
» Drainage Structures » Bridge Design Coordination offices available to support the
» Pavement » Bridge & Wall » Hydraulic Design ~ » PM/Signing [-77 Panther Interchange project
Self-Perform o [ Fougda}tlons » MOT Plans » ITS (as needed) ge proj
» Fine Grading » Retaining Walls  , pnvironmental » Utility Coordination
» MOT » Sound Wall Support » ROW Support
» Public Information & Relations » Geotechnical Exploration & Design
Potentially » Traffic Signals » Survey & SUE

Subcontracted » Signage (overhead & general)
Major Tasks » Erosion & Sediment Control
» Asphalt Paving

p :
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3.3.3(b) Geographic Location: As depicted in the graphic on Page 6, the three regional
offices supporting the I-77 Panther Interchange project are located within 60 miles of the
project site. The two Charlotte offices are located approximately 14 miles from the site, and
the Columbia office is 60 miles from the site — all less than an hour drive along I-77. These
offices have teamed together and collaborated on prior projects, including the current 1-85
Cherokee County Phase 3 DB project. The physical proximity of our offices to each other
and the project site have allowed Lane and Michael Baker to fully integrate our teams to

enhance communication, issue resolution, and project execution for the local I-85 project.

Each of our Key Personnel live within a short commute to the project site and are readily

available to support this project through regularly scheduled in-person and remote meetings,
and on-site field visits. Integration of our team will be further enhanced by co-locating
design and construction personnel to allow for immediate resolution to potential issues as

they are identified. Upon award of the project, Lane will establish an on-site project office

that will serve our operations and continue to allow effective design collaboration. MBI — Columbia

(60 miles from site)

34 EXPERIENCE OF KEY INDIVIDUALS

3.4.1 Licensure: All team members and firms hold the SCDOT-required licensure to perform the work. All design reports,

plans, and foundation designs will be signed and sealed by an unrestricted South Carolina Registered Professional Engineer.
3.4.2 Key Individual Roles: Identified key personnel have singular responsibility for assignment to key roles.
3.4.3 Key Individual Resumes: Key Individual resumes can be found in Appendix A.

3.4.4 Project Management Team: .
Key Personnel Experience

The project management Select Roadway, Interchange & Bridge David Drew Steve Chris Brian
Projects in South Carolina & North Carolina | Chaparro| Baucom | Swygert | Magro |Weihrauch
v v v v

team has the experience SCDOT I-85 Widening Phase 3 Cherokee County
and expertise in all phases SCDOT US 17 (ACE Basin) Improvements v
of roadway and bridge SCDOT SC 707 Widening v
NCDOT I-85/1-485 Interchange v v
construction required to NCDOT I-40/1-77 Interchange v
successfully deliver the [-77 ~ NCDOT Brawley School Road Widening v v
Panther Interchange project. NCDOT I-85 Widening Rowan County v v
NCDOT 1-85 Widening Cabarrus County v v
NCDOT I-40/US 52 Pavement Rehabilitation 7
NCDOT US 64/Knightdale Bypass v
CSX Carolina Connector Intermodal Rail Terminal v
LANE ?/& 1-77 Panther Interchange (P038652) | Statement of Qualifications | Page 7
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3.4.4(a) Project Management Team — Project Manager:

I Serving as the Project Manager, David

David Chaparro, PE, Project Manager
Chaparro, PE, will be responsible for delivery

23 years experience | 11 years in construction leadership roles o )
of the project in accordance with the contract

) ) requirements. He will have the authority to
» Leadership roles on complex projects for 11 years

» Delivered 100% of all projects on time
» 3 consecutive projects delivered without a lost time accident communicate directly with SCDOT. David
» Safety, environmental, and quality success

make final decisions on behalf of Lane and

will serve as the primary contact with
SCDOT. He will be on-site during construction and will attend and lead weekly status meetings during the design and
construction phases and at SCDOT’s request. He will be assigned solely to this project and will not have responsibilities to other
projects. David has more than 20 years of experience and expertise, and has managed highway transportation projects of similar
scope, magnitude, and complexity. David is currently serving as the Lead Area Project Engineer for the I-85 Widening Design-
Build, Phase 3 Cherokee County project. In this role, he has worked directly with MBI and Lane staff, including key

personnel members Steve Swygert, Chris Magro, and Drew Baucom. Further details are provided in his resume in Appendix A.

3.4.4(b) Project Management Team — Design-Build Coordinator:

As the Design-Build Coordinator, And
Drew Baucom, PE, Design-Build Coordinator I 5 the Lesigh-Dulid L-oordinator, Andrew

"Drew" Baucom will be responsible for the
23 years experience | 15 years highway experience daily coordination of the project. Although

» Facilitated design coordination on 5 projects totaling $1.4 billion the primary point of contact with SCDOT is

» Successful career working on design-build projects since 2012 the Project Manager, Drew will also provide
» More than 15 years construction experience working in the field communications as needed. He will be

» Proficiency in tracking and integrating design and construction ) , ) )
assigned solely to this project and will not

have responsibilities to other projects. He will be on-site during construction and will attend weekly status meetings during
the design and construction phases and at SCDOT’s request. Drew has more than 20 years of experience and expertise, and
has delivered highway transportation projects of similar scope, magnitude, and complexity. Drew is currently serving as the
Design-Build Manager for the 1-85 Widening Design-Build, Phase 3 Cherokee County project. In this role, he has worked
directly with MBI and Lane staff, including key personnel members Steve Swygert, Chris Magro, and David Chaparro.

Further details are provided in his resume in Appendix A.

3.4.5 Design Engineering Team: The design engineering team has the experience and expertise in all phases of roadway

and bridge structure design required to successfully deliver the I-77 Panther Interchange project.
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3.4.5(a) Design Engineering Team — Lead Design Engineer:

. : Servi the Lead Design Engineer, St
Steve Swygert, PE Lead Design Engineer I CIVING as Hhe Lead Lesigh BRgliect Steve

Swygert, PE, will be responsible for all
28 years experience | 20 years managing highway design aspects of project design under the oversight
» Successfully led more than 30 projects as Lead Design Engineer of the Project Manager. During the design
» 2l-year history working on design-build projects in South Carolina phase, he will be dedicated to this project,

» History of leading ACEC award-winning SC and national projects attend all project meetings, and be available

» Experience managing the design of complex interchange projects o SCDOT as needed. Steve has nearly 30
years of experience and expertise in the design of highway transportation projects of similar scope, magnitude, and
complexity, and is a Professional Engineer in the State of South Carolina. Steve most recently served as the Lead Design
Engineer for the I-85 Widening Design-Build, Phase 3 Cherokee County project, successfully leading the completion and
approval of RFC Plans. This is the same role he will perform on the I-77 Panther Interchange project. He has worked

directly with Lan eon similar projects, including key personnel members David Chaparro, Chris Magro, and Drew

Baucom. Further details are provided in his resume in Appendix A.

3.4.6 Construction Management Team: The construction management team has the necessary leadership, knowledge,

and experience required to safely deliver the I-77 Panther Interchange project on time..

3.4.6(a) Construction Management Team — Construction Manager:

. . Serving as the Construction Manager,
Chris Magro Construction Manager I 8 8

Christian "Chris" Magro will be responsible

17 years experience | 15 years highway construction for managing all aspects of construction

» Successfully delivered five interstate interchange projects under the oversight of the Project Manager.

» Delivered 100% of all projects on time For the duration of construction, he will be

» Implemented employee-based safety programs on every project dedicated solely to this project, with no other

» Safety, environmental, and quality success assigned project responsibilities He will not
be utilized on any other project, and will be on-site during all construction activities. Chris has more than 20 years of
experience and expertise in the construction of highway transportation projects of similar scope, magnitude, and complexity.
Chris is currently serving as the Construction Manager for the 1-85 Widening Design-Build, Phase 3 Cherokee County
project. In this role, he has worked directly with MBI and Lane staff, including key personnel members Steve Swygert, David

Chaparro, and Drew Baucom. Further details are provided in his resume in Appendix A.
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3.4.6(b) Construction Management Team — Quality Control Manager:

2 : . Servi th lity Control M ,
Brian Weihrauch Quality Control Manager I erving as the Quality Control Manager

Brian Weihrauch will be responsible for
20 years experience | 10 years of QA/QC experience _ . _
ensuring all workmanship and materials are
: . o in compliance with the contract
» QA/QC roles on transportation projects valued up to $2.4 billion

» Experience in roadway/structural inspection and oversight requirements. He will coordinate with the

» Leadership in QA/QC processes and contract compliance SCDOT Resident Construction Engineer

» Training to become a Certified Construction Manager (CCM) (RCE) for all QA & IA testing, He will )
ora esting. He will repor

to a responsible officer of the entity with whom SCDOT has contracted and will maintain objectivity by not reporting directly
to the Project Manager or other project personnel. Brian has more than 10 years of experience and expertise in the QA/QC of
highway transportation projects and has experience and expertise in the QC management of highway transportation projects

of similar scope, magnitude, and complexity. Further details are provided in his resume in Appendix A.
3.5 PAST PERFORMANCE OF THE TEAM

3.5.1 Experience of Proposer’s Team: Work History Forms for the Lane Team are included in Appendix B.

3.5.2 Quality of Past Performance: Responses to the questions in Section 3.5.2, as well as applicable Work History Form
sections, are shown in Appendix C. Within the last five years, Lane has not been debarred, disqualified from bidding, or

declared ineligible for work by any entity, nor are any such actions pending.

3.6 LEGAL AND FINANCIAL
3.6.1 Financial Capacity: A notarized affidavit executed by an officer of Lane is included in Appendix D.

3.6.2 Bonding Capacity: Lane’s surety letter is included in Appendix D.

3.6.3 Organizational Agreements: Not applicable to this pursuit.

3.7 ORGANIZATIONAL CONFLICTS OF INTEREST
Signed Conflicts of Interest forms are included in Appendix E.

3.8 SCDOT PREQUALIFICATION CERTIFICATION
Lane's SCDOT Prequalification Certificate is included in Appendix D.
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APPENDIX A

KEY INDIVIDUAL RESUMES




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
David Martin Chaparro, PE
Area Project Engineer
b. Role of Key Individual for this Project:
Project Manager
c. Name of Firm with which you are now associated:
The Lane Construction Corporation
d. Years of Experience: With this Firm 16 Years With Other Firms_7 Years
The Lane Construction Corporation
e  Area Project Engineer — Responsible for overseeing all operational project engineering functions and managing
project engineering staff for roadway and bridge projects within the Carolinas region. 2018 — Present
e Project Manager — Responsible for the management and facilitation of all aspects of projects from start to finish,
including daily operations, planning, and subcontractor management. 2016 — 2018
e  Senior Project Engineer — Responsible for leading project engineering team and serving as the senior engineer
on roadway and bridge projects. 2011 — 2016
e Assistant Project Engineer — Responsible for assisting with management of the project engineering team on
roadway and bridge projects. 2009 — 2011
e Job Engineer — Responsible for providing field engineering, quality control and testing, reviewing contract
documents and submittals, supervising subcontractors, scheduling, and performing other project engineering
duties as needed. 2004 — 2009
Graiia y Montero S.A. (Peru)
e Job Engineer — Responsible for providing engineering and management tasks for projects within the
infrastructure, utility, and commercial construction industries. 1997 — 2002
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):
NC State University, Raleigh, NC / Master of Civil Engineering / 2004 / Construction Engineering & Mgmt
Pontifical Catholic University of Peru, Lima, Peru / Bachelor of Science / 1996 / Civil Engineering
f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
2009 / NC / Professional Engineer - Civil / 035684
g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. I-85 Widening Phase 3 Cherokee County — P027116

Key Personnel Role: Area Project Engineer

Experience with Current Firm: Yes— The Lane Construction Corporation

Project/Assignment Duration: Project 2016-2021, Assigned 2018-present

Owner Contact Information: SCDOT, Shane Parris, PE, (864) 490-0466, parrissl@scdot.org
Design/Construction Value: $181,700,000 (contract value)

Project Description: This design-build project includes the widening and improvement of a busy segment of 1-85
connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the existing
interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each direction. The
scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern railroad bridge,
improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s slip ramps. The
project enhances the safety along the existing facility, reduces traffic congestion on I-85, and corrects deficient
elements along the mainline, ramps, and interchanges. As the Area Project Engineer, David oversees engineering
functions of the project, provides the leadership and management necessary to ensure the engineering functions have
the proper operational controls, administrative and reporting procedures, and systems in place. Additionally, David
is actively managing the utility coordination scope of this project.

2. 1-40/US52 Concrete Rehab. Design-Build Project — C203967 Forsyth County

Key Personnel Role: Project Manager

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2017-2018, Assigned 2017-2018

Owner Contact Information: NCDOT, Jordan Scott PE, (336) 293-9610, jcscottl @ncdot.gov
Design/Construction Value: $13,000,000 (contract value)

Project Description: The main scope of work of this design-build project consisted of removing and replacing
existing damaged jointed concrete slabs and placing new jointed concrete pavement. NCDOT’s intention for this
project was to improve the cloverleaf interchange of I-40 & US52 to handle expected traffic volume increases from




a 2-year shutdown of Business 40, a highway that runs parallel to 1-40 through Winston-Salem, NC. This project
was complex due to the challenge of replacing a significant amount of concrete pavement within a single
construction season under highly heavy time restrictions and high traffic volumes. David was responsible for
managing all aspects of the project from start to finish, including overall planning and scheduling, overseeing field
operations, coordination with NCDOT, and design-build coordination.

3. 1-85/1-485 Turbine Interchange — C202523 Mecklenburg and Cabarrus Counties

Key Personnel Role: Senior Project Engineer

Experience with Current Firm: Yes— The Lane Construction Corporation

Project/Assignment Duration: Project 2011-2015, Assigned 2011-2015

Owner Contact Information: NCDOT, Virginia Mabry, (919) 707-6604, vmabry@ncdot.gov
Design/Construction Value: $98,700,000 (contract value)

Project Description: The project consisted of the design and construction of a turbine interchange for Interstate 85
and Interstate 485. The widening of 1-85 and 1-485 was needed to accommodate the new interchange configuration
and to match the improvements taking place in nearby projects. Improvements were also needed along existing I-
485 and on side roads. The project involved significant road construction, ramps, and landmark bridge structures, all
in the heavily populated urban area of Charlotte, NC, requiring complex traffic management to alleviate congestion
in an already highly traveled area. Lane proposed the 2-level turbine interchange for this project as it allowed for a
significant reduction of earthwork and eliminated the need to haul material from off-site, drastically reducing
construction cost by more than $30 million. David was responsible for on-site project administration, engineering,
scheduling, subcontractor management, and project controls. He performed overall project planning and supported
management of field operations. He coordinated the project design with the Design Partner firm.

4. 1-85 Over Yadkin River - C202383 Rowan and Davidson Counties

Key Personnel Role: Assistant Project Engineer

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2010-2013, Assigned 2010-2011

Owner Contact Information: NCDOT, P. Kelly Seitz, (704) 630-3220, kseitz@ncdot.gov

Design/Construction Value: $136,000,000 (contract value)

Project Description: This $136 million design-build project consisted of upgrading approximately seven miles of
[-85 in Davidson and Rowan counties, North Carolina. Work included the widening of the road from four to eight
lanes, realigning the roadway to eliminate sharp curves, and improving interchanges. The project also included
replacement of the structurally deficient Yadkin River Bridge with a 2,700-foot-long, two-lane bridge and rail
improvements to facilitate future high-speed rail and add new freight tracks. David assisted the project management
with scheduling, field engineering, job costs, and submittals and document control. David also assumed the
responsibilities of Quality Control Manager on this project, ensuring that the project was compliant with the design
specifications, and that construction activities were done in accordance with the project quality plan.

5. 1-77 Widening Yadkin County — C201269

Key Personnel Role: Senior Job Engineer

Experience with Current Firm: Yes— The Lane Construction Corporation

Project/Assignment Duration: Project 2007-2009, Assigned 2007-2009

Owner Contact Information: NCDOT, Mark Freeman, PE (retired)

Design/Construction Value: $60,000,000 (contract value)

Project Description: This $60 million design-build project consisted of the reconstruction of 6.6 miles of 1-77 in
western North Carolina. The project incorporated a major intersection at US-421, where the bridges were raised to
match the elevation of the overlaid roadway. Work included production and placement of concrete pavement,
asphalt pavement, earthwork, drainage system, signage, and roadside development. This project was completed one
month ahead of schedule. David was responsible for quality control management, which included earthwork and
grading supervision and testing, concrete field testing, road profile testing, scanning of concrete pavement joints,
and oversight of the improvements needed to achieve compliance with specifications. He was also involved in the
planning and coordination of the work, including the maintenance of traffic, drainage, coordination and supervision
of quality and workmanship of subcontractors, preparation of permit applications to construct and operate the
concrete plant, and monitoring and control of project cost and schedule.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

David is currently assigned to the I-85 Widening Phase 3 project in Cherokee County, SC. This project is
slated for completion in Fall 2021, prior to the start of construction on the I-77 Panther Interchange, making
David fully available to serve on this project.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Andrew Todd Baucom, PE
Design-Build Manager
b. Role of Key Individual for this Project:
Design-Build Coordinator
c. Name of Firm with which you are now associated:
The Lane Construction Corporation
d. Years of Experience: With this Firm 23 Years With Other Firms_ 0 Years
The Lane Construction Corporation
e Design-Build Manager — Responsible for interfacing and facilitating communication between roadway
designers and construction operations from onset of the project through successful delivery. 2019 — Present
e  Design-Build Pursuit Manager — Responsible for facilitating design and construction collaboration during
technical work group meetings and ATC development for new business pursuits with values of $100 million
or more in the southeast region. 2012 — 2019
e  Project Manager/Superintendent — Responsible for managing roadway and bridge field operations and
overseeing subcontractor work progress. 2003 —2012
e Project Engineer — Responsible for oversight of project activities, coordination of field work and subcontractors
with the owner, and maintaining the project schedule and project budget. 1998 — 2003
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):
University of North Carolina at Charlotte, Charlotte, NC / Bachelor of Science / 2003 / Civil Engineering
Central Piedmont Community College, Charlotte, NC / Associates in Applied Science / 1997 / Surveying
f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
2017 / NC / Professional Engineer - Civil / 046013
2006 / NC / General Contractor / 75999
g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. 1-85 Widening Phase 3 Cherokee County — P027116

Key Personnel Role: Design-Build Manager

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2016-2021, Assigned 2019-present

Owner Contact Information: SCDOT, Shane Parris, PE, (864) 490-0466, parrissl@scdot.org
Design/Construction Value: $181,700,000 (contract value)

Project Description: This design-build project includes the widening and improvement of a busy segment of [-85
connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the existing
interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each direction. The
scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern railroad bridge,
improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s slip ramps. The
project enhances the safety along the existing facility, reduces traffic congestion on I-85, and corrects deficient
elements along the mainline, ramps, and interchanges. Drew was responsible for assisting with review of RFC plans
for constructability, tracking variances between bid and RFC quantities, evaluating design schedule with
construction activities, participating in weekly design meetings, and facilitating open communication between the
design and construction teams.

2. I-40/1-77 Interchange - I-3819B/U-6039 Statesville, NC

Key Personnel Role: Design-Build Manager

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2018-2022, Assigned 2019-Present

Owner Contact Information: NCDOT, Matthew Evans, PE, (704) 380-6050, mevans8@ncdot.gov
Design/Construction Value: $260,290,000

Project Description: Project includes the reconstruction of the existing 1-40/1-77 cloverleaf interchange to a turbine
system-to-system interchange on a critical junction in NC. The project widens 1-40 (concrete) and 1-77 (asphalt) in
each direction for 1-2 miles along two of North Carolina’s main corridor interstate facilities and modifies additional
interchanges. In addition to mainline work, the project reconstructs the 1-77 & Broad Street interchange and
implements access management strategies on Broad Street through median installations, signal upgrades, and road
realignments. Drew was responsible for assisting with review of RFC plans for constructability, tracking variances
between bid and RFC quantities, evaluating design schedule with construction activities, participating in weekly
design meetings, and facilitating open communication between the design and construction teams.




3. 1-440 Widening & Improvements D-B — U-4437/U-2719 Wake County
Key Personnel Role: Design-Build Manager

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2018-2023, Assigned 2019-Present

Owner Contact Information: NCDOT, Chad Hinnant, (919) 733-9499, cdhinnant@ncdot.gov
Design/Construction Value: $346,562,000 (contract value)

Project Description: Improvements to 1-440, referred to locally as the Raleigh Beltline, will widen 6.5 miles of the
roadway from four lanes to six lanes, from south of SR 1313 (Walnut Street) in Cary, NC, to north of SR 1728
(Wade Avenue) in Raleigh, NC. The widening of 1-440 involves lowering the grade of Blue Ridge Road and
constructing new bridges to provide railroad grade separations for Norfolk Southern Railway/North Carolina
Railroad/CSX Transportation, Hillsborough Street (NC 54) at Blue Ridge Road, and Beryl Road to reduce
congestion and train-related conflicts with vehicles and pedestrians. A new connector road will link Blue Ridge and
Hillsborough. The scope of work also includes reconstruction and improvements to interchanges, bridges, and
pavement in a heavily traveled urban area, requiring complex maintenance of traffic. Drew was responsible for
assisting with review of RFC plans for constructability, tracking variances between bid and RFC quantities,
evaluating design schedule with construction activities, participating in weekly design meetings, and facilitating
open communication between the design and construction teams.

4. Brawley School Road Widening — C201902 Iredell County
Key Personnel Role: Project Manager/Superintendent

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2009-2011, Assigned 2009-2011

Owner Contact Information: NCDOT, John Cook, (704) 876-0602, jrcook@ncdot.gov

Design/Construction Value: $ 19,000,000 (contract value)

Project Description: Project included the widening of approximately 4.5 miles of Brawley School Road and major
—Y- lines (existing ADT of 35,000) from two to four lanes from South Fort to Williamson Road in Charlotte, North
Carolina. The widening consisted of grading, drainage, asphalt paving, curb and gutter, and miscellaneous flat work.

5. Charlotte-Douglas International Airport, Ramp E Expansion, Phases I, IT & III, Mecklenburg County
Key Personnel Role: Project Manager/Superintendent

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2001-2007, Assigned 2001-2007

Owner Contact Information: Charlotte-Douglas International Airport, Mark Wiebke, PE, (704) 354-4533,
mdwiebke@charlotteairport.com

Design/Construction Value: $20,000,000 (contract value)

Project Description: Expansion of Ramp E included installation of new jet fuel system, placement of cement
treated base and 8” and 16” of PCCP, installation of new storm drainage system and lighting, placement of asphalt
paving for shoulder construction, and NAVAIDs.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Drew is currently supporting projects and is working on the pursuit of the I-77 Panthers Interchange.

Upon successful award, he will be fully dedicated to this project as the Design-Build Coordinator.

mark



KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Steven Derek Swygert, PE
Operations Manager
b. Role of Key Individual for this Project:
Lead Design Engineer
c. Name of Firm with which you are now associated:

Michael Baker International, Inc.

d. Years of Experience: With this Firm 21 Years With Other Firms_7 Years

Michael Baker International, Inc.:

e  Operations Manager — Responsible for managing the design group, project management (including the I-85
Widening Design-Build Phase 3 in Cherokee County, SC), roadway drainage design, bridge hydraulic studies,
and overseeing construction plan preparation. 2000 — Present

e Senior Project Engineer — Responsible for project management, roadway drainage design, bridge hydraulic
studies, and a variety of hydrological and hydraulic modeling. 1999 — 2000

USDA Natural Resources Conservation Service:

e Civil Engineer — Provided design for flood studies and environmental assessments, prepared construction
drawings, wrote construction specifications for PL-566 watershed projects. 1992 — 1999

e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):

Clemson University, Clemson, SC/ Bachelor of Science / 1991 / Civil Engineering

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
1997 / SC / Professional Engineer - Civil / 18012 2012 / MS / Professional Engineer - Civil / 20848
2003 / NC / Professional Engineer - Civil / 28639 2001 / VA / Professional Engineer - Civil / 35696
2002 / GA / Professional Engineer - Civil / 27487 2006 / WV / Professional Engineer - Civil / 17003
2008 / LA / Professional Engineer - Civil / 33760 2015 / AL / Professional Engineer - Civil / 34922-Ev
2009 / MO / Professional Engineer - Civil / 2009015455

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. I-85 Widening Phase 3 Cherokee County — P027116

Key Personnel Role: Lead Design Engineer

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2016-2021, Assigned 2016-2020

Owner Contact Information: SCDOT, Bradley Reynolds, (803) 737-1440, reynoldssbs@scdot.org
Design/Construction Value: $181,700,000 (contract value)

Project Description: This design-build project includes the widening and improvement of a busy segment of I-85
connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the existing
interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each direction. The
scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern railroad bridge,
improvements to connecting frontage roads, improved geometrics, and the elimination of 1950°s slip ramps. The
project enhances the safety along the existing facility, reduces traffic congestion on I-85, and corrects deficient
elements along the mainline, ramps, and interchanges. Steve is overseeing roadway, bridge, and drainage design,
environmental permitting, right-of-way acquisition, project management, and utility coordination.

2. 1-26 Widening MM 85 to 101 Design-Build Preparation
Key Personnel Role: Project Manager

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2016-2020, Assigned 2016-2020

Owner Contact Information: SCDOT, Bradley Reynolds, (803) 737-1440, reynoldssbs@scdot.org
Design/Construction Value: $893,864 (design value)

Project Description: Responsible for project management and hydraulic design. Michael Baker provided
preliminary engineering, and design review services as a subconsultant for the widening of I-26 from approximately
SC 202 (Exit 85) to approximately U.S. 176 (Exit 101). Michael Baker's services included pipe and box culvert
inspection, development of a website mapping tool for public comments, hydrology and hydraulic design, and
support during development of the design-build request for qualifications and request for proposals. Steve managed
the firm’s role in providing hydraulic and roadway design review services using Bluebeam for preliminary, right-of-
way, and final plan submittals from the design-build team.




3. I-85 Rocky Creek Design-Build Preparation
Key Personnel Role: Task Manager

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2015-2019, Assigned 2015

Owner Contact Information: SCDOT, Bradley Reynolds, (803) 737-1440, reynoldssbs@scdot.org
Design/Construction Value: $340,000,000 (contract value)

Project Description: Managed the Preliminary Hydraulic Design and provided RFQ/RFP support. Michael Baker
provided engineering services for the widening of I-85 from MM353 for approximately 1 mile to MM54 near Pelham
Road (Exit 54). The project included adding a travel lane in each direction, improving the Pelham Road entrance
and exit ramps, and additional hydraulic services included to assess the Rocky Creek crossing under I-85. The
Rocky Creek crossing is located approximately 0.5 miles west of Pelham Road. The crossing, which consists of
quadruple 10-foot-wide x 8-foot-high box culvert, experienced significant flooding on August 10, 2014. Steve
assisted the firm with providing field surveys, pipe inspections, geotechnical borings, traffic studies and modeling,
asbestos/lead paint surveys, environmental documentation, wetland jurisdictional determination, preliminary road
design, preliminary bridge design, preliminary utility report, subsurface utility engineering, and preliminary
hydraulic design.

4. US 17 (ACE Basin) Improvements Design-Build

Key Personnel Role: Design Manager

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2009-2013, Assigned 2009-2010

Owner Contact Information: SCDOT, Daniel Burton, PE, (843) 371-0342, burtond@scdot.org,
Design/Construction Value: $75,000,000 (contract value)

Project Description: Responsible for management of the hydraulic design team and was the Engineer of Record for
all drainage and erosion control plans. Steve oversaw the firm’s role as the prime engineering consultant for the
design-build safety improvement project along approximately 15 miles of U.S. 17 in South Carolina’s ACE Basin.
The project involved widening U.S. 17 from a two-lane to a four-lane divided highway. It included several bridge
replacements, and work in environmentally sensitive areas within the Coastal Region.

5. US 64 — Knightdale Bypass Design-Build
Key Personnel Role: Design Manager

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2012-2015, Assigned 2012-2015

Owner Contact Information: NCTA, Rodger Rochelle, (919) 707-2710, rdrochelle@ncdot.gov
Design/Construction Value: $135,000,000 (construction)

Project Description: Led the design team that performed bridge hydraulic design for Crabtree Creek, Marks Creek,
Neuse River and Poplar Creek. Steve was the Engineer of Record for the FEMA (LOMR) for the Mark’s Creek
Bridge. Michael Baker served as the lead engineer for the design-build construction of the U.S. 64 Knightdale
Bypass, a 14-mile, six-lane, divided highway with 23 bridges, on a new alignment. Michael Baker's services
included roadway and bridge design, permitting and permit revisions, drainage design, erosion and sediment control
plans, traffic control and pavement marking plans, traffic signal design, signing plans, utility relocations, and
intelligent transportation system work.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
N/A




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Chris Francis Magro
Construction Manager/Sr. Superintendent
b. Role of Key Individual for this Project:
Construction Manager
c. Name of Firm with which you are now associated:
The Lane Construction Corporation
d. Years of Experience: With this Firm 16 Years With Other Firms_1 Years
The Lane Construction Corporation
e Construction Manager/Superintendent — Responsible for leading superintendents and overseeing daily field
work operations, work planning, and managing subcontractors. 2019 — present
e Superintendent — Responsible for managing roadway field operations and overseeing subcontractor work
progress. 2014 — 2019
e Assistant Superintendent — Responsible for assisting the superintendent with management of roadway field
operations and oversight of subcontractor work progress. 2010 — 2014
e Foreman — Responsible for leading and coordinating field crews. 2004 — 2009
Precision Construction Services
e Foreman — Responsible for leading and coordinating field crews. 2003 — 2004
United States Army
e Sergeant — Engineering support for combat armored vehicles. 1996 — 2003
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):
United States Army, Olean, NY / Sergeant / 2003
Olean Senior High School, Olean, NY / BOCES Vo-Tech Center Conservation and Heavy Equipment
Operations / 1992
f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
N/A
g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. I-85 Widening Phase 3 Cherokee County — P027116

Key Personnel Role: Construction Manager

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2016-2021, Assigned 2019-present

Owner Contact Information: SCDOT, Shane Parris, PE, (864) 490-0466, parrissl@scdot.org
Design/Construction Value: $181,700,000 (contract value)

Project Description: This design-build project includes the widening and improvement of a busy segment of 1-
85 connecting the Spartanburg, SC and Charlotte, NC metropolitan areas. Approximately eight miles of the
existing interstate highway will be widened from four lanes to a six-lane facility, adding one lane in each
direction. The scope includes the reconstruction of four interchanges, replacing an existing Norfolk Southern
railroad bridge, improvements to connecting frontage roads, improved geometrics, and the elimination of 1950’s
slip ramps. The project enhances the safety along the existing facility, reduces traffic congestion on I-85, and
corrects deficient elements along the mainline, ramps, and interchanges. As the Construction Manager, Chris
maintains full responsibility for all construction activities on the project. He is responsible for coordination with
SCDOT, providing oversight for all work on the site, company-level tracking of crew and subcontractor
production and construction progress. He ensures safety and consistency by conducting training, mentoring, and
site/system orientations.

2. 1-85 Widening Rowan County
Key Personnel Role: Superintendent

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2016-2020, Assigned 2016-2018

Owner Contact Information: NCDOT, David Hering, PE, (919) 707-6617, dthering@ncdot.gov
Design/Construction Value: $160,325,000 (contract value)

Project Description: The Design-Build Project I-3802B /1-3610 / B-5365 reconstructs and widens




approximately 5.9 miles of I-85, from north of Lane Street (Exit 63) to north of the US 29 / US 601 Connector, to
an eight-lane divided facility. The project is also constructing a new interchange along 1-85 for Old Beatty’s Ford
Rd (Exit 65), I-3804. It also improves the 1-85 / NC 152 and the NC 152/ US 29 / US 601 Connector interchanges.
As the Project Superintendent, Chris maintains full responsibility for all construction activities on the project. He is
responsible for coordination with NCDOT, providing oversight for all work on the site, company-level tracking of
crew and subcontractor production and construction progress. He ensures safety and consistency by conducting
training, mentoring, and site/system orientations.

3. LYNX Blue Line Extension, Section B & C Civil and Roadway

Key Personnel Role: Superintendent

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2014-2018, Assigned 2014-2016

Owner Contact Information: City of Charlotte, David Smith, PE, (704) 336-4626, dbsmith@charlottenc.gov
Design/Construction Value: $129,900,000 (contract value)

Project Description: This $130 million project consisted of a 9-mile extension of the existing LYNX Blue Line
from the 7th Street Station in Center City Charlotte to the University of North Carolina at Charlotte campus. The
extension included 11 new light rail stations and 3,100 parking spaces at four stations with parking facilities. The
project also includes 20 at-grade street crossings and 11 grade separation structures over or under roads, railroads,
and environmental features. Lane provided civil and roadway work for Segments B and C, which was comprised of
heavy civil infrastructure improvements necessary to lay the final 4.8 miles of track, the majority of which runs
down the median of Tryon Street, a major thoroughfare in Charlotte. Chris supervised earthwork and subballast
work on the project and oversaw foreman and engineers. He maintained the project schedule and ensured work was
performed in accordance with the specifications.

4. 1-85 Widening Cabarrus County
Key Personnel Role: Assistant Superintendent

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2011-2014, Assigned 2011-2014

Owner Contact Information: NCDOT, Rodger Rochelle, PE, (919) 707-2710, rdrochelle@ncdot.gov
Design/Construction Value: $148,000,000 (contract value)

Project Description: This $148 million design-build project widened and reconstructed a 4-lane facility in a
commercially dense area to an 8-lane divided facility with concrete pavement for seven miles. This project included
the design of two diverging diamond interchanges (DDIs) and superstreets at major side roads, extending the
functional life of these interchanges by 10 years. Utility coordination, ROW acquisition, and traffic control were
critical aspects of this project. With an ADT over 100,000 and the majority of work in the existing median, an
innovative median access ramp was constructed to allow work vehicles access without impeding existing interstate
traffic. Lane received the 2013 National Asphalt Pavement Association Asphalt Operations Safety Innovations
Award, the 2012 American Road & Transportation Builders Association TransOvation Award, and the 2012
American Road & Transportation Builders Association Roadway Work Zone Safety Awareness Award for this
unique access. In his role, Chris oversaw fine grading and earthwork operation. He managed field operations,
coordinated among engineers and foreman, and ensured the budget and schedule were met

5. Langtree Road Intersection

Key Personnel Role: Foreman

Experience with Current Firm: Yes — The Lane Construction Corporation

Project/Assignment Duration: Project 2007-2009, Assigned 2007-2009

Owner Contact Information: NCDOT not available

Design/Construction Value: $24,000,000 (contract value)

Project Description: This $24 million project included the construction of a new interchange on I-77 at Langtree
Road in Mooresville, North Carolina. The project accommodated new development at Lake Norman and provided
access to Lowe’s corporate headquarters. The project included the widening of two miles of I-77, replacement of
Langtree Road Bridge over 1-77, and construction of new service roads and ramps. Chris communicated with
NCDOT and subcontractors on pay estimates, coordinated field crews, and assisted the superintendent and project
manager.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Chris is currently assigned to the I-85 Widening Phase III project in Cherokee County, SC. This project is
slated for completion in Fall 2021, prior to the start of construction on the I-77 Panther Interchange, making
Chris fully available to serve on this project.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a.

Name & Title:
Brian Craig Weihrauch, CMIT
CEI Area Manager

Role of Key Individual for this Project:
Quality Control Manager

Name of Firm with which you are now associated:
Michael Baker International, Inc.

Years of Experience: With this Firm _1.5 Years With Other Firms_ 20 Years

Michael Baker International, Inc.:

e CEI Area Manager — Responsible for overseeing construction quality assurance (QA)/quality control (QC)
compliance, assisting with CEI activities in NC, and managing technicians in the field. 2019 — Present

e Construction Manager/Sr. Inspector — Responsible for management of project construction activities, QA
compliance, reviewing plans and specifications, and management of the schedule and budget. 2019 — Present

WSP USA: Lead Structural Inspector — Responsible for QA inspections/testing of structural elements. 2018 — 2019

Jacobs Engineering Group Inc: Sr. Construction Inspector/QA — Responsible for QC/QA oversite, construction
verification, and process audits for conformance to contract requirements. 2011 — 2018

Nebraska Dept of Roads: Engineering Analyst — Developed estimates/scope for future projects. 2010 — 2011
Olsson & Associates: Associate Technician — Performed material sampling/testing. 2009 — 2010

Felsburg Holt & Ullevig: CAD Technician — Developed CAD layout for roadway projects. 1999 — 2009

Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):
Northwest Kansas Technical College / Goodland, KS / Technical Certificate / 1999 / Engineering Technician

Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:

2000/ CO / ACI Level 1 Certified / 49731

2017 / CO / FHWA NHI Safety Inspector Inservice Bridge / Number not issued

2014 / CO / ICC Structural Masonry Special Inspector / 8273229 Pending Reinstatement

2014 / CO / ICC Reinforced Concrete Special Inspector / Pending Reinstatement

2019 / SC/ SCDOT Foundations Technician / 4640-119/FND

2018 /SC/ SCDOT Concrete Technician I & 11/ 738-P1-0119

2018/ SC/ SCDOT Earthwork & Base Technician / 4640-918/ERTH

2019 /NC/NCDOT Level II Certified Erosion & Sediment Control/Stormwater Site Manager / 10669
2015/ CO / CMAA Construction Manager-In-Training

Document the extent and depth of your experience and qualifications relevant to the Project.

1. Carolina Connector Intermodal Rail Terminal Project

Key Personnel Role: Construction Manager/Sr. Inspector

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2019-Present, Assigned 2019-Present

Owner Contact Information: CSX, Richard Hisrich, PE, (904) 633-1427, Richard.hisrich@csx.com
Design/Construction Value: $65,000,000

Project Description: Michael Baker is serving as the owner's representative for the Carolina Connector Intermodal
Rail Terminal Project in Rocky Mount, NC. The firm’s NC Construction Services team is providing preconstruction
and construction services for the construction of this approximately 325-acre intermodal terminal to serve the eastern
North Carolina market. The new facility will have the capacity of 264,000 annual lifts with the use of electric, rail-
mounted wide- span cranes and shuttle carriers. Brian plays an integral role as a Sr. Inspector and Construction
Manager for the contract. His responsibilities include, but are not limited to, QA compliance oversight, site
preparation, grading, erosion and sediment control, drainage improvements, pavement, signage and striping,
fencing, traffic barriers and guardrail, and electrical and communications. He also has a strong involvement in
reviewing plans and specifications at each design milestone, reviewing the construction manager's risk analysis, on-
site project management, schedule management, budget management, safety oversight, shop drawing review, pay
application review, and administrative support.




2. CEI Area Manager
Key Personnel Role: North Carolina Area CEI Manager

Experience with Current Firm: Yes — Michael Baker International, Inc.

Project/Assignment Duration: Project 2019-Present, Assigned 2019-Present

Owner Contact Information: Michael Baker International, Chad Huffines, PE, (336) 662-4244,
chuffines@mbakerintl.com

Design/Construction Value: n/a

Project Description: Brian has been an integral part of assisting with CEI management duties in NC. He has proven
his abilities to manage technicians, interpret specifications, and implement changes in the field. His ability to
communicate with our various clients, technicians, engineers, and contractors has proven his ability as a strong
communicator to involve all parties to complete the tasks at hand. Brian has been an asset to our statewide team in
a field support role using his Construction QA/QC experience to coach technicians on standard operating procedures
in the field. As a current CM IT, Brian is on a career path to gain his CCM (Certified Construction Manager)
registration through CMAA. His area of coverage in NC extends to Divisions 3, 4, and 6.

3. SC 707 Widening Project
Key Personnel Role: Senior Office/Field Engineer

Experience with Current Firm: No - WSP USA

Project/Assignment Duration: Project 2014-2019, Assigned 2018-2019

Owner Contact Information: SCDOT, Leah Quattlebaum, PE, (803) 737-1751, Quattleblb@scdot.org
Design/Construction Value: $50,000,000

Project Description: The original role of Office Engineer was revised to Lead Structural Inspector, due to lack of
manpower. Brian moved seamlessly into a QA role to assist the field staff, covering this 10-mile-long project.
Responsibilities included QA inspections of all things structural (drilled shaft driven pile, etc.) including, but not
limited to, material testing, document control, interpretation of specifications, plans, and contract documents.

4. RTD FasTracks Eagle P3 Commuter Rail

Key Personnel Role: Senior Construction Inspector/Quality Management Oversight

Experience with Current Firm: No — Jacobs Engineering Group Inc:

Project/Assignment Duration: Project 2004-2018, Assigned 2011-2018

Owner Contact Information: RTD, Fabian Testa, PE, (303) 241-1679, Fabian.Testa@rtd-denver.com
Design/Construction Value: $2,400,000,000

Project Description: Responsible for providing program QC/QA and Rail Operations oversight for the owner.
Performed Construction Verification Inspections to assure conformance with the Construction Quality Assurance
Program and contract compliance. Duties included performing verification inspections for all 17 major structures,
Parking Garages, Rail Stations, Walls (MSE, soil-nail, CIP), Track guideway (Track Structure, Direct Fix, DF
Floating Slab, Special Trackwork (DF and Ballasted)), roadway, and MHT installations. Performed Process Audits
on contractor Quality System Manuals, including the precast/prestress fabrication plants.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Brian is currently assigned to the Carolina Connector Intermodal Rail Terminal Project. This project is
slated for completion prior to the start of construction on the I-77 Panther Interchange, making Brian fully
available to serve on this project.




APPENDIX B

WORK HISTORY & QUALITY FORMS

- .

..’m?’,* . ._‘-‘...‘ -. -‘ ki B
AR g
e g R




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
The Lane Construction Corporation

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify the Lead Contractor’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Contractor (in thousands)
responsibilities

Name: I-85 Name: Name of Owner: SCDOT

Widening Phase 3 The Lane Construction Corporation Project Manager: Shane Parris, PE

Location:gCherokee ? Ph(jne: 864-4%0-0466 1172021 (est.) $181,700 $181,700

County, SC Email: parrissl@scdot.org

g. Narrative describing the work performed by Lead Contractor.

Offices Involved: Charlotte, NC | Key Individual Involvement: Steven Swygert, David Chapparo, Chris Magro, Drew Baucom | Team Member Involvement: The Lane Construction Corporation and Michael Baker International, Inc.

This $181 million design-build project includes the widening of 8.4 miles of I-85 from four to six lanes from the Broad River to the North Carolina-South Carolina state line, as well as improvements to
existing interchanges and frontage roads. Five bridges require full replacement, including two staged construction bridges and demolition and reconstruction of an existing Norfolk Southern Railroad bridge
over [-85 to provide greater horizontal clearances and meet current design requirements. Interchanges will be improved at four locations: S-11-83, SC 5/198, S-11-99, and US 29. The purpose of this phase

is to resurface or reconstruct pavement, increase capacity, and upgrade interchanges and overpass bridges to meet state and federal design requirements. This project is part of an $800 million program that

SCDOT has planned for the I-85 corridor. The Lane-MBI team proposed innovative design solutions to protect existing Kev Proiect Relevancies
Y je le :

utility operations and limit environmental impacts, providing significant cost and schedule savings for SCDOT. Design-Build Delivery Environmental Support & Compliance
Interstate MOT Utility Conflicts
Bridge/Structure Construction Coordination with Adjacent

. Interchange Design/Construction Construction Activities

» 3" Party Coordination

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The Lane team functions on a premise of early recognition to identify issues and potential delays before they can affect construction progression. One such potential issue on this project involved utility relocations. Following initial coordination with the utility stakeholders on this
project, the forecasted schedule showed potential disruption. To adapt to this situation, Lane proactively revisited the work sequence and rearranged activities to allow construction to steadily continue as negotiation and coordination with the utility companies continued to resolution.
We actively seek the best solutions to maintain our commitment to the construction schedule and project progression. Another example of this involved the Town of Blacksburg, which lacked the appropriate funding to perform their own utility relocations. The Lane team approached
SCDOT and negotiated a change order to take responsibility for the Blacksburg relocations and incorporate them into the DB contract. The project schedule is currently being adjusted to include these relocations. In addition, right-of-way acquisition was strategically organized during

pursuit and staging to allow for maximum construction availability in the initial phases of work. The project is currently on or ahead of schedule for completion.

1. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

In the heavily traveled I-85 corridor, this project offers challenges from a traffic control standpoint. Lane devised an innovative solution to maintain traffic flow during the day by avoiding shifts through the use of nightly lane closures, thereby minimizing impacts to the traveling
public. Our team devised a solution to move construction on Exit 106 750 feet to the south to bypass the need for utility relocation and right-of-way acquisition, allowing for significant cost and schedule savings. Lane has conducted meetings bi-weekly with the design team to stay
ahead of project issues, resolve unforeseen items, coordinate utilities, and work through items brought to our attention by SCDOT and the CEI team. In addition, regular owners meetings with SCDOT are held to discuss progress, schedules, and unresolved items. This proactive

approach has produced good results in mitigating and resolving issues.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
The Lane Construction Corporation

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify Lead Contractor’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Contractor (in thousands)
responsibilities

Name: Port Access Name: Name of Owner: SCDOT

Road Fluor-Lane South Carolina, LLC Project Manager: Sarah Hamrick Gaffney, PE

Location: Charleston Phone: 843-514-9847 3/2022 $254,100 $254,100

County, SC Email: gaffneysh@scdot.org

g. Narrative describing the work performed by Lead Contractor.

Offices Involved: Charlotte, NC | Key Individual Involvement: n/a | Team Member Involvement: The Lane Construction Corporation

The Port Access Road project is a new roadway, interchange, and structure project that provides direct access between the Hugh Leatherman Container Terminal, located on the former Navy Base
and I-26, while maintaining adequate service for local, commuter, and commercial traffic. The project consists of the construction of a new fully-directional interchange on I-26, a Bainbridge
Connector Road, the extension of Stromboli Avenue, and associated roadway improvements to surface streets to serve the proposed Naval Base Terminal (NBT) in Charleston County, South
Carolina. The project’s scope includes local roadway enhancements to safely integrate container terminal traffic with existing traffic; support local and regional planning policies and strategies; and
minimize adverse impacts on nearby communities, the traveling public, and the environment. The Port Access Road Improvement Project will provide new interchanges with improved mobility
serving the fastest growing container port in the U.S., enhance economic development, and improve local roadway network access to 1-26. Construction completion is expected in 2022. Lane is

participating as a partner in this joint venture to provide full design-build delivery, self-performing construction and associated roadway improvements to surface streets serving the proposed

terminal. As a JV partner, Lane is also responsible for overall project management for the scope of services Key Project Relevancies:

. ) : L . . . L .. : o L ) L ) ) Design-Build Delivery Environmental Permitting
including roadway and bridge engineering/design and construction; geotechnical engineering; seismic design; utility coordination; right-of-way acquisition services; hazardous material e

Interstate Interchange Utility Conflicts
Bridge/Structure Construction Environmental Mitigation
Staged Construction Coordination with Adjacent Projects

management; and demolition of existing interstate interchange bridges.

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The Port Access Road Improvement Project is ongoing and is currently on time and budget. Design is substantially complete and was completed on time, on budget, and without claims or litigation. Construction is ongoing, and Lane continues to partner with SCDOT to address
project elements to satisfactory resolution. We are effectively managing contracts and have no records of delays, claims, dispute proceedings, litigation, or arbitration. The JV’s use of weekly design and construction progress meetings with SCDOT allows the joint venture to
identify and address issues. If issues could not be resolved at the job level within a reasonable amount of time, they were elevated to JV and SCDOT regional management to help in the resolution process. Notably, the JV reached agreement on the SCE&G Power Transmission

change order and fully supports continued partnering. The project was awarded Lane’s Safest Project of the Year for 2017.

1. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The JV incorporated several techniques into the project to increase overall quality, including: 1) incorporated structured work plans, and preparatory/pre-construction meetings with SCDOT; 2) reduced construction-related traffic delays due to specific operations analysis in
conjunction with scheduling; 3) optimized the schedule to minimize the effect of third-party delays. The project currently remains on schedule for the SCSPA new terminal opening. In addition, the JV embarked on a concerted effort to uphold field quality on permanent

production items related to concrete structures and their foundations, earthwork, drainage, roadway elements, and various types of wall systems.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
The Lane Construction Corporation

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify Lead Contractor’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Contractor (in thousands)
responsibilities

Name: 1-40/1-77 Name: Name of Owner: NCDOT

Interchange The Lane Construction Corporation Project Manager: Matthew Evans, PE

(I-3819B/U-6039) Phone: (704) 380-6050 6/2022 $260,290 $260,290

Location: Statesville, Email: mevans8@ncdot.gov

NC

g. Narrative describing the work performed by Lead Contractor.

Offices Involved: Charlotte, NC | Key Individual Involvement: Drew Baucom | Team Member Involvement: The Lane Construction Corporation

The $260 million design-build project includes the reconstruction of the existing 1-40/1-77 cloverleaf interchange to a turbine system-to-system interchange on a critical junction in North Carolina that experiences
more than 70,000 vehicles per day. An Alternative Technical Concept (ATC) that eliminates third-level structures, improves constructability, optimizes structure quantities, reduces costs, and expedites
construction. The project widens [-40 (concrete) and [-77 (asphalt) in each direction for 1-2 miles along two of North Carolina’s main corridor interstate facilities and modifies to additional interchanges. In
addition to mainline work, the project reconstructs the 1-77 / Broad Street interchange and implements access management strategies on Broad Street through median installations, signal upgrades, and road

realignments. The project site was divided into five segments to facilitate construction and phasing operations. Work area segment boundaries were determined based on anticipated early action RFC plan

packages, median access and haul road locations, earthwork balance points, minimization of ground disturbance, and

Key Project Relevancies:
Design-Build Delivery Utility Conflicts
Interchange Design/Construction 3™ Party Coordination

reduction of environmental impacts. The design-build team optimized the segment plan to take advantage of the schedule

and meet critical path milestones. Due to the high traffic volumes and existing congestion in the project area, the = . .
P & g cong pro) Interstate MOT Coordination with Adjacent

construction plan strictly adheres to the specific requirements for lane and road closure time restrictions as well as long-term road closure durations. S zmiTerE Comsmehon ConstuetiontACtvitics

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Utility relocations were a major risk on the project due to the numerous conflicts in the vicinity of the Broad Street widening. Utility risks were mitigated through monthly utility coordination meetings, interdisciplinary reviews that involved the Utility Coordinator during design
deliverable reviews, and design optimizations that included roadway realignments that avoided utility conflicts. With the approval of two alternative technical concepts (turbine interchange and geotechnical fabric interlayer) and an aggressive construction schedule, the team received
the highest technical score of 93.5 during the alternative delivery selection process. During project execution, the team prioritized right-of-way acquisitions based on utility relocations and early construction activities, and developed project phasing to take advantage of significant

right-of-way acquired by NCDOT on [-77, north of US 64.

1. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

In efforts to fast-track the project, Lane proactively worked with utility providers to mitigate potential delays. Part of the project involved relocating Duke Energy transmission lines through an environmentally sensitive area. This included planning the schedule around Duke’s
seasonal availability to perform relocations (spring and fall only) and developing a special access plan, by building temporary road within the already permitted work zone, at no cost to NCDOT or Duke Energy. This proactive utility coordination avoided wetland disturbances,

eliminated additional permitting, provided safe ingress/egress, and accommodated seasonal relocation restrictions. By taking these proactive steps, Lane was able to develop a schedule that will minimize delays and allow the project to be successfully completed on time.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - DESIGNER
Michael Baker International, Inc.

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify Lead Designer’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Designer (in thousands)
responsibilities

Name: Name: Name of Owner: SCDOT

i)‘ﬁlsl(;”v Il)(:::;leng’Demgn Michael Baker International, Inc. llzgggg Igggr_l%gr_.lgﬁ)dley Reynolds, PE 1172021 (est) $181,700 $11,418 (fee)

Cherokee County, SC Email: reynoldssbs@scdot.org

g. Narrative describing the work performed by Lead Designer.

Offices Involved: Columbia, SC; Charleston, SC | Key Individual Involvement: Steven Swygert | Team Member Involvement: Michael Baker International, Inc.

Michael Baker is serving as the lead design firm to Lane on a design-build project to improve an 8-mile long section of I-85. The project will widen 1-85 from four to six lanes beginning at the Broad River
bridge which is approximately MM 98 and ending just north of US 29 (Exit 106) at approximately MM 106 in Cherokee County, SC. Interchanges will be improved at S-11-83, SC 5/198, S-11-99, and US
29. The overpass bridges at Norfolk Southern railroad crossing will be replaced to provide greater horizontal clearances and meet current design requirements. Michael Baker is providing roadway, bridge,
and drainage design, environmental permitting, right-of-way acquisition, and utility coordination. Roadway design criteria for this project include the preparation of roadway geometric designs using
standards that are most appropriate based on design speed, functional classification, design traffic volumes, right-of-way, and aesthetics. The design elements will include horizontal and vertical

alignments, lane widths, shoulder widths, median widths, sight distance, clear zone, cross slopes, and side slopes. Additional intersections, ramps, and roadside barriers will be introduced as needed to

support the I-85 widening project. Michael Baker's bridge design tasks include the replacement of the S-83, SC 5, S-99, and any other bridges determined necessary by design. These designs include
retaining walls, box culverts and box culvert extensions, concrete median barriers, and bridge pier protection. Drainage design for this project includes the development of drainage best management practices, cross-line pipes and non-bridge sized culverts, ditch
capacity and stability assessments, sediment and erosion control, stormwater quality, and post-construction design and storm sewer systems. Required to avoid and minimize impacts to the environment during this project, Michael Baker is responsible for the

preparation, revision, acquisition, and adherence to conditions of any permits required by federal state, or local laws or regulations. In addition, Michael Baker is responsible for any Key Project Relevancies:

Design-Build Delivery Environmental Support & Compliance

modifications or revisions to the environmental document and permits that result from deviations in the project design and environmental impacts as stated in the environmental Interstate MOT Utility Conflicts

Bridge/Structure Construction Coordination with Adjacent
Interchange Design/Construction Construction Activities
31 Party Coordination

documents. Right-of-way services for this project include written appraisal, negotiation, acquisition, and relocation assistance services.

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

This project is currently on schedule scheduled for completion in November 2021. Michael Baker has been involved throughout the entire design, permitting and construction of the project. We have worked closely with Lane to resolve any field questions that arise to

minimize and/or prevent any delays, claims, dispute proceedings, litigation, and arbitration. Michael Baker has weekly coordination meetings with the contractor to facilitate construction support issues, utility coordination, RFI’s and shop drawing submittals.

1. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker developed a detailed Design QC Plan at the beginning of the project. This plan utilized a rigorous internal constructability review during final plan development as well as a third party peer review to manage the quality control. These processes aided in
the cost control, schedule management and adherence, and avoidance of claims. In addition, biweekly meetings are held with the construction team to address topics ranging from utility conflicts, to submittals, shop drawing reviews and approvals, right-of-way and

construction sequencing to maintain high levels of production aimed at completing the project ahead of schedule.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - DESIGNER
Michael Baker International, Inc.

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Lead Designer’s
responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Lead Designer (in thousands)

Name:

I-26 Widening MM 85
to MM 101 D-B
Preparation, Lexington,
Richland and Newberry
Counties, SC

Name:

Michael Baker International, Inc.

Name of Owner: SCDOT

Project Manager: Bradley Reynolds, PE
Phone: 803-737-1440

Email: reynoldssbs@scdot.org

Professional Services: Ongoing

$421,000

$960 (fee)

g. Narrative describing the work performed by Lead Designer.

Offices Involved: Columbia, SC | Key Individual Involvement

: Steven Swygert | Team Member Involvement: Michael Baker International, Inc.

Michael Baker provided preliminary and design engineering services for the widening of I-26 from approximately SC 202 (Exit 85) to approximately US 176 (Exit 101). Michael Baker's

services included pipe and box culvert inspection, development of a website mapping tool for public comments, hydrology and hydraulic design, roadway plan design review, and

support during development of the design-build request for qualifications and request for proposals. The firm also provided roadway, bridge, and hydraulic design review services using

Bluebeam for preliminary, right-of-way, and final plan submittals from the design-build team. The project involved adding a travel lane in each direction, improving various interchanges

and exit ramps, and replacement or rehabilitation of overpass bridges. Michael Baker provided engineering services for the project as a subconsultant to another engineering firm. For the

hydrology and hydraulic design, field investigations were performed to collect data regarding the existing cross and median drainage structures. Michael Baker photo documented and

inventoried the location and condition of the cross drainage structures and other median drainage inlets. Observations were recorded for each

location, such as signs of high watermarks or flooding, visible erosion, and land use and noted any structure or other development that was

potentially in the floodplain.

Key Project Relevancies:
e Design-Build Preparation

e Complex Drainage Design
e 3" Party Coordination

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Michael Baker has been involved from the preliminary design phase and submitted deliverables to meet the RFP schedule. The firm is currently providing design review services and has been on or ahead of schedule with all review

deliverables. Comments provided by Michael Baker will help minimize and/or prevent any delays due to land disturbance permitting and NOI comments.

1. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker is utilizing a detailed methodical review process to compare the submitted deliverables to the project RFP and applicable criteria. These processes allow Michael Baker to provide comments that will minimize or prevent

design issues that may contribute to costs and/or schedule issues and resulting claims.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - DESIGNER
Michael Baker International, Inc.

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify Lead Designer‘s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Designer (in thousands)
responsibilities
Name: Name: Name of Owner: Berkeley County
1-26 Widening and S- ] ) Project Manager: Frank Carson, PE Professional Services: 2017
275 (Nexton Parkway) | Michael Baker International, Inc. Phone: 843-719-4179 rolessional Services: $75,000 $3,001 (fee)
. Construction: 2019
Interchange, Berkeley Email: frank.carson@berkeleycountysc.gov
County, SC

g. Narrative describing the work performed by Lead Designer.

Offices Involved: Columbia, SC, North Charleston, SC | Key Individual Involvement: Steven Swygert | Team Member Involvement: Michael Baker International, Inc.

Michael Baker developed final bridge and final roadway construction plans, prepared and negotiated construction permits, and provided bidding support and construction administration for the widening
of Interstate 26 from four to six lanes from approximately 2,500 feet west of the proposed Nexton Parkway Interchange, and for construction of a new interchange with associated frontage roads at the
proposed Nexton Parkway. The project will also replace Sheep Island Road, currently a two-lane facility that crosses over 1-26, about 1.5 miles north of the US 17A interchange, with Nexton Parkway.
Nexton Parkway will be a five-lane roadway south of its new interchange with 1-26 and a four-lane divided road on new alignment north of I-26. It will also include a 10-foot multi-use path. The
purpose of the project is to accommodate residential and commercial growth within and adjacent to the project's study area by increasing roadway capacity. The construction of a new Nexton Parkway
interchange will accommodate future traffic volumes that would otherwise use the Jedburg Road and US 17 Alternate interchanges. Final bridge plans included specifications, detailed quantities, and
construction cost estimates. Final roadway plans included typical sections, right-of-way (ROW) requirements, drainage plans, centerlines, edges of pavement, curb and gutter, medians, sidewalks,

driveways, construction limits, control of access and easements, and horizontal and vertical geometry. Michael Baker also prepared final maintenance of traffic and pavement marking plans, developed

final hydraulic and erosion control design, performed final geotechnical analysis, and coordinated with appropriate

utilities. During the bidding phase, Michael Baker prepared bid documents, conducted the pre-bid conference, Key Project Relevancies:

evaluated bids received, prepared bid tabulations, and recommended award. Construction administration services included shop drawing review, roadway and structural engineering Interstate MOT Environmental Support & Compliance

Bridge/Structure Construction e Utility Conflicts
Interchange Design/Construction

Justification Report (IJR), provided engineering services required to prepare final ROW plans, provided all utility coordination, and acquired the necessary ROW. 3t Party Coordination Construction Activities

assistance, and geotechnical construction oversight. Under a prior contract, Michael Baker prepared an environmental assessment (EA), performed traffic analysis with an Interchange o . _
Coordination with Adjacent

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Michael Baker finished the construction plans in a nine-month timeframe frame upon NTP from Berkeley County. In addition, we utilized an A+B +C bidding structure, which allowed the client to take full advantage of contractor driven schedule analysis. The project

was successfully completed ahead of schedule and under budget, with Michael Baker participating in several value engineering initiatives pre- and post-construction, further enhancing value to the public and the County/SCDOT..

1. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker utilized a rigorous internal constructability review during final plan development to as well as a third-party peer review to manage the quality control. Michael Baker also completed an internal value engineering initiative to assist with
cost control. These processes have enhanced efforts related to cost control, schedule management and adherence, and avoidance of claims. This resulted in a construction savings of at least $3 million dollars as well as minimize long term maintenance costs - by the

elimination of a pedestrian culvert that we successfully coordinated with the COG, and other stakeholders.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below.

N/A
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3.5.2(a) Has the Lead Contractor been declared delinquent or placed in default on any project? No n/a

3.5.2(b) Has the Lead Contractor submitted a claim on a project that was litigated?

If litigated, explain the results. WY e
3.5.2(c) Have any projects been delayed more than 30 days such that liquidated damages were assessed? Yes Yes
3.5.2(d) Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? Yes n/a

3.5.2(e) Have any projects under contract with the Lead Contractor or any member of the joint venture been
subject to remediation actions, stop work orders, or project delays in excess of 30 days as a result of No n/a
Section 404/Section 401 permit violations?

3.5.2(f) Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the
Lead Designer due to errors and omissions?

3.5.2(g) Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a

design-build contract? NG D

See attached Quality of Past Performance Forms for:
3.5.2(c) Have any projects been delayed more than 30 days such that liquidated damages were assessed?: Yes

» Lane, Texas Department of Transportation (TxDOT), IH35W
» Lane, Virginia Department of Transportation (VDOT), I-66 Spot 2 Widening

» Michael Baker, South Carolina Department of Transportation (SCDOT), I1-26 Widening and S-275

3.5.2(d) Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated?: Yes

» Lane, Florida’s Turnpike Enterprise (FTE), FL Turnpike from Osceola Parkway to Beachline Expressway

LANE 7 177 P e i
7 anther Interchange (P038652) | Statement of Qualifications | Appendix C
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
The Lane Construction Corporation

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify Lead Contractor’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Contractor (in thousands)
responsibilities

Name: TH35W The Lane Construction Corporation, Name of Owner: TxDOT

Corridor Lead Contractor Project Manager: Loyl Bussell, PE

Improvement Phone: 817-370-6514
Email: loyl.bussell@txdot.gov 12/2017 $126,827 $126,827

Location: Tarrant

County, TX

g. Narrative describing the work performed by Lead Contractor.

Lane performed grading, excavation, storm drainage, striping, concrete work, structures, electrical, etc.

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

N/A

1. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

N/A

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

3. Have any projects been delayed more than 30 days such that liquidated damages were assessed?
TxDOT initiated a change in scope that extended the contract duration by 693 days. TxDOT admitted responsibility for most of that delay (547 days), but charged Lane for 146 days.

LD amount: $2,268,840




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
The Lane Construction Corporation

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify Lead Contractor’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Contractor (in thousands)
responsibilities

Name: 1-66 Spot 2 The Lane Construction Corporation, Name of Owner: VDOT

Widening Lead Contractor Project Manager: Bill Cuttler, PE
Phone: 800-367-7623

Location: Fairfax & Email: William.cuttler@vdot.virginia.gov 6/2016 §22,659 $22,659

Arlington Counties,

VA

g. Narrative describing the work performed by Lead Contractor.

Lane performed a spot widening of I-66 in Fairfax and Arlington counties in Virginia.

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

N/A

1. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

N/A

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

3. Have any projects been delayed more than 30 days such that liquidated damages were assessed?

Subcontractors (both DBE and non-DBE) failed on their contractual obligations; this led to compounding delays that ultimately delayed the overall completion. Lane was responsible and charged for 164 days. Note: There was a partial recognition of owner-caused delays.
LD amount: $508,400




WORK HISTORY AND QUALITY FORM - DESIGNER
Michael Baker International, Inc.

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Lead Designer’s
responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Lead Designer (in thousands)

Name:

I-26 Widening and S-

275 (Nexton Parkway)
Interchange, Berkeley
County

Name:

Michael Baker International, Inc

Name of Owner: Berkeley County

Project Manager: Frank Carson, PE

Phone: 843-719-4179

Email: frank.carson@berkeleycountysc.gov

Professional Services: 2017
Construction: 2019

$75,000

$3,001 (fee)

g. Narrative describing the work performed by Lead Designer.

Michael Baker developed final bridge and final roadway construction plans, prepared and negotiated construction permits, and provided bidding support.

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Designer’s performance on the project to identify Lead Designer with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Designer has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

n/a

1. Quality Initiatives. Discuss Lead Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

n/a

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Designer shall provide a detailed explanation below.

The Lead contractor filed a notice of claim against the Lead Designer for the above referenced project — the claim was mediated/arbitrated successfully.

The project was late and SCDOT charged the Lead contractor Anderson Columbia liquidated damaged in an approximate amount of $1.7 million. Anderson Columbia terminated the Boggs Paving team from the JV for Non Performance during the project and took over the paving

operations after suffering significant delays due to lack of production and other issues surrounding achievement of project specifications related to cross slope. None of these issues were attributed to the design of the project, and the Anderson Columbia — Boggs JV to our knowledge

litigated the issue, but the outcome is not known.




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
The Lane Construction Corporation

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify Lead Contractor’s Professional Services Completion Date | Construction Cost (in thousands) | by Lead Contractor (in thousands)
responsibilities

Name: FL Turnpike | The Lane Construction Corporation, Name of Owner: Florida’s Turnpike Enterprise

from Osceola Lead Contractor (FTE)

Parkway to Project Manager: Peter Nissen, PE

Beachline Phone: 954-934-1113 7/2020 (est.) $178,000 $178,000

Expressway Email: pete.nissen@dot.state.fl.us

Location: Ocoee, FL.

g. Narrative describing the work performed by Lead Contractor.

The specific limits for this project are the northbound and southbound lanes from MP 247 to MP 255. Within this proposed 8-lane section of SR 91, the northbound and Southbound directions each will consist of two 12-foot express lanes separated from two 12-foot general purpose
toll lanes by a 4-foot buffer with express lane markers. Other improvements associated with this project include the construction of three ramps at the SR 91/SR 417 interchange; the reconstruction and/or widening of the Osceola Parkway and Orlando South Interchange exit/entry
ramps, including the replacement of the existing ramp bridge at the Orlando South Interchange; the replacement of the SR 91 bridges over the Central Florida Rail Corridor and over Central Florida Parkway/CSX Railroad Spur; and the replacement of existing Orange County

roadway overpasses at CR 527 and Taft-Vineland Road.

h. Self-Assessment. The information provided in this section should be a self-assessment of Lead Contractor’s performance on the project to identify Lead Contractor with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

N/A

1. Quality Initiatives. Discuss Lead Contractor’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

N/A

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Lead Contractor shall provide a detailed explanation below.

4. Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated?
Lane’s Project Segment division received one serious citation in the last five years, issued for The FL Turnpike — Osceola/Beachline project. The citation was received for the failure to wear fall protection while operating a manlift over 12 feet above the ground. Lane’s Plants &

Paving Segment division, sold in December 2018, received one serious citation for a confined space violation on a separate project.
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LANE 7

August 10, 2020

South Carolina Department of Transportation
Office of Professional Services Contracting
955 Park Street, Room 101

Columbia, SC 29201

Attn: Ms. Carmen Wright

RE: Request for Qualifications — Project ID P038652 (the “RFQ”)
Interstate 77 Panther Interchange (the “Project”)
Statement of Financial Capacity

Ms. Wright,

In response to Section 3.6.1 of the above-referenced RFQ, | hereby declare that The Lane
Construction Corporation, the Proposer, has the financial capacity and resources necessary to

complete the Project as proposed in the RFQ.
Sincerely,
Il p—
Mark A. Schiller
President and Chief Executive Officer

On this /0’5 day of v s+ 2020, before me, Lo ) !3«,\«) Prs'\\gsl'c-., a Notary Public
for Connecticut, personally appeared Mark A. Schiller, known to me to be the pe/rson described in
the foregoing Affidavit, and acknowledged that he executed the same in the capacity therein
stated and for the purposed therein contained. In witness thereof, | hereunto set my hand and

official seal.
\\\nll iy,

\\\\ A. W, ’,/IJ/
@ém_ﬁﬁmrsefﬁ%
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_’«\ "'?.S‘}p, . W g My Commission Expires:
%, Ok '---.C?,S..QE---:‘\O s . W SKY
‘%, CONNEC STATE OF GohEns
The Lane Consilit £ 9iRerakbh My Commission Expires chlrngr:g{ 2023

90 Fieldstone Court

Cheshire, CT 06410

T 203-235-3351 F 203-439-2991
www.laneconstruct.com



LIBERTY MUTUAL INSURANCE COMPANY

ZURICH AMERICAN INSURANCE COMPANY FIDELITY AND DEPOSIT COMPANY OF MARYLAND
BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY
UNITED STATES FIRE INSURANCE COMPANY NATIONWIDE MUTUAL INSURANCE COMPANY

August 12,2020

South Carolina Department of Transportation
955 Park Street

P.0.Box 191

Columbia, SC 29202-0191

RE: The Lane Construction Corporation
Request for Qualifications
Interstate 77 Panther Interchange
Design-Build Project; Project ID P038652, York County, South Carolina
Estimated Project Value: $90,000,000.00

To Whom It May Concern:

This letter will serve to confirm that The Lane Construction Corporation is a highly regarded and valued client of the sureties,
Liberty Mutual Insurance Company, Zurich American Insurance Company, Fidelity and Deposit Company of Maryland, Berkshire
Hathaway Specialty Insurance Company, United States Fire Insurance Company and Nationwide Mutual Insurance Company
(the ‘co-sureties’). Each surety company is licensed to conduct surety business in the State of South Carolina, and each surety
company holds a Certificate of Authority as listed in the Department of the Treasury’s Listing of Approved Sureties (Department
Circular 570) dated July 1, 2020. Furthermore, each surety company is rated “A” or better by A.M. Best Company, all with
Financial Size Category "XII1” or better.

The Lane Construction Corporation has developed a strong track record of completing complex construction projects on time
and within the available budget. The co-sureties provide surety support for The Lane Construction Corporation for individual
projects with contract values approaching $450,000,000 and corresponding backlogs approaching $5,000,000,000. The co-
sureties are prepared to provide single 100% Performance and 100% Labor and Materials Payment Bonds for this Project as
proposed in the RFQ, in the amount of the anticipated cost of construction should The Lane Construction Corporation be the
successful bidder and enter into a contract for this Project.

Naturally, as is customary within the surety industry, the issuance of any bonds is contingent upon a favorable underwriting
review of project specifics including, but not limited to, the contract terms, conditions, documents, bond forms and confirmation
of complete project financing by both The Lane Construction Corporation and its co-sureties, as well as such other underwriting
criteria that may be applicable, at the time a request for bonds is made. We assume no liability to third parties or to you by
issuance of this letter, should bid or final bonds not be issued.

Should you need additional assurance regarding the technical ability or bonding capacity of The Lane Construction Corporation,
_please do not hesitate to Contact this office.

Sincerely,

Liberty Mutual Insurance Company 2= = o
Zurich American Insurance Company B "y
Fidelity and Deposit Company of Maryland : ‘
Berk.shlre Hathaway Specialty Insurance Company , - iammna,
Uti'ted States Fire Insurance Company B Sl S e :
Nanonmde Mutual Insurance Company = o : B T B sk Services

TheresanE Rowedder MLM\ A =~ - R .

Attorney-in-Fact TN : "limeennls

e 4 ‘.{.ll\'}' :
“J-l”.l}_“ -

7 £y




currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, Toan, letter of credit,

This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company excapt in the manner and to the extent herein stated.

leel'ty Liberty Mutual insurance Company
Mutual_ The Ohio Casualty Insurance Company Certificate No: 8197979-012022
_— West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the *Companies®), pursuant to and by authority herein set forth, does hershy name, constitule and appoint, Maria
Chaves; Jean Correia; Jane Gilson; Mark P. Herendeen; Bryan Huft, Theresan E. Rowedder, Kevin A. White

all of tha city of Boston state of MA each individually if there be more than one named, its true and lawful atiormey-in-fact to maks,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Atomey has been subscribed by an authorized officer or official of the Companies and the corporate ssals of the Companies have been affixed
thereto this  15th  day of November , 2018 .

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
Woest American Insurance Company

By: ”/%

David M. Carey, Assistant Secrelary

State of PENNSYLVANIA

County of MONTGOMERY

Onthis 15th dayof November , 2018 before me personally appeared David M. Carey, who acknowledged himself to ba the Assistant Secratary of Liberty Mutual Insurance
Company, The Ohio Casually Company, and West American Insurance Company, and that he, as such, being authorized so lo do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

COMMONWEALTH OF PENNSYLVANIA

Notarial Saal
Teresa Pastella, Notary Public f\ /z Z E lt
Upper Marion Twp., Montgomery County | By
My Commission Expires March 28, 2021 Teresa Pastella, Notary Public
Membet, F A of

This Power of Attomey is made and executed pursuant to and by authority of the following By-lews and Authorizations of The Ohio Casually Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full foree and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorizad for that purpose in wriing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, exacute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of atiomey, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the Presidant and attssted lo by the Secretary. Any power or authority granted to any representative or atiorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIll - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as i
signed by the president and attested by the sscretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such atiomeys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
chligations.

Authorization — By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signatura of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original powar of attorney of which the foragoing is a full, true and comect copy of the Power of Attomay sxecuted-by said Companies, is in full force and effect and
has not been revoked. woa e a

IN TESTIMONY WHEREOF, | have hereunto sat my hand and affived the seals of said Companies this  12th dayof  August |, 2020 -

Paeagan?

Renea C. Liawallyn, Assi'stan?&acretary

LMS-12873 LMIC OCIC WAIC Multi Co_062018

8240 between 9:00 am and 4:30 pm EST on any husiness day.

To confirm the validity of this Power of Attorney call

1-610-832-




ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of
New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of illinois, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of [1linois (herein collectively called the "Companies"), by Robert
D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth
on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint
Mark P. HERENDEEN, Jean CORREIA, Maria CHAVES, Theresan E. ROWEDDER, Bryan HUFT and Jane GILSON, all of Boston,
Massachusetts, EACH, its true and lawful agent and Attorney-in-Fact, 1o make, execute, seal and deliver, for, and on its behalf as snrety, and
as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall
be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the
regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected
officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland, and the regularly

elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland, in their own proper
persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies and is now in force,

IN WITNESS WHEREOQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 26th day of March, A.D. 2020.

ZURICH AMERICAN INSURANCE COMPANY-

FIDELITY AND DEPOSIT COMPANY OF MARYLAND:

By: Robert D. Murray
Vice President

S PN . =
A T R T I A ,(_\!“(\"'.1'\—

g L
By: Dawn E. Brown oo = -
Secretary - & = s =
State of Maryland o o
County of Baltimore

On this 26th day of March, A.D. 2020, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, RobertD.
Murray, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the individuals and officers described in and who
executed the preceding instrument, and acknowledged the execution of same, and being by me duly swom, deposeth and saith, that he/she is the said officer of
the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and
the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

MQ.D..M /

Constance A. Dunn, Notary Public
My Commission Expires: July 9,2023

ATTESE ™

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY.

Y
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EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attornevs-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds. policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any
time."

CERTIFICATE

I, the undersigned, Secretary of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY
AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing
Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-
Laws of the Companies is still in force.

This Power of Attomey and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney... Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company."

This Power of Attomey and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of
any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafler, wherever appearing upon a
certified copy-of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

~fN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies,
- thish . day of Avgust 2020

" D Hedye—

~ By: Brian M. Hodges
Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION
OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT
INFORMATION TO:

Zurich Surety Claims

1299 Zurich Way

Schaumburg, IL 60196-1056
www_reportsfclaims(@zurichna.com
800-626-4577




Berkshire Hathaway
Specialty Insurance

Power Of Attorney
BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY
NATIONAL INDEMNITY COMPANY / NATIONAL LIABILITY & FIRE INSURANCE COMPANY

Know all men by these presents, that BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, a corporation existing under

and by virtue of the laws of the State of Nebraska and having an office at One Lincoln Street, 23rd Floor, Boston, Massachusetts
02111, NATIONAL INDEMNITY COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an
office at 3024 Harney Street, Omaha, Nebraska 68131 and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, a corporation existing
under and by virtue of the laws of the State of Connecticut and having an office at 100 First Stamford Place, Stamford, Connecticut
06902 (hereinafter collectively the “Companies”), pursuanttoand by the authority granted as set forth herein, do hereby name,
constitute and appoint: Maria Chaves, Jean Correia, Theresan E. Rowedder, Jane Gilson, Mark P. Herendeen, 53 State Street, Suite
2201 of the city of Boston State of Massachusetts, their true and lawful attorney(s)-in-fact to make, execute, seal, acknowledge, and
deliver, for and on their behalf as surety and as their act and deed, any and all undertakings, bonds, or other such writings obligatory
inthe nature thereof, in pursuance of these presents, the execution of which shall be as binding upon the Companies as if it has been
duly signed and executed by their regularly elected officers in their own proper persons. This authority for the Attorney-in-Fact shall
be limited to the execution of the attached bond(s) or other such writings obligatory in the nature thereof.

In witness whereof, this Power of Attorney has been subscribed by an authorized officer of the Companies, and the corporate seals of
the Companies have been affixed hereto this date of December 20, 2018. This Power of Attorney is made and executed pursuant to
and by authority of the Bylaws, Resolutions of the Board of Directors, and other Authorizations of BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, which are in

full force and effect, each reading as appears on the back page of this Power of Attorney, respectively. The following signature by an
authorized officer of the Company may be a facsimile, which shall be deemed the equivalent of and constitute the written signature
of such officer of the Company for all purposes regarding this Power of Attorney, including satisfaction of any signature requirements
on any and all undertakings, bonds, or other such writings obligatory in the nature thereof, to which this Power of Attorney applies.

BERKSHIRE HATHAWAY SPECIALTY NATIONAL INDEMNITY COMPANY,
INSURANCE COMPANY, NATIONAL LIABILITY & FIRE INSURANCE COMPANY,
By: By:

David Fields, Executive Vice President David Fields, Vice President

NOTARY

State of Massachusetts, County of Suffolk, ss:

On this 20th day of December, 2018, before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY,
who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the
Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of
directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed
said Instrument in that capacity of said Companies.

[Notary Seal] - - s * =
GEOFFERY A. DELISIO % Y%

1 Notary Public
Commonwealth of Massachuselis

v

My Comm. Expires November 29, 2024 Notary Public

I, Ralph Tortorella, the undersigned, Officer of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY
COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct
copy of the Power of Attorney executed by said Companies which is in full force and effect and has not been revoked. IN TESTIMONY
WHEREOF, see hereunto affixed the seals of said Companies this August 12, 2020.

\
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dalty.com THIS POWER OF ATTORNEY IS VOID IF ALTERED

0 verify the authenticity of this Power of Attorey please contact us at: BHSI Surety Department, Berkshire Hathaway Specialty Insurance Company, One Lincoln Street, 23 Floor
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BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY (BYLAWS)
ARTICLE V.
CORPORATE ACTIONS

EXECUTION OF DOCUMENTS:

Section 6.(b) The President, any Vice President or the Secretary, shall have the power and authority:
(1} To appoint Attorneys-in-fact, and to authorize them to execute on behalf of the Company bonds and other undertakings, and

(2) To remove at any time any such Attorney-in-fact and revoke the authority given him.

NATIONAL INDEMNITY COMPANY (BY-LAWS)

Section 4. Officers, Agents, and Employees:

A. The officers shall be a President, one or mare Vice Presidents, a Secretary, one or more Assistant Secretaries, a Treasurer,
and one or more Assistant Treasurers none of whom shall be required to be shareholders or Directors and each of whom shall
be etected annually by the Board of Directors at each annual meeting to serve a term of office of one year or until a successor
has been elected and qualified, may serve successive terms of office, may be remaved from office at any time for or without
cause by a vote of a majority of the Board of Directors, and shall have such powers and rights and be charged with such duties
and obligations as usually are vested in and pertain to such office or as may be directed from time to time by the Board of
Directors; and the Board of Directors or the officers may from time to time appoint, discharge, engage, or remove such agents
and employees as may be appropriate, convenient, or necessary to the affairs and business of the corporation.

NATIONAL INDEMNITY COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to (1) appoint Attorneys-
in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and (2) remove at any time
any such Attorney-in-fact and revoke the authority given.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BY-LAWS)
ARTICLE IV

Officers

Section 1. Officers, Agents and Employees:

A. The officers shali be a president, one or more vice presidents, one or more assistant vice presidents, a secretary, one or more
assistant secretaries, a treasurer, and one or more assistant treasurers, none of whom shall be required to be shareholders

or directors, and each of whom shall be elected annually by the board of directors at each annual meeting to serve a term of
office of ane year or until a successor has been elected and qualified, may serve successive terms of office, may be removed
from office at any time for or without cause by a vote of a majarity of the board of directors. The president and secretary shall
be different individuals. Election or appointment of an officer or agent shall not create contract rights. The officers of the
Corporation shall have such powers and rights and be charged with such duties and obligations as usually are vested in and
pertain to such office or as may be directed from time to time by the board of directors; and the board of directors or the officers
may from time to time appoint, discharge, engage, or remove such agents and employees as may be appropriate, convenient, or
necessary to the affairs and business of the Corporation.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and autharity to (1) appoint Attorneys-
in-fact, and to autharize them to execute o_n‘hz_h_ai]f of thi; Company bonds and other undertakings and (2) remove at any time
any such Attorney-in-fact and revoke the guthbrity given, -
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POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY
80844

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the
state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

Mark P. Herendeen, Theresan E. Rowedder, Jean Correia, Jane Gilson, Bryan Huft, Maria Chaves

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and
deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States
Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the

regularly elected officers of United States Fire Insurance Company at its principal office. in amounts or penalties not exceeding: UNLIMITED

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to
bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney revokes all previous Powers of Attorney issued on behalf of the Attorneys-In-Fact named above and expires on January 31, 2021.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect,
and consistent with Article I1I thereof, which Articles provide. in pertinent part:

Article IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any
Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and
documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings,
recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages,
releases, satisfactions and agency agreements;

(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the
scal of the Corporation.

Article 11, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds,
guarantees, undertakings, recognizances, stipulations, powers of attomey or revocations of any powers of attorney and policies of insurance
issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of
Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature
or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign
such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of
any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be
such at the time when such instruments shall be issned.

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and
its corporate seal hereunto affixed this 10* day of March, 2016,

&0

Lo /

UNITED STATES FIRE INSURANCE COMPANY

Anthony R. Slimowicz, Executive Vice President
State of New Jersey}
County of Morris  }

On this 10" day of March 2016, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire
Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing
instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.

SONIA SCALA /j aa ,J.:_’,(,Lf/‘ -
NOTARY PUBLIC OF NEW JERSEY Sonia Scala (Notary Public)
MY COMMISSION EXPIRES 3/25/2024
NoO. 2163686

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attorney of which
the foregoing is a full, true and corrept pup)?fi still it force and effect and has not been revoked.

IN WITNESS WHEREOF, | hayé her;;uﬁlo set my hand and affixed the corporate seal of United States Fire Insurance Company on the 12thday
of August 2020 = -~ — — =%
= = s UNITED STATES FIRE INSURANCE COMPANY

e - 'U\"' W

Peter M. Quinn, Senior Vice President
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Power of Attorney

KNOW ALL MEN BY THESE PRESENTS THAT:

Nationwide Mulual Insurance Company, an Chio corporation

hereinafter referred to severally as the “Company” and collectively as "the Companies” does hereby make, constitute and appoint:

Mark P. Herendeen, Jean Correia, Jane Gilson, Maria Chaves, Theresan E. Rowedder, Bryan Huft

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and
undertakings, and other obligatory instruments of similar nature, in penalties not exceeding the sum of

UNLIMITED

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts
of said Attorney pursuant to the authority given are hereby ratified and confirmed.

This power of attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the board of directors of the Company:

"RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-in-fact of the Company.
and to authorize them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings,
recognizances, transfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other
writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or
authority; provided, however, that the authority granted hereby shall in no way limit the authority of other duly authorized agents to sign and countersign any
of said documents on behalf of the Company.”

‘RESOLVED FURTHER, that such attorneys-in-fact shall have full power and authority to execute and deliver any and all such documents and to bind the
Company subject to the terms and limitations of the power of attorney issued to them, and to affix the seal of the Company thereto; provided, however, that
said seal shall not be necessary for the validity of any such documents "

This power of gttorney Is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company

Execution of Instruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest zll
approved documents, instruments, contracts, or other papers in connection with the operation of the business of the company in addition to the chairman of
the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed. engraved, or
stamped on any approved document, contract, instrument, or other papers of the Company.

IN WITNESS WHEREOF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 27™ day of February, 2018.

Ao O

Antonio C. Albanese, Vice President of Nationwide Mutual Insurance Company

ACKNOWLEDGMENT

STATE OF NEW YORK, COUNTY OF NEW YORK: ss

On this 27" day of February, 2019, before me came the above-named officer for the Company
aforesaid, to me personally known to be the officer described in and who executed the preceding
instrument, and he acknowledged the execution of the same, and being by me duly sworn, deposes
and says, that he is the officer of the Company aforesaid, that the seal affixed hereto is the
corporate seal of said Company, and the said corporate seal and his signature were duly affixed
and subscribed to said instrument by the authority and direction of said Company.

Suranne C. Defia

Notary Public, State of New Yore y ) Z
No.C2DES12E649 5 -
Quauﬁednm Westchester County %‘L);ﬁ. oL (1 F /L é{, (_,{,L.

Commission Expires September 16, 2021 Nowry Pusiic
My Cammission Esgwes
Seprember 18, 7021

CERTIFICATE
I, Laura B. Guy, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of attorney issued
by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has
not been revoked or amended in any manner; that said Antonio C. Albanese was on the date of the execution of the foregoing power of atlorney the duly elected
officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said instrument by the authority of said board
of directors; and the foregoing power of attorney is still in full force and effect.

IN NESS WHEREOF, | have hereunto subscribed my namc 25 Assistant-Secretary, and affixed the corporate seal of said Company this IZTH day of
i “ann Aawa. . v

Assistant Secretary

BDJ 1(02-19)00 \‘_‘ _/,.



SCCOT

South Carolina Department of Transportation

Columbia, South Carolina

SOUTH CAROLINA DEPARTMENT
OF
TRANSPORTATION

PRIME CONTRACTOR
PREQUALIFICATION CERTIFICATE

This Certifies that your company has complied with the rules and regualtions of the Department
and the State of South Carolina, and subject to the rules and regulations for a prome contractor,
is declared eligible to submit a bid and be awarded any construction contract issued by the
Department, subject to obtaining proper bonds and insurance acceptable to the Department and
complying with all other statutory and contract requirements.

All BIDS SUBMITTED TO THE DEPARTMENT MUST BE IN THE NAME AS SHOWN BELOW.

THE LANE CONSTRUCTION CORPORATION

Vendor ID: 1THO013

Issued : October 9, 2019

Expires: October 31, 2020

Approved By: \\[J\M

“/Prequalification Coordinator

SCDOT FORM CERT-JANUARY 8§, 2019
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.
Determined a potential organizational conflict of interest as follows:
Attach additional sheets as necessary.

1, Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

M%—'—- AJ.\U&-\- 1o, 2020

Signature Date ”

Mark A. Schiller
Print Name

The Lane Construction Corporation
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
v Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

o QJ Lo 8/7/2020

Sighéture Date

Helen Reneé Tison, PE
Print Name

Michael Baker International, Inc.
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company
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3.1.5 Confidential

This SOQ submittal does not contain any confidential or proprietary information.

LANE 7 1-77 Panth ificati i
72 anther Interchange (P038652) | Statement of Qualifications | Appendix F

INTERNATIONAL
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SCCOT

Colu

mbia,

South Carolina N
Department of Transportation

NOTICE OF RECEIPT

Interstate 77 Panther Interchange
Design-Build — Project 1D P038652
York County

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are required to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that | have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

&>S—
(&t g L\ 20 August 2020

PROPOSER’s Signature Date

Martin S. Grem, PE, DBIA

Printed Name

For:  The Lane Construction Corporation
Design-Build Team Name

t Office Box 191 Phone: (80 314
South Carolina 29202-0191 TTY: (803) 737-3870
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KEY INDIVIDUAL & CONTRACTOR/
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SCCOT

South Carolina

Department of Transportation

Email First Name Last Name Company Name Project Name Team
parrissl@scdot.org Shane Parris Lane I-85 Widening Phase 3 Lane
gaffneysh@scdot.org Sarah Hammrick Gaffney Lane Port Access Road Fluor-Lane South Carolina, LLC
mevans8@ncdot.gov Matthew Evans Lane 1-40/1-77 Interchange - I-3819B/U-6039 Lane
reynoldssbs@scdot.org Bradley Reynolds Michael Baker I-85 Widening Phase 3 Lane
reynoldssbs@scdot.org Bradley Reynolds Michael Baker I-26 Widening MM 85 to MM 101 D-B Preparation Archer Western/ICE
rank.carson@berkeleycountysc.go Frank Carson Michael Baker I-26 Widening and S-275 (Nexton Parkway) Interchange Banks Construction

Post Office Box 191

Columbia, South Carolina 29202-0191

=

Phone: (803) 737-2314
TTY: (803) 737-3870

AN EQUAL OPPORTUNITY
AFFIRMATIVE ACTION EMPLOYER

lof1l


mailto:parrissl@scdot.org
mailto:gaffneysh@scdot.org
mailto:mevans8@ncdot.gov
mailto:reynoldssbs@scdot.org
mailto:reynoldssbs@scdot.org
mailto:rank.carson@berkeleycountysc.go

First Name Last Name Key Individual Name Project Name Role of Key Individual
parrissl@scdot.org Shane Parris David Chaparro I-85 Widening Phase 3 Cherokee County — P027116 Area Project Engineer Lane
jcscottl@ncdot.gov Jordan Scott David Chaparro I-40/US52 Concrete Rehab. D-B Forsyth County — C203967 Project Manager Lane
vmabry@ncdot.gov Virginia Mabry David Chaparro I-85/1-485 Turbine Interchange — C202523 Sr. Project Engineer Lane
kseitz@ncdot.gov P. Kelly Seitz David Chaparro I-85 Over Yadkin River - C202383 Assistant Project Engineer Lane
(retired) email not available Mark Freeman David Chaparro I-77 Widening Yadkin County — C201269 Sr. Job Engineer Lane
parrissl@scdot.org Shane Parris Drew Baucom I-85 Widening Phase 3 Cherokee County — P027116 Design-Build Manager Lane
mevans8 @ncdot.gov Matthew Evans Drew Baucom 1-40/1-77 Interchange - I-3819B/U-6039 Design-Build Manager Lane
cdhinnant@ncdot.gov Chad Hinnant Drew Baucom I-440 Widening & Improvements D-B — U-4437/U-2719 Design-Build Manager Lane
jrcook@ncdot.gov Jim Cook Drew Baucom Brawley School Road Widening — C201902 Project Mgr/Superintendent Lane
mdwiebke@charlotteairport.com Mark Wiebke Drew Baucom Charlotte-Douglass Int. Airport, Ramp E Expansion, Phases I-Il| Project Mgr/Superintendent Lane
reynoldssbs@scdot.org Bradley Reynolds Steve Swygert I-85 Widening Phase 3 Cherokee County — P027116 Lead Design Engineer Michael Baker
reynoldssbs@scdot.org Bradley Reynolds Steve Swygert I-26 Widening MM 85 to 101 Design-Build Preparation Project Manager Michael Baker
reynoldssbs@scdot.org Bradley Reynolds Steve Swygert I-85 Rocky Creek Design-Build Preparation Task Manager Michael Baker
burtond@scdot.org Daniel Burton Steve Swygert US 17 (ACE Basin) Improvements Design-Build Design Manager Michael Baker
rdrochelle@ncdot.gov Rodger Rochelle Steve Swygert US 64 — Knightdale Bypass Design-Build Design Manager Michael Baker
parrissl@scdot.org Shane Parris Chris Magro I-85 Widening Phase 3 Cherokee County — P027116 Construction Manager Lane
dthering@ncdot.gov David Hering Chris Magro I-85 Widening Rowan County Superintendent Lane
dbsmith@charlottenc.gov David Smith Chris Magro LYNX Blue Line Extension, Section B & C Civil/Roadway Superintendent Lane
rdrochelle@ncdot.gov Roger Rochelle Chris Magro I-85 Widening Cabarrus County Assistant Superintendent Lane
email not available n/a n/a Chris Magro Langtree Road Intersection Foreman Lane
Richard.hisrich@csx.com Richard Hisrich Brian Weihrauch Carolina Connector Intermodal Rail Terminal Project Construction Mgr./Sr. Inspector Michael Baker
chuffines@mbakerintl.com Chad Huffines Brian Weihrauch CEl Area Manager Senior Office/Field Engineer Michael Baker
Quattleblb@scdot.org Leah Quattlebaum Brian Weihrauch SC 707 Widening Project Senior Office/Field Engineer Michael Baker
Fabian.Testa@rtd-denver.com Fabian Testa Brian Weihrauch RTD FasTracks Eagle P3 Commuter Rail Sr. Const. Inspector/QM Oversight Michael Baker

lof1l
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mailto:mevans8@ncdot.gov
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mailto:jrcook@ncdot.gov
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