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INTRODUCTION 

Contracting Entity | E.S. Wagner Company, LLC (ESW) will be the lead Contracting Entity responsible for the successful delivery of this Design-

Build (DB) Bridge Bundle 15. ESW’s construction capabilities encompass a wide range of services. They have multiple structure and roadway crews 

with the capability to complete numerous bridge and roadway jobs, simultaneously. The company has expertise and experience including, but not 

limited to, bridge and roadway construction, erosion control, deep foundation systems (piles, shafts), steel erection, concrete paving, retaining walls 

and environmental remediation. They have extensive familiarity working with state Departments of Transportation and are prequalified in 11-states. 

ESW has enlisted the design proficiency, knowledge, and resources of Holt Consulting Company, LLC. (Holt).  As Lead Designer, Holt will serve as 

the prime consulting firm responsible for the overall design.  Holt will be supported by trusted local subconsultants that specialize in various disciplines 

including geotechnical design and hydraulic design, utility coordination, SUE, right-of-way, and environmental permitting. 

3.2.5 COMMITMENT OF KEY INDIVIDUALS | ESW and Holt commit Tom Watson, Talley Smith, John Cummins, and Daniel Atkinson 

(key individuals) to the project to the extent necessary to meet SCDOT’s expectations.  Our key individuals are fully committed to this project, driven 

to meet and exceed SCDOT’s quality and schedule expectations, and are available for the duration of the project. Our Team is also committed to 

providing all resources and personnel required to successfully deliver this important project for SCDOT.

3.2  

Contracting Entity:                    E.S. Wagner Company, LLC 

Contract / Managing Office:                   Samuel Thomas “Tom” Watson, PE         864.884.0400 | mobile 
and Lead Contractor                    1515 Shopton Road, Suite 103           twatson@eswagner.com 

                  Charlotte, NC 28217 

Lead Designer:                     Daniel Mitchell Atkinson, PE          803.908.9605 | mobile 
                  2801 Devine Street, Suite 201           803.771.HOLT (4658) | office 
                  Columbia, SC 29205                        datkinson@holtconsultingco.com 
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LEGEND 

Team Member Unique Entity ID Team Member Unique Entity ID 
ESW E.S. Wagner Company, LLC XL5LZ9NR4PU5 JB J. Bragg Consulting, Inc. ZQZHWJ1TQCN6 

HOLT Holt Consulting Company, LLC UKMCJFQWB7J3 THC THC, Inc. QX99U8MJN151 
ATL Atlas Technical Consultants, LLC FB8SXSEEVAP1 3OAKS Three Oaks Engineering, Inc. X44JEN612J6 
CG2 Carolinas Geotechnical Group, LLC ETFMGBZ389R5 WSP WSP, Inc. LLWLXEU6T563 

                 Key Personnel Team                Design Engineering         Construction Management Team 

                 Direct Report                 Line of Communication         Quality Control Team 

3.3 TEAM STRUCTURE AND PROJECT EXECUTION 

Tom Watson and Daniel Atkinson both have the authority to make decisions on behalf of their respective 

companies for this project. This arrangement allows design and construction decisions to made 

immediately and with full support of both companies.  Tom will lead the overall project and will contract 

with SCDOT while Talley Smith will be the day-to-day contact after award.  Daniel will lead the design 

and permitting, and construction engineering services.  John Cummins will lead the construction effort.  

3.3.1 ORGANIZATION CHART, TEAM STRUCTURE, AND TEAM INTEGRATION 
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Team Structure | ESW’s Project Manager (PM), Tom Watson, PE will be the primary person responsible for, and in charge of, delivery of the project 

in accordance with RFQ/RFP requirements.  He will also be SCDOT’s primary contact for contractual communications. He will attend and lead weekly 

status meetings during the design and construction phases to engage all parties. He has authority in all design and construction matters and he will be 

available at the request of SCDOT. Tom is an executive level manager at ESW and has the authority to make immediate decisions for the Team. 

Supporting Tom is Talley Smith, PE who will act as the Assistant Project Manager (APM). He will be dedicated solely to assisting in 

management of the project. Talley will have no other assigned project responsibilities and will be available to be on-site during all construction 

activities. He will also attend weekly status meetings during the design and construction phases and will be available at the request of SCDOT. After 

award, Talley will be the daily contact for communications with SCDOT; however, the primary project contact will remain the responsibility of the 

PM. Construction Manager (CM) John Cummins will manage construction activities and be the primary contact with the SCDOT District 2 and 4 

Resident Construction Engineers. He will be responsible for daily planning and management of construction activities with project superintendents, 

managing individual job sites and will attend weekly progress meetings. John will ensure a construction superintendent is onsite during all construction 

activities for each bridge site.  He has managed multiple bridge sites, including DB, such as the SC 85 bridges in Greenville and Shelby Bypass. 

The Lead Design Engineer Daniel Atkinson, PE will report directly to Tom and will be the primary point of contact for design, plan 

development, and permitting. In addition to daily coordination with Tom, he will coordinate with SCDOT for design reviews, project documentation; 

he will attend all routine meetings in person, and he will be available as needed by SCDOT. Daniel has completed multiple DB Low Volume (LV) 

projects such as Emergency Bridge Packages 2018-2A and 2020-1 and is Lead Designer for three (3) LV Bid Build bridges in final construction plan 

development for SCDOT. He understands SCDOT’s commitment to the Design Build Institute of America’s (DBIA) best practices and is in the process 

of obtaining his Associate DBIA Certification with the goal of obtaining his full DBIA certification upon completion of all requirements. 
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Team Integration and Relationships | The development of a cohesive group is 

critical for the success of our project Team.  Our PM, Tom Watson, PE, will lead us to 

function as one fully integrated, collaborative unit from announcement of the 

shortlisted firms to substantial project completion. We will leverage the expertise of 

individual Team members to improve the value provided to SCDOT. Figure 1 (right) 

shows our Team’s responsibilities and effective communication methods including the 

responsibilities of key individuals within the Team Leadership, and the methods 

utilized to coordinate activities and responsibilities of the Team. Table 1 (below) highlights our Team’s integrated delivery process, organizational 

coordination, or a combination of the design and construction disciplines in support of achieving project goals. 

TABLE 1: Cohesive Team Strategies 
PM will have overall decision-making and contractual control.  This will free up the APM to perform day to day activities and lead the daily coordination efforts. 
Decisions will be made early, to ensure incorporation into project timeline.  Specific attention will be given to risk factors and specialty items of concern. 
The DB Team will hold project status meetings from design through construction to include subcontractors, stakeholders and SCDOT (as necessary).  These weekly/monthly 
meetings will help promote collaboration and synergy, planning, constructability, and scheduling to effectively design and construct the project. 
Once a successful low bid has been determined, our Team will meet with SCDOT to discuss any potential areas of concern regarding the submitted RFP plans. 
A pre-construction meeting will be held with SCDOT upon notification of award and signing of the contract. We commit to submitting one (1) set of preliminary construction 
plans ten (10) days after Notice of Award. 
Once a set of plans is under review by SCDOT, the design team will begin developing the next set of plans to submit to SCDOT for review and comment.  This concurrent design 
and construction approach will expedite reviews and allow the simpler bridge sites with less risks to be constructed in the front end.  
Technology – Holt has utilized Bluebeam on various DB projects. We will also use Microsoft SharePoint to create a project file and Microsoft Teams to hold DB Team meetings. 
WSP will perform independent (third party) reviews on each plan submittal following PCDM-22 and update QA/QC checklists provided under SCDOT’s “Design Quality” page. 

ESW and Holt have not worked together previously; however, cohesive teams complete projects by having the same goals and by implementing 

timely and effective communication methods which creates team chemistry. In this regard both ESW and Holt have completed multiple DB and Design 

Bid Build (DBB) projects and bridge replacements for NCDOT and SCDOT which is a testament to their knowledge in constructing bridges in this 

CLICK TO RETURN  
TO ORIGINAL VIEW 

Figure 1. Functional Relationships 
Click HERE to zoom 
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region of the state. Both ESW and Holt have never been late on a project deadline or plan submittal. All projects have been completed on time and 

within budget.  While completing the P029127 Mount Lebanon Bridge Replacements ESW experienced significant scope increases including the 

addition of an emergency project. They still delivered the project on budget and before the project deadline. Holt has had successful experience working 

with 3 of our teaming partners on several prior projects as shown in the Table 2 below (all project types shown). 

TABLE 2. Previous Teaming Relationships  
Project Name and Description Holt 3 Oaks J. Bragg THC Contact 

2018-2A Emergency Bridge Replacement Project | 2018 – 2019 
Holt – Lead Roadway Engineer, 3Oaks – Environmental Permitting (Env. Perm.) X X   Jae Mattox, SCDOT PM |  

MattoxJH@scdot.org | 803.737.1805 
2020 Emergency Bridge Replacement Project | 2020 – 2021 
Holt – Lead Roadway Engineer, 3Oaks – Env. Perm. X X   Michael Pitts, SCDOT PM |  

PittsME@scdot.org | 803.737.2566 
Richland County Public Works and Penny On-Call Multiple Projects | 2015 - Current 
Holt – Lead Designer, 3Oaks – Env. Perm., JB – Hydro, THC - ROW X X X X Stephen Staley, Richland County PM |  

Staley.Stephen@richlandcountysc.gov | 803.766.5610 
SC 72 Bridge Replacement Project | 2019 – Current 
Holt – Lead Designer, 3Oaks – NEPA & Env. Perm., JB – ROW sub, THC - ROW X X X X Tyke Redfearn, SCDOT PM | 

RedfearnWT@scdot.org | 803.737.1430 

Since our Contractor and Lead Design Engineer have not worked together on a common project, Table 3 below showcases projects of similar nature 

which demonstrate our Team’s ability to manage, design, and construct these bridges. 

TABLE 3 – Experience of Proposer’s Team 
As individual firms, ESW and Holt bring SCDOT extensive experience 

designing and constructing similar bridge replacement projects 
utilizing cored slabs, box beams and Low Volume Design Criteria. 
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PROJECT FEATURES 

E
.S

. W
A

G
N

E
R

 S-278/S-75 over Middle Tyger River & 
Tributary, Spartanburg & Greenville Co. 

Bridge Replacements 
DBB DBB 2  X X X X X X  X  X X X X X X X X X X 

S-92 Emergency Bridge Replacement 
over Beaverdam Creek, Greenville Co. 

Emergency Bridge 
Replacements EDB EDB 1  X X X X  X X X  X X X    X X X X 

Landfill Expansion Bridge 
Horry Co. 

Top-Down New Bridge 
DBB DBB 1  X X X X X   X   X X     X X  

NCDOT Express Design Build Div. 6 
Year 2-7, Robeson/Columbus Co. 

5 DB Bridge 
Replacement Pkg. DB DB 33 X X X X X X X X  X X X X X X X X X   
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US29 SB Bridge Replacement, 
Spartanburg Co. 

Bridge Replacement   
DBB DBB 1 X  X X X X  X  X X X X X  X X X  X 

H
O

L
T

 

2018-2A Emergency Bridge 
Replacements, Marlboro & Dillon Cos. 

LV Emergency Bridge 
Replacements EDB EDB 3 X X X X X X X X X  X X X X X X X X   

2020-1 Emergency Bridge 
Replacements, Anderson, and York Cos. 

LV Emergency Bridge 
Replacements EDB EDB 2 X X X X X X X X X  X X X X X X X X  X 

S-195 over Camp Creek 
Lancaster Co. 

LV Bridge Replacement 
DBB DBB 1 X X X * X X  X * X X X X X X X X X X X 

S-258 over Thorntree Creek 
Fairfield Co. 

LV Bridge 
Replacements DBB DBB 1 X X X * X X  X * X X X X X X X X X X X 

S-47 over Baskins Creek 
Lancaster Co 

LV Bridge 
Replacements DBB DBB 1 X X X * X X  X *  X X X X X X X X X X 

S-83 over Buffalo Creek 
Cherokee Co. 

Bridge Replacement  
DBB DBB 1 X  X X X X   X  X X X X X X X X  X 

     * Final Construction Plan Development Ongoing or Completed 
3.3.2 PROJECT RESOURCES, STRATEGIES, AND EXECUTION | ESW is a family-owned business that was founded in 1947 and 

has built bridges in SC & NC since 2002. Their staff is highly capable, well-trained, and motivated with over 150 full-time employees and approximately 

200 seasonal employees. Over 40% of the company’s key staff have over fifteen (15) years of tenure with ESW, and senior managers average thirty-

five (35) years of industry experience, which is a testament to ESW’s success and their business model.  ESW has successfully completed a wide range 

of DB and DBB projects for government entities such 

as SCDOT, NCDOT, and other municipalities. 

Project Resources | ESW is committed to SCDOT and 

to show that commitment, has committed to using the 

same Team members from the Bridge Bundle 14 submittal.  ESW has the financial, equipment, personnel, and technological resources on-hand and 

available to meet the needs of this project. As illustrated in Table 4 above, our Team has extensive resources and equipment to be used for this project.  

ESW’s backlog is currently $142 million with a total bonding capacity of $500 million. ESW maintains 6 structures crews and 12 grading/drainage 

TABLE 4: Staff Resources in the Carolina  Equipment Resources in the Carolinas 
Classification On Staff Required  Classification Owned Required 

Carpenters 15 2-4  Cranes (35-200 TN) 13 1-2 
Laborer 8 2  Excavators 25 1-2 
Bridge Supt/Foreman 8 2  Dozers 26 1 
Crane Operators  6 1-2  Vibratory/Impact Hammers 6 2 
Operators (General) 56 2-4  Loaders 28 1 
Drivers 5 1  Off-Road Haul Units 56 1 
Mechanics 7 1  On-Road Haul Units 25 1 
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crews and associated equipment in the Carolinas, and a minimum of 2 structures crews and 1 grading crew will be committed to this project., ESW 

will allocate additional resources from other office locations as necessary to ensure any unforeseen schedule impacts are recovered, so the project is 

completed on time to meet SCDOT and public expectations.  

Holt has 20 staff members in SC, supported by 10 additional staff in Georgia available to assist at a moment’s notice. The Holt Team combines 

small and local firms (Holt, J. Bragg, CG2, 3Oaks, THC), national firm Atlas, and worldwide powerhouse resources of WSP to provide SCDOT with 

a trusted and fully capable partner. Members of our staff have completed their design roles on two (2) prior SCDOT DB projects utilizing LV bridge 

replacement standards, and are immediately available to apply valuable lessons-learned to this project.  Additionally, Daniel Atkinson and Jacob 

Sherman (WSP) will bring their experience and knowledge gained from the MoDOT Safe and Sound Bridge Improvement Project which saw the 

replacement of 554 structurally deficient bridges across the state of Missouri. The bridges were replaced using accelerated construction techniques and 

most of the structures consisted of standardized precast superstructure and substructure components. The average construction duration for each bridge 

was 45-days. 

Implementation of Resources to Execute the Contract | The timing of this bridge package provides a prime opportunity to seamlessly transition 

ESW’s construction resources from their current SC 85 bridge construction project in Spartanburg. Their bridge crews are scheduled to be complete in 

the 1st quarter of 2023 which lines up perfectly with the construction of this package, enabling ESW to easily shift their resources to this project. This 

provides SCDOT with a highly skilled team with no learning curve, currently mobilized in the geographic vicinity of all bridge sites. A schedule of 

design submittals, prioritizing and streamlining the process to optimize the project schedule will be reviewed with the Department at the design kickoff 

meeting. Finally, ESW will self-perform most of the construction as shown in Table 5 on the following page, to further improve resource efficiency. 
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TABLE 5: Team Assignments 

Construction Self-
Perform Construction Sub-

Contract Design Services 
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Construction Management Drilled Shafts Structural/Bridge 
Pile Foundations Paving Roadway 
Beam Erection Traffic Control Hydrology/Hydraulic 
Bridge Decks Guardrail Installation Geotechnical 
Site Grading Pavement Markings Utility Coordination/SUE 
Demolition Erosion Control Installation Surveying 
Clearing and Grubbing Seeding Environmental Permitting 
Storm Drainage Disposal of Hazardous Materials Right-of-Way 
Rip Rap Protection Public Involvement 
Subcontractor Assistance Construction Support 

A sample design and construction approach is shown below, highlighting how each bridge site will be preliminarily handled by our team. 

 

Ideal Geographic Location of the Firms | As a local contractor, ESW has maintained a long-term presence in the Midlands and Upstate.  ESW will 

manage the project from their Charlotte office while also utilizing their other office locations in Piedmont, SC and Hallsboro, NC as necessary.  This 

will place all bridge sites less than 60 miles from an ESW office. ESW currently has 5 bridge and grading crews located near Districts 2 and 4 with at 

SITE 1 – S-108 Chesterfield County | (Brown Creek) 
• No significant NEPA impacts.
• No significant grade changes due to hydraulic

requirements.
• New ROW required.
• Minor utility relocations required.
• Span stream, no wetland impacts.

SITE 2 – S-765 Lancaster County | (Hanging Rock 
Creek) 
• No significant NEPA impacts.
• Significant grade changes due to hydraulic requirements.
• Span stream and minimize wetland impacts.
• New ROW required.
• Minor utility relocations required.

SITE 3 – S-294 Anderson County | (Wilsons 
Creek) 
• No significant NEPA impacts.
• Significant grade changes due to hydraulic

requirements.
• Significant new ROW required and building

relocation.
• Attached utility relocations required.
• Span stream, no wetland impacts.
• Driveway access revisions.
• New storm drainage installation.

SITE 4 – S-53 Chester County | (Little Rocky 
Creek)  
• No significant NEPA impacts.
• Low Volume Bridge criteria NOT applicable.
• Significant grade changes due to hydraulic

requirements.
• Significant new ROW required.
• Major utility relocations required (gas line through

end bents).
• Span stream and minimize wetland impacts.
• Determine how to remove old bridge column in

stream to prevent scour.

Bridge Crew 1 
Responsibility 

Bridge Crew 2 
Responsibility 
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least 2 crews ready to mobilize and begin construction upon NTP. Holt will manage the design from their Columbia and Greenville offices as to provide 

immediate access and response to SCDOT. As illustrated in the map to the right, these 

bridge sites are located between all office locations allowing us to allocate resources 

at moment’s notice. Our Team’s office proximity will allow us to integrate 

seamlessly, communicate, and resolve challenges as a team and with SCDOT through 

in-person or virtual meetings at any of our SC offices, SCDOT headquarters, District 

offices, or at any bridge site with same-day notice, if necessary. 

EXPERIENCE OF KEY INDIVIDUALS | Please see Appendix A – Key Individual Resumes for resumes of our Key Individuals.  

All team members hold the current licenses required for performing work on the project under 

state and local laws and will perform singular roles. All design reports, plans, and design 

calculations shall be signed and sealed by an unrestricted Professional Engineer registered in the 

State of South Carolina. The ESW Team commits key staff who are available for the duration of the project and will satisfy the minimum requirements 

for the following key staff roles: Project Manager, Assistant Project Manager, Lead Design Engineer, and Construction Manager.   

POSITION/NAME/FIRM KEY QUALIFICATIONS 
Project Manager 
Tom Watson, PE 
ESW 

 20-year progressive career with ESW as Engineer, manager, estimator, and current role of Senior Vice President & General Manager. 
 Extensive experience in all aspects of project management and construction from pursuit to closeout. 
 Managed the DB team on the successful replacement of 34 structurally deficient, low volume bridges in Division 6, NCDOT. 

Assistant Project Manager 
Talley Smith, PE 
ESW 

 11-year progressive career with ESW as Engineer, manager, estimator and current role of Project Manager/Estimator. 
 Served as assistant project manager on the DB team which replaced 34 structurally deficient, low volume bridges in Division 6, NCDOT. 
 Experience in all aspects of bridge and roadway construction with emphasis on structures, ranging from cored slab to structural steel bridges. 

Lead Design Engineer 
Daniel Atkinson, PE 
Holt 

 15 years of experience working on various DOT projects. 
 Abundance of recent SCDOT experience on LV Bridge Replacements utilizing Bid-Build and Design-Build contracting methods. 
 Extensive experience in various LV bridge alternative structure types as well as MOT, roadway, and traffic detours. 

TABLE 6. Experience of Key Individuals  
Title Name Required Provided Design Build 

PM Tom Watson 7 20 X 
APM Talley Smith 5 11 X 
LD Daniel Atkinson 7 15 X 
CM John Cummins 5 35 X 

3.4        

Figure 2. Location of Resources in Relation to Bridge Sites 
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John Cummins 
Construction Manager 
ESW 

 39-year progressive career as an operator, foreman, superintendent, and current role as Structure Operations Manager. 
 Extensive experience in all aspects of bridge construction including deep/shallow foundations, steel/concrete girders, cored slab structures, 

sub/superstructure concrete over waterways, roads and railroads. 
 Manages a team of 6 capable & equipped structure crews throughout the Carolinas successfully completing bridges on EWS projects. 

Additional Staff Necessary for Project Completion 
POSITION/NAME/FIRM KEY QUALIFICATIONS 

Structural Engineer 
Christopher Bolding, PE 
Holt 

 14 years of experience working on detailed bridge and roadway structure projects for SCDOT. 
 Experience with multiple routine superstructure and substructure alternatives applicable to this LV DB project. 
 In-depth, personal understanding of the SCDOT Project Development Process due to previous work experience at SCDOT. 

Hydraulic Engineer 
Scott Hildebrand, PE 
J. Bragg 

 23 years of experience managing, designing, and permitting bridge projects riverine and tidal estuarine water courses. 
 Former Interim SCDOT Resident Maintenance Engineer/Assistant Resident Maintenance Engineer for York County, District 4.  
 Veteran water resources expert in erosion control, bridge survey reports, stormwater management, backwater, and scour analyses. 

Environmental  
Gordon Murphy 
Three Oaks 

 34 years of experience in the environmental field and 15 years of experience working with Daniel Atkinson. 
 Very familiar with South Carolina resource and regulatory agency personnel and the regulations applicable to these agencies. 
 Areas of expertise include wetland studies, endangered/threatened species studies, and 4(f) permitting. 

Utility Coordination 
Randy Sanborn, PE 
Atlas 

 26 years of experience working on utility relocations for bridge and roadway projects 
 Experience with multiple utility owners including identification, conflicts resolutions, relocation plans, agreements, and permits. 
 In-depth, personal understanding of the SCDOT Project Development Process and Utility Accommodation Guide. 

           PAST PERFORMANCE OF TEAM | As previously mentioned, ESW and Holt have not worked together in the past; however, ESW 

has assembled an experienced project team to specifically meet SCDOT’s design and construction expectations. Neither ESW, nor any ESW Team 

members, have been suspended, debarred, disqualified from bidding, or declared ineligible for work by any entity; nor are any such actions pending 

against the company (Team) within the past five years.  See Appendix B and Appendix C for further details. 

Quality of Past Performance Questions YES NO 
Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project?   X 
Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project?   X 
Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project?   X 
Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated?   X 
Have any projects under contract with the Lead Contractor or any member of the joint venture been subject to remediation actions, stop work orders, or 
project delays in excess of 30 days as a result of Section 404/Section 401 permit violations?   X 

Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead Designer due to errors and omissions?   X 
Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a design-build contract?   X 

3.5        
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APPENDIX A
KEY INDIVIDUAL RESUME FORMS



KEY INDIVIDUAL RESUME FORM 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:

Samuel Thomas “Tom” Watson, P.E. Senior
Vice President & General Manager

b. Role of Key Individual for this Project:
Project Manager

c. Name of Firm with which you are now associated:
ES Wagner Company, LLC

d. Years of Experience: With this Firm 20  Years           With Other Firms     Years

Position 3: Sr. Vice President & General Manager – responsibilities include all aspects of management for the
company (duration; 2018-Present)
Position 2: General Manager – responsibilities include all aspects of management for the company (duration;
2011-2018)
Position 1: Project Manager – responsibilities include all aspects of project management on projects ranging
in size from $1 to $60 million – (duration; 2004-2011)

e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):

University of South Carolina/Columbia, South Carolina/Bachelors of Science/1999/Civil Engineering 
Clemson University/Clemson, South Carolina/Masters Science/2001/Civil Engineering 

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:

2006 / SC / PE / 25148

g. Document the extent and depth of your experience and qualifications relevant to the Project.

NCDOT Express Design Build Year 6 Bridge Replacements C203950
Key Personnel Role:  General Manager
Experience with Current Firm:  Yes
Project/Assignment Duration:    Project 2017 - 2020, Assigned 2017- 2020 
Owner Contact Information:       NCDOT, Michael Parker, PLS, jmparkerjr@ncdot.gov , 910-618-5689 

  $4,393,783 Design/Construction Value:      
Project Description:        
This project consisted of 6 bridge replacements throughout Robeson County, North Carolina.  The contract 
was executed in NCDOT’s Express Design Build format and was the third of six contracts including a 
total of 34 bridge replacements that ESW has completed of this type.  The bridges consisted of cored slabs 
and box beams with H-pile foundations.  Top down construction methods were used where necessary. 
Tom’s specific responsibilities included estimating, coordination with engineering design and 
constructibility, project management, scheduling and cost control.  Tom was responsible for the management and 
delivery of this project in accordance with the contract requirements. 

Mount Lebanon Church Road Bridge Replacement 
Key Personnel Role:  General Manager 
Experience with Current Firm:  Yes 
Project/Assignment Duration:  Project 2019-2020, Assigned 2019-2020 
Owner Contact Information:    SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720 
Design/Construction Value:      $5,376,023 
Project Description:        
This project consisted of the relocation of existing Mount Lebanon Church Road in Greenville and 
Spartanburg County, SC and construction and demolition of two bridges.  The bridges consisted of a 4 span 
cored slab bridge on prestressed concrete piling and a 2 span type III girder bridge on prestressed concrete 
piling.  These bridges were constructed over Middle Tyger River and its tributary through environmentally 
sensitive areas.  Access to the site was restricted by wetlands and load rated bridges. Alternate means of access 
through these areas was required for bridge and roadway construction.  Tom participated in weekly project 
meetings with project management personnel, reviewed schedules, and 
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analyzed cost reports.  Tom was responsible for the management and delivery of this project in accordance with the 
contract requirements.  

Shelby Bypass III – C203905 
Key Personnel Role:         General Manager 
Experience with Current Firm:  Yes 
Project/Assignment Duration:  Project 2017-2023, Assigned 2017-2019 
Owner Contact Information:    NCDOT, Ms. Anne Schley, P.E., aschley@ncdot.gov , 704-678-3041 
Design/Construction Value:      $87,451,550 
Project Description:        
This project includes 4.7 miles of new roadway construction with 11 new bridges and 2,730,000 CY of 
unclassified excavation in Shelby, N.C.  Tom’s specific responsibilities include weekly meetings with project 
management personnel, schedule review and analysis, and review of cost reporting.  Tom is responsible for 
the delivery of the project in accordance with the contract requirements. 

SCDOT US 29 Bridge Replacement, Spartanburg Co. 
Key Personnel Role:                      General Manager 
Experience with Current Firm:  Yes 
Project/Assignment Duration:  Project 2020-2021, Assigned 2020-2021 
Owner Contact Information:      SCDOT, William Yarborough, yarborouwd@scdot.org , 864-587-4721 
Design/Construction Value:       $2,795,227 
Project Description:        
This project consisted of the replacement of a 3 span type III girder structure on h-pile and drilled shaft 
foundations over the North Tyger River.  Traffic was placed on adjacent structure during the full 
replacement and demolition of the bridge.  Tom participated in weekly project meetings with project 
management personnel, reviews schedules, and analyzes cost reports.  Tom was responsible for the delivery of 
this project in accordance with the contract requirements. 

NCDOT Monroe Bypass Design-Build 
Key Personnel Role:  General Manager 
Experience with Current Firm:   Yes 
Project/Assignment Duration:  Project 2015-2018, Assigned 2015-2018 
Owner Contact Information:      NCDOT, Darrin Waller, PE, dwaller@ncdot.gov (980) 521-2176 
Design/Construction Value:    $22,556,766 (ES Wagner portion) 
Project Description:        
ES Wagner performed the grading and drainage on the eastern portion of the Monroe Bypass.  The Design 
Build project consisted of 8 miles of new controlled access roadway and 1.3 million CY of excavation.  The 
project included heavy MOT demands and significant public involvement.   Tom was responsible for the delivery 
of this project in accordance with the contract requirements. 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Tom is currently involved in the pursuit and management of various projects in the region.  Tom is not assigned
to any specific project and is fully available to fulfill the requirements of Project Manager.



KEY INDIVIDUAL RESUME FORM
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:

Talley Cole Smith, P.E.
Project Manager

b. Role of Key Individual for this Project:
Assistant Project Manager

c. Name of Firm with which you are now associated:
ES Wagner Company, LLC

d. Years of Experience: With this Firm 11 Years  With Other Firms 0 Years

E.S. Wagner Co.: Project Manager/Estimator – Responsible for overseeing projects from bid preparation 
through final acceptance by client with an emphasis on structures, 2017 – Present 

E.S. Wagner Co.: Project Engineer – Responsible for developing all deliverables for projects along with   the 
associated engineering, 2011 - 2017 

e. Education:

Clemson University / Clemson, South Carolina / 2010 / Bachelor of Science in Civil Engineering

f. Active Registrations:

2016 / NC / Professional Engineer – Civil / 043885
2021 / SC / Professional Engineer – Civil / 39559

g. Document the extent and depth of your experience and qualifications relevant to the Project.

SCDOT Mount Lebanon Church Road Bridge Replacements
Key Personnel Role:                      Project Manager
Experience with Current Firm:   Yes
Project/Assignment Duration:  Project 2019-2020, Assigned 2019-2020
Owner Contact Information:  SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720 
Design/Construction Value:  $5,376,023
Project Description:
This project consisted of the relocation of existing Mount Lebanon Church Road in Greenville and 
Spartanburg County, SC and construction and demolition of two bridges.  The bridges consisted of a 4 span 
cored slab bridge on prestressed concrete piling and a 2 span type III girder bridge on prestressed concrete 
piling.  These bridges were constructed over Middle Tyger River and its tributary through environmentally 
sensitive areas.  Access to the site was restricted by wetlands and load rated bridges. Alternate means of access 
through these areas was required for bridge and roadway construction. Talley’s responsibilities included 
estimating, coordination with SCDOT, project management, and cost control for this project.

NCDOT Express Design Build Year 6 Bridge Replacements C203950
Key Personnel Role:  Project Manager
Experience with Current Firm:  Yes
Project/Assignment Duration:    Project 2017- 2020, Assigned 2017- 2020 
Owner Contact Information:       NCDOT, Michael Parker, PLS, jmparkerjr@ncdot.gov , 910-618-5689 

 $4,393,783 Design/Construction Value:      
Project Description:        
This project consisted of 6 bridge replacements throughout Robeson County, North Carolina.  The contract 
was executed in NCDOT’s Express Design Build format and was the third of six contracts including a 
total of 34 bridge replacements that ESW has completed of this type.  The bridges consisted of cored slabs 
and box beams with H-pile foundations.  Top down construction methods were used where necessary. Talley’s 
specific responsibilities included coordination with engineering design and constructability, project 
management, scheduling and cost control. 
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SCDOT Emergency Bridge Replacement – S-92 (Groce Meadows Road ) over Beaverdam Creek  
Key Personnel Role:                      Project Manager 
Experience with Current Firm:   Yes 
Project/Assignment Duration:  Project 2020-2021, Assigned 2020-2021 
Owner Contact Information:     SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720 
Design/Construction Value:       $679,632 
Project Description:        
This project consisted of the replacement a bridge over Beaverdam Creek and the demolition of the previous 
structure.  The project was released as an emergency project and required close coordination with the DOT 
resolve utility conflicts, define scopes and resolve constructability concerns on an accelerated schedule. 
The new structure consisted of a single 70’ span cored slab structure.  After a contractor performed 
geotechnical investigation, ESW proposed a cost saving change from drilled pile to driven pile.  Talley’s 
responsibilities included estimating, coordination with SCDOT, scheduling, project management, and cost 
control for this project. 

Horry County Solid Waste Authority Landfill Expansion Bridge 
Key Personnel Role:                      Project Manager 
Experience with Current Firm:   Yes 
Project/Assignment Duration:  Project 2020-2021, Assigned 2020-2021 
Owner Contact Information:      HCSWA, Danny Knight, dknight@solidwasteauthority.org, 843/347-1651 
Design/Construction Value:      $2,806,683 
Project Description:        
This project consisted a new bridge across environmentally sensitive areas to provide a major expansion to the 
Horry County Landfill.  The bridge consisted of a 13 span cored slab structure and steel pipe pile built 
utilizing top-down construction methods.  Talley’s responsibilities included estimating, coordination with 
owner, scheduling, project management, and cost control for this project. 

SCDOT P027413/P030402 SC-85 Bridge Replacements over S-995, S-2 & Lawson Creek 
Key Personnel Role:                      Project Manager 
Experience with Current Firm:   Yes 
Project/Assignment Duration:  Project 2021-2023, Assigned 2021-2023 
Owner Contact Information:  SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720 
Design/Construction Value:    $22,857,222 
Project Description:        
This project consists of 3 bridge replacements on SC-85 in Spartanburg, SC while SC-85 traffic was 
detoured.  These bridges were a full replacement of bridges over Buffington Rd./Norfolk Southern 
Railroad, Howard Street and Lawson Fork Creek.  The bridges consisted of bulb-tee and type III girders with 
drilled shaft and h-pile foundation.  MSE walls surrounded areas around 2 of the structures requiring access 
structures and staged construction.  Talley’s responsibilities included estimating, coordination with SCDOT, 
scheduling, project management, and cost control for this project. 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Talley Smith is currently the project manager for one SCDOT project in Spartanburg County that
is scheduled to complete in June 2023.   As the assistant project manager, Talley will not be required to be
on-site full-time; however, this project will be his primary responsibility and will be available to fulfill
all duties of the assistant project manager.



KEY INDIVIDUAL RESUME FORM 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:

John Allen Cummins 
Structures Operations Manager

b. Role of Key Individual for this Project:
Construction Manager

c. Name of Firm with which you are now associated:
ES Wagner Company, LLC

d. Years of Experience: With this Firm 4 Years           With Other Firms 35 Years

Firm 1: ES Wagner - Structures Operations Manager – Responsible for all bridge projects within region,
2018 - current
Firm 2: Lee/English - General Superintendent – Responsible for overseeing all bridge projects, 2004 –2018
Firm 3: National Engineering – Operator/Foreman/Superintendent, 1983 - 2004

e. Education:

f. Active Registrations:

g. Document the extent and depth of your experience and qualifications relevant to the Project.

Mount Lebanon Church Road Bridge Replacement
Key Personnel Role:  Structures Operations Manager
Experience with Current Firm:   Yes
Project/Assignment Duration:  Project 2019-2020, Assigned 2019-2020
Owner Contact Information:  SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720 
Design/Construction Value:  $5,376,023
Project Description:
This project consisted of the relocation of existing Mount Lebanon Church Road in Greenville and 
Spartanburg County, SC and construction and demolition of two bridges.  The bridges consisted of a 4 span 
cored slab bridge on prestressed concrete piling and a 2 span type III girder bridge on prestressed concrete 
piling.  These bridges were constructed over Middle Tyger River and its tributary through environmentally 
sensitive areas.  Access to the site was restricted by wetlands and load rated bridges. Alternate means of access 
through these areas was required for bridge and roadway construction.  John was responsible for all aspects of the 
bridge construction for the project and provided daily direction to field personnel for project execution.

US 521 Design Build Bridge Replacements over Pocotaligo River – Clarendon Co., SC
Key Personnel Role:  General Structure Superintendent
Experience with Current Firm:  No
Project/Assignment Duration:    Project 2005- 2006, Assigned 2005- 2006 
Owner Contact Information:        SCDOT, Douglas McClure, PE, McClureDE@scdot.org 
Design/Construction Value:        $6,241,496 (Lee Construction portion) 
Project Description:        
This project consisted of the replacement of 7 bridges on US 521 in Clarendon Co., SC.  The project 
was delivered utilizing design build methodologies while at his former employer, Lee 
Construction, as the bridge subcontractor and Wilbur-Smith as the lead designer.   Bridges included 
concrete and structural steel girders over roads, waterways and railroads.  A special aspect of this 
project was precast (not prestressed) beams that were cast onsite by Lee Construction.  John was 
responsible for all aspects of bridge construction for this project including daily coordination with 
on-site superintendents, scheduling crews and equipment selection.  

 Structures Operations Manager  
Shelby Bypass III – C203905 
Key Personnel Role:        
Experience with Current Firm:  Yes 
Project/Assignment Duration:    Project 2017- 2023, Assigned 2018- 2023 
Owner Contact Information:       
Design/Construction Value:       

NCDOT, Ms. Anne Schley, P.E., aschley@ncdot.gov , 704-678-3041 
$87,451,550 
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Project Description:        
This project includes 4.7 miles of new roadway construction with 11 new bridges and 2,730,000 CY of 
unclassified excavation in Shelby, N.C.  Bridges include concrete and structural steel girders over roads, railroads 
and waterways.  John is responsible for all aspects of bridge construction for this project and coordinates with 
on-site superintendents daily regarding project execution. 

NCDOT Express Design Build Bridge Replacements – Division 8  
Key Personnel Role:                      General Structure Superintendent 
Experience with Current Firm:   No 
Project/Assignment Duration:  Project 2013-2015, Assigned 2013-2015 
Owner Contact Information:  NCDOT, John Partin, PE, jpartin@ncdot.gov , 336/847-1226 
Design/Construction Value:    $13,600,000 
Project Description:        
This design build project consisted of 11 bridge replacements throughout NCDOT Division 8 including 
Randolph and Moore Counties.  The bridge replacements included a variety of structure types including 
steel pile, concrete pile and drilled shaft foundations along with cored slab, box beam and poured 
deck superstructures.  Several locations included challenging access through jurisdictional areas and 
temporary structures.  John’s involvement spanned from bid to closeout, including coordination during the design 
phase to assess constructability of design options.   John was responsible for all aspects of bridge construction for 
this project including daily coordination with on-site superintendents, scheduling crews and equipment 
selection.  

SCDOT P027413/P030402 SC-85 Bridge Replacements over S-995, S-2 & Lawson Creek 
Key Personnel Role:                      Structures Operations Manager 
Experience with Current Firm:   Yes 
Project/Assignment Duration:  Project 2021-2023, Assigned 2021-2023 
Owner Contact Information:  SCDOT, Joseph Fowler, PE, fowlerjm@scdot.org , 864/587-4720 
Design/Construction Value:    $22,857,222 
Project Description:        
This project consists of 3 bridge replacements on SC-85 in Spartanburg, SC while SC-85 traffic was 
detoured.  These bridges were a full replacement of bridges over Buffington Rd./Norfolk Southern 
Railroad, Howard Street and Lawson Fork Creek.  The bridges consisted of bulb-tee and type III girders with 
drilled shaft and h-pile foundation.  MSE walls surrounded areas around 2 of the structures requiring access 
structures and staged construction.  John is responsible for all aspects of the bridge construction for the project and 
provides daily direction to field personnel for project execution. 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

John Cummins is currently managing the structure operations of five crews throughout North and South Carolina.
These crews will be utilized to construct the bridge replacements referenced in this SOQ.  As the Construction
Manager for this project, John will be solely dedicated to the continued management of these crews and
construction until completion.



KEY INDIVIDUAL RESUME FORM 
Brief Resume of Key Individual anticipated for the Project. 
a. Name & Title:

Daniel Atkinson, P.E.
Operations Manager

b. Role of Key Individual for this Project:
Lead Design Engineer

c. Name of Firm with which you are now associated:
Holt Consulting Company, LLC

d. Years of Experience: With this Firm 6.5 Years           With Other Firms 8.5 Years

Holt Consulting Company, LLC (2016 – Current): Operations Manager – Responsible for managing the South
Carolina Surface Group and leading design on various DB and Bid-Build projects in South Carolina. Daniel is
instrumental in every stage of Holt’s S.C. design projects, from proposal development to final construction plans.
Michael Baker International (2013 – 2016): Project Manager and Roadway Engineer – Responsible for all aspects
of roadway design which include horizontal, vertical, superelevation, site-distance, clear-zone, complex traffic
control, and pavement marking and signing.  Also responsible for management and coordination of projects.
The LPA Group (2007 – 2013): Design Engineer – Responsible for roadway design which included horizontal,
vertical, superelevation, site-distance, clear-zone, traffic control, and pavement marking and signing.  Also
responsible for plan development.

e. Education:
The Citadel / Charleston, S.C. / Bachelor of Science in Civil Engineering / 2007 / Civil Engineering

f. Active Registrations:
2012 / SC / Civil / 29957  2020 / NC / Civil / 51164 
2016 / NCEES / Civil / 67854   2020 / FL / Civil / 90247  
2016 / GA / Civil / 41064

g. Document the extent and depth of your experience and qualifications relevant to the Project.

Key Personnel Role: 
Experience with Current Firm: 
Project/Assignment Duration:    
Owner Contact Information:     
Design/Construction Value:        
Project Description: This Design-Build Project included two (2) emergency 
bridge replacement projects in York and Anderson Counties. Both projects 
maintained the existing alignment and were constructed using a close and 
detour approach. The bridges utilized single span and muti-span cored slab 
structures. Project requirements included completion in 215 days which was 
achieved. 

Daniel’s specific responsibilities included all aspects of roadway design, coordination between various disciplines 
and subconsultants, and coordination with SCDOT to assist with comment response resolution. 
 

Key Personnel Role:                          Lead Roadway Engineer 
Experience with Current Firm:  Yes, Holt Consulting Company, LLC 
Project/Assignment Duration:   Project 12/2018 – 1/2020, Assigned 12/2018 – 1/2020 
Owner Contact Information:    SCDOT, Jae Mattox, MattoxJH@scdot.org, (803) 737-1805 
Design/Construction Value:      $5,127,593 Construction 
Project Descript: This Design-Build Project included three (3) emergency 
bridge replacement projects and associated approach roadway 
reconstruction in Dillon and Marlboro Counties. All projects were 
constructed using a close and detour approach. The bridges utilized single 
span and muti-span cored slab structures.  Daniel’s specific responsibilities 
included quality assurance (QA), roadway design lead, and MOT design.  
Project requirements included completion in 200 days which was achieved. 

Daniel’s specific responsibilities included all aspects of roadway design, coordination between subconsultants and 
various disciplines, and coordination with SCDOT to assist with comment response resolution. 

Emergency Bridge Package 2018-2A DB 

Emergency Bridge Package 2020-1 DB
Lead Roadway Engineer 
Yes, Holt Consulting Company, LLC 
Project 2020, Assigned 2020 
SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566 
$3,173,140 Construction 

Experience Relevance 
 Design-Build Delivery
 Bridge Replacements
 Cored Slab
 Low Volume Bridge Design

 

Experience Relevance 
 Design-Build Delivery
 Bridge Replacements
 Cored Slab
 Low Volume Bridge Design
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Key Personnel Role:                          Lead Design Engineer (PM and Roadway Lead) 
Experience with Current Firm:       Yes, Holt Consulting Company, LLC 
Project/Assignment Duration:         Project 2020 – 2024 (Est.), Assigned 2020 – 2024 (Est.) 
Owner Contact Information:           SCDOT, Tameika Bostic, BosticTL@scdot.org, (803) 737-737-0457 
Design/Construction Value:             $1,779,000 (Est.) Construction 
Project Description:                     
This Bid-Build project involves the replacement of the existing S-195 (New 
Cut Church Road) bridge over Camp Creek in Lancaster County. The 
proposed design includes a 3-span (60’-70’-30’), 160 ft. long, 30 ft. wide, 
cored slab bridge and approximately 1150 ft. of roadway improvements. 
Design for the project follows the Low Volume Bridge Design Criteria. The 
project is being constructed utilizing a close and detour approach to minimize property stream and wetland impacts 
and includes stream modeling, erosion control design, permitting, ROW services, and utility relocation and 
coordination.  The project has been submitted to SCDOT for construction plan approval 
 
Daniel’s responsibility included all aspects of management, coordination, and oversight of the project. He also 
coordinated with SCDOT and served as primary point of contact for roadway design related activities  
 
 
Key Personnel Role:                          Lead Design Engineer (PM and Roadway Lead) 
Experience with Current Firm:       Yes, Holt Consulting Company, LLC 
Project/Assignment Duration:         Project 2021 – 2024 (Est.), Assigned 2021 – 2024 (Est.) 
Owner Contact Information:           SCDOT, Tameika Bostic, BosticTL@scdot.org, (803) 737-737-0457 
Design/Construction Value:             $2,050,000 (Est.) Construction 
Project Description:                     
This Bid-Build project involves the replacement of the existing S-258 (Blink 
Bonnie Road) bridge over Thorntree Creek in Fairfield County. The 
proposed design includes approximately 560 ft. of roadway improvements as 
well as a proposed 3-span (40’-70’-50’), 160 ft. long, 30 ft. wide, cored slab 
bridge.  The project is being constructed utilizing a close and detour approach 
to minimize property stream impacts and includes structures and bridge design, stream modeling, erosion control 
design, permitting, ROW services, and utility relocation and coordination.  The project has been expedited and due 
to recent closure and will be signed by end of 2022. 
 
Daniel’s responsibility included all aspects of management, coordination, and oversight of the project. He also 
coordinated with SCDOT and served as primary point of contact for roadway design related activities. 
 
 
Key Personnel Role:                          Lead Design Engineer (PM and Roadway Lead) 
Experience with Current Firm:       Yes, Holt Consulting Company, LLC 
Project/Assignment Duration:         Project 2021 – 2025 (Est.), Assigned 2021 – 2025 (Est.) 
Owner Contact Information:           SCDOT, Derrick Goodman, GoodmanDA@scdot.org, (803) 737-1575 
Design/Construction Value:             $1,828,800 (Est.) Construction 
Project Description:                     
This Bid-Build project involves the replacement of the existing S-1632 (Old 
Pond Road) bridge over Simons Creek in Charleston County. The proposed 
design includes approximately 770ft. of roadway improvements as well as a 
proposed 3-span (40’-40’-40’), 120ft. long, 36 ft. 3 in. wide, flat slab bridge. 
This project is tidally influenced making hydraulic design and modeling critical 
for the project since a 2-D model is required to accurately design the hydraulic 
opening. The project is being constructed utilizing a close and detour approach while maintaining the existing 
centerline alignment to minimize property impacts.  
 
Daniel’s responsibility included all aspects of management, coordination, and oversight of the project. He also 
coordinated with SCDOT and served as primary point of contact for roadway design related activities  

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
The Lead Design Engineer is not required to be on-site during construction. 

 S-258 Bridge Replacement over Thorntree Creek 
 

 S-1632 Bridge Replacement over Simons Creek 

Experience Relevance 
 Bridge Replacement 
 Structure Design 
 Utility Relocation 
 Close and Detour 

 

Experience Relevance 
 Bridge Replacements 
 Cored Slab 
 Low Volume Design 
 Multi-Span on Drilled Shafts 

 S-195 Bridge Replacement over Camp Creek 
 

Experience Relevance 
 Bridge Replacement 
 Cored Slab 
 Low Volume Design 
 Multi-Span on Drilled Shafts 
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WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Prime Contractor – ES Wagner 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or
construction

c. Contact information of the Client & their Project
Manager who can verify ES Wagner’s responsibilities

d. Actual Construction Completion
Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by ES Wagner (in thousands)

Name: NCDOT Express 
Design Build Year 6 
District 6 Bridge 
Replacement 

Location: Robeson 
County, North Carolina 

Design: Summit Engineering 
Prime Contractor: ES Wagner 

Name of Owner: NCDOT 
Resident Engineer: William R Marsh, Sr, PE 
Alternate Contact: Jason Salisbury, PE, Division 
Construction Engineer 
Phone: 910-364-0600 
Email: jsalisbury@ncdot.gov 

11/2020 $4,394 $4,394

g. Narrative describing the work performed ES Wagner

This project was the third of six similar contracts executed in NCDOT’s Express Design Build format with ES Wagner and Summit Design and Engineering since 2013.  This project 
consisted of six bridge replacement throughout Robeson County, NC.  In total since 2013, ES Wagner has completed 34 bridge replacements in this format.  The bridges consisted of 
cored slabs and box beam bridges ranging from 1 to 3 spans and span lengths from 25’ to 85’ with h-pile foundations.  Span lengths varied to provide the most cost efficient 
configurations while accounting for all of the project requirements including environmental impacts.  Methods of construction used for these structures varied from top-down to 
conventional.  All bridges were over waterways.  ESW self-performed all of the structures work and all of the grading work for the 
approaches.  Additionally, ESW was also responsible for multiple wet 
utility relocations via supplemental agreement throughout the life of the 
contract. 

Key Individuals on Project: 
Tom Watson, PE - Project Manager 
Talley Smith, PE – Assistant Project Manager 

h. Self-Assessment. The information provided in this section should be a self-assessment of ES Wagner’s performance on the project to identify ES Wagner with firms or personnel that have successfully completed projects on time and
on or under budget, and to identify contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

ESW successfully delivered each project on time and under budget.  ESW has never filed a claim against an Owner.  As previously mentioned, wet utilities were relocated by supplemental agreement after the contract was awarded and 
based on the impacts of the final design.  ESW and Summit worked with NCDOT to limit these impacts to the greatest extent possible.  Based on early pre-project planning, analysis of overall schedule impacts, and communication with 
the Owner, none of these utility conflicts impacted the completion or overall budget for this project.  When choosing the closure dates ES Wagner works to minimize the disruption the public.  Roads are closed only when work is ready 
to begin and continue until completion. 

i. Quality Initiatives. Discuss ES Wagner’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

ESW is committed to delivering a quality project on time and on budget.  Early and focused coordination between ESW, the engineering team and the NCDOT to communicate schedules, identify utility impacts and steer the project 
toward the most cost efficient concept while maintaining our commitment to safety proved to be an exceptional approach to deliver the project in accordance with the contract requirements.  Additionally, the utilization of CPM 
scheduling (while not required by NCDOT) was a key tool in organizing, planning, and forecasting ESW’s field operations and overall project schedule.  Each workday will begin with a daily JHA meeting conducted by the senior ESW 
supervisor onsite.  Each meeting includes planning and coordination of the day’s work activities, equipment that will be used, anticipated hazards as well as approved means of abating those hazards. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, ES Wagner shall provide a detailed explanation below.
N/A 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Prime Contractor – ES Wagner      

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or
construction

c. Contact information of the Client & their Project
Manager who can verify ES Wagner’s responsibilities

d. Actual Construction Date: e. Actual Construction Cost (in
thousands)

f. Dollar Value of Work Performed
by ES Wagner(in thousands)

Project ID P029127  
Mount Lebanon Church 
Rd Bridge Replacement 
Location: 
Greenville/Spartanburg 
Counties, South Carolina 

Design: SCDOT 
Prime Contractor: ES Wagner 

Name of Owner:  
SCDOT 
Project Manager: Joseph Fowler, PE 
Phone: 864/587-4720 
Email: fowlerjm@scdot.org 

09/2019 
11/2020 $ 4,944 $ 4,944 

g. Narrative describing the work performed by ES Wagner
S-75 (Mount Lebanon Church Road) Bridge Replacements over Middle Tyger River & Tributary of Middle Tyger River was an SCDOT bid-build project performed by E.S. Wagner Co., LLC (ESW) during the construction timeframe
referenced above.  This project consisted of the formation of approximately 36,000 CY of geogrid reinforced embankment, construction of two structures, and a 180 day road closure that required the relocation of the roadway and
completion of the two structures.
The tributary bridge constructed for this project consisted of a four span prestressed
concrete cored slab structure spanning approximately 280 LF.  The structure was
supported by prestressed concrete pile and was finished with an asphalt concrete
wearing surface.  The majority of this structure was constructed through an
environmentally sensitive area (wetland).  Access to the site was restricted by wetlands
and load rated bridges.  Temporary access structures were required to complete the
project and minimize impacts to the wetland.  The structure over the Middle Tiger
River consisted of two spans totaling 150 LF and constructed of Type III prestressed
concrete beams that were supported by concrete pile.  The reinforced concrete deck
required approximately 225 CY of structural concrete and 50,000 LB of reinforcing
steel.

Key Individuals on Project: 
Tom Watson, PE – SVP & General Manager 
Talley Smith, PE – Project Manager 
John Cummins – Str. Operations Manager 

h. Self-Assessment. The information provided in this section should be a self-assessment of ES Wagner’s performance on the project to identify ES Wagner with firms or personnel that have successfully completed projects on time and
on or under budget, and to identify contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

In 75 years of business, ESW has never filed a claim against an Owner.  ESW successfully completed the project within the required intermediate contract time of 180 days and approximately four months ahead of the contract 
completion date.  The partnering relationship between ESW project personnel and SCDOT was a key to this projects success.  While this contract was underway emergency repairs on local culvert were needed.  ES Wagner was able to 
integrate the repair into their work, keep the project ahead of schedule and finish approximately $200,000 under the initial contract amount. 

i. Quality Initiatives. Discuss ES Wagner’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

ESW is committed to delivering a quality project on time and on budget.  One key challenge that presented itself on this project was a potential overrun of concrete piling due to subsurface conditions and no test piling information.  ESW 
worked with SCDOT to mitigate this impact to the project by lengthening the pile tips and having pile freeze periods, so that pile buildups, additional pile length and test piling would not be necessary.  Completing the project ahead of 
schedule was attributable to SCDOT’s approach to CPM scheduling.  This approach is one that ESW supports and adheres to even outside of public sector projects.  By using CPM scheduling, ESW could clearly identify the fact that 
completion of the project during the winter months could have a negative impact on the project delivery and accelerated our schedule and the road closure in an effort to avoid this impact.  Each workday will begin with a daily JHA 
meeting conducted by the senior ESW supervisor onsite.  Each meeting includes planning and coordination of the day’s work activities, equipment that will be used, anticipated hazards as well as approved means of abating those hazards 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, ES Wagner shall provide a detailed explanation below.
N/A 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Holt Consulting Company, LLC (Holt) 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Holt’s responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Holt (in thousands) 

Name: 2020-1 
Emergency Bridge 
Package 
Location: York and 
Anderson Counties, SC 

Name: Palmetto Infrastructure, Inc 
 

Name of Owner: SCDOT 
Project Manager: Michael Pitts 
Phone: 803-737-2566 
Email: PittsME@scdot.org 

Design Complete: 7/2020 
Construction Complete: 12/2020 $ 3,173 $ 127.3 

g. Narrative describing the work performed by Holt Consulting as a subconsultant 
This Design-Build Project included the design, permitting, demolition and replacement of 2 secondary bridges over water under emergency conditions utilizing DB procurement methods. Holt, working as 

a subconsultant, performed the roadway design and bridge QC for the two (2) bridge sites out of their Columbia, SC office location which were damaged as a result of February flooding. A secondary flood, 

post award, damaged the S-174 additionally which changed site conditions, resulting in the entire bridge collapsing and washing away along with the associated roadway embankment.  As a result of the 

flood and the associated permit documentation, everything had to be constructed pre-flood conditions.  All work was completed safely, and on-time and with no disputes.   

S-816 over Mud Creek: Low Volume Bridge criteria dictated minimum bridge length, maximum span length, minimum low chord elevations, and minimum geotechnical and hydraulic criteria. The proposed 

structure consisted of a 3-span (45’-70’-45’) 160’ cored slab bridge constructed on the roadway tangent with a 15-degree skew. The end spans were designed to support crane loads for setting the 70’ center 

span and consisted of steel pile foundations while the interior bents used concrete composite piles with stingers.  After award, the span arrangement was discussed and agreed to be revised with SCDOT in 

order to push the interior bents away from the channel bank.  Final RFP drawings for this site were completed 3 weeks from NTP.  

S-174 over Six and Twenty Creek: Low Volume Bridge criteria was utilized for development of the replacement structure. A single span cored slab bridge consisting of a 70’structure was utilized. The 

bridge was constructed with a constant superelevated x-slope due to the proximity on the ends of horizontal curves.  The roadway embankment was also re-constructed to pre-storm conditions per the Nationwide Permit which helped minimize bridge length 

and roadway slope impacts.  Coordination with the property owner was critical and the design was configured so as not to impact his existing wooden flume which provided water to his business.   

 
 
 
 

Key Project Relevance Key Team Members Involved Subconsultants 

• LVB Design • Close and Detour / Traffic / MOT 

Daniel Atkinson Three Oaks 
Engineering 

• Bridge Replacements • Environmental Permitting 
• Cored Slab Bridge • Utility Coordination 
• Bridges over water • Demolition 
• Design Build Delivery • Geotechnical Design 
• Districts 2 and 4 geographic experience 

h. Self-Assessment. The information provided in this section should be a self-assessment of Holt’s performance on the project to identify Holt personnel that have successfully completed projects on time and on or under budget, and to 
identify Holt’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
The DB team delivered the project design on time and on budget. Comments received on this project include: S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original 

schedule. The existing wooden flume was to be impacted significantly based on design as well the owners existing driveway due to the addition of new guardrail.  However, after a field review and review of standard drawings, it was determined compressed 

shoulder pre-mash guardrail could be utilized which resulted in no impacts to the existing flume and required no additional permissions for construction of the property owner’s driveway. 

i. Quality Initiatives. Discuss Holt’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule. The team worked hand in hand with SCDOT to resolve the issues created due to the second flood. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Holt shall provide a detailed explanation below. 
Not Applicable – All questions are answered with a “NO”. 

 
 

S-174 

S-816 

mailto:mattoxjh@scdot.org


 
 

WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 
Holt Consulting Company, LLC (Holt) 

a. Project Name & 
Location (City, State)  

b. Name of lead responsible for the 
overall project design or construction 

c. Contact information of the Client & their Project 
Manager who can verify Holt’s responsibilities 

d.  Actual or Estimated Construction & 
Professional Services Completion Date 

e. Actual or Estimated Project 
Construction Cost (in thousands) 

f. Dollar Value of Work Performed 
by Holt (in thousands) 

Name: 2016 Bridge 
Batch # 2 - Contract 8 
Location: Brantley, 
Atkinson, Clinch, & 
Charlton Counties, GA 
 

Name: Holt Consulting Company, 
LLC 
 

Name of Owner: Georgia Department of 
Transportation 
Project Manager: Derrick Cameron 
Phone: 404-444-1776 
Email: dcameron@dot.ga.gov 

Design Complete: 2020 
Construction Complete: 2022 $ 11,822 $ 4,915 

g. Narrative describing the work performed by Holt Consulting Company, LLC. 

The Georgia Department of Transportation programmed the bridge replacements as part of a batch in South Georgia. Holt Consulting was selected based on qualified based criteria to provide design services for this Bid-Build bridge batch. 

PI 0013713, located on SR 520/US 82 over Big Creek in Brantley County. Only the westbound bridge was replaced on this four-lane divided highway with a depressed grass median. The proposed bridge was constructed at its existing 

location utilizing an on-site detour.  A lane drop in the eastbound and westbound direction was required at the beginning and ending of the project, respectively.  The westbound traffic was then detoured across the depressed grass median 

on temporary pavement to the existing eastbound bridge while the westbound bridge was demolished and reconstructed at its existing location. 

PI 0013818, located on SR 64 over the Satilla River in Atkinson County was constructed on an offset alignment to the west of the existing bridge.  The bridge typical section consisted of 11-foot lanes with 6-foot rural shoulders.  Mount 

Zion Church Road was relocated to correct intersection sight distance while minimizing impacts to an adjacent Department of Natural Resources (DNR) boat ramp. 

PI 0013822, located on a tangent on SR 122/SR 168 over Camp Creek in Clinch County utilized an off-site detour to facilitate the replacement of the proposed bridge at its existing location. The project avoided impacts to a nearby historic 

church and existing T-intersections to the east and west of the bridge location.  The bridge and roadway approaches provided bikeable shoulders as this section of SR 122/SR 168 is on the State On-Street Bicycle Route Network which is known as Route 10 or the Southern Crossing, 

an east-west route from Jekyll Island to Lake Seminole. A Public Detour Open House (PDOH) was required as part of the environmental process. 

PI 570943, located on CR 60/Paxton Road over Hatchers Branch in Charlton County utilized an off-site detour in order to replace the bridge at its existing 

location.  The proposed bridge was 75-feet-long with 11-foot lanes and 4-foot rural shoulders. The project avoided impacts to an existing sewer lift station located 

near the southeast side of the proposed bridge.  A PDOH was required as part of the environmental process. 

Holt Consulting’s responsibilities included project management, concept development, preliminary plans, public involvement, right-of-way plans, and final plans 

as part of their scope. The projects also required environmental documents, development of maintenance of traffic plans and/or off-site detour maps including 

detour signing, pavement marking and signing, hydraulic and erosion control, geotechnical analysis, and utility relocation plans. 

Key Project Relevance Key Team Members Involved 
• Traffic/MOT/Off-site 

Detour Plans • Environmental Support/Compliance 

Daniel Atkinson 

• Geotechnical Design 
• Bridge Replacement 

• Utility Coordination 

• Public Involvement  • Design Management 

• Concurrent design on 
multiple bridge sites 

• Concept Development through Final 
Construction Plan Development 

h. Self-Assessment. The information provided in this section should be a self-assessment of Holt’s performance on the project to identify Holt personnel that have successfully completed projects on time and on or under budget, and to 
identify Holt’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
Holt was able to work with GDOT to maintain the schedule and budget while developing and completing design for all bridge sites.  A CPM schedule was developed and implemented by the project manager which resulted EXCELLENT scores and reviews from GDOT staff as 

shown below: 

PI 0013713 - Final Field Plan: Presentation- Excellent, Judgement-Excellent, Environmental- Excellent, Right-of-Way-Excellent, Utility-Excellent, Constructability-Good, and Schedule-Good 

PI 0013818 - Final Field Plan: Presentation- Excellent, Judgement-Excellent, Environmental- Marginal, Right-of-Way-Excellent, Utility-Good, Constructability-Excellent, and Schedule-Good 

PI 0013822 - Final Field Plan: Presentation- Excellent, Judgement-Excellent, Environmental- Excellent, Right-of-Way-Excellent, Utility- Excellent, Constructability-Excellent, and Schedule- Excellent 

PI 570943 - Final Field Plan: Presentation- Adequate, Judgement-Good, Environmental- Adequate, Right-of-Way- Adequate, Utility- Good, Constructability- Excellent, and Schedule- Adequate 

i. Quality Initiatives. Discuss quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

Holt and all other firms on this design team delivered the project design on time and on budget with excellent quality. The Team did not incur delays or claims, dispute proceedings, litigations, or arbitration. The Team received above average evaluation scores from GDOT. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, firm shall provide a detailed explanation below. 
Not Applicable – All questions are answered with a “NO”. 

 

PI 570943 
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Hartford Fire Insurance Company 

Detroit Regional Office Bond Dept. 

5445 Corporate Drive Suite 300 

Troy, MI 48098 

 

 

October 13, 2022 

 

RE: E.S. Wagner Company 

 Request for Qualifications 

 Bridge Package 15 Design-Build 

 Contract ID 8862230 Cherokee County 

 

To whom it may concern: 

 

Hartford Fire Insurance Company (Hartford) has issued surety bonds to E.S. Wagner Company 

(Wagner) since 2007, during which time we have favorably considered single projects up to $200 

million and aggregate bond programs in excess of $500 million. Our experience with Wagner has been 

excellent and we highly recommend them to you. 

 

As surety for E.S. Wagner Company, Hartford will favorably consider providing a 100% Performance 

Bond and 100% Payment Bond for the captioned project, provided a contract is awarded to and executed 

by Wagner. 

 

Hartford Fire Insurance Company is licensed in South Carolina and is listed on the U.S. Treasury 

Department’s Listing of Approved Sureties (2022 Department Circular 570), with an underwriting 

limitation of $1,174,335,000 and is rated A+ XV by A.M. Best Company. 

 

Please understand that any arrangement for any bonds is a matter between E.S. Wagner Company and 

Hartford, and we assume no liability to third parties or to you if, for any reason, we do not issue the 

requested bonds. Hartford expressly reserves the right to review the terms and conditions of the contract, 

contract amount and bond form, evaluate pertinent underwriting data, and verify the adequacy of project 

financing prior to the issuance of bonds for the referenced project. 

 

Sincerely, 

 
 

Mark J. Mulville, CPCU 

Contract Bond Manager 

Hartford Fire Insurance Company 



POWER OF ATTORNEY
Direct Inquiries/Claims to: 

THE HARTFORD 
BOND, T-12 

One Hartford Plaza 
Hartford, Connecticut 06155 

Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT: Agency Code:  n/a (Detroit Bond Dept)

X Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut

X Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana

X Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut

Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut

Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana

Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois

Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana

Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the “Companies”) do hereby make, constitute and appoint,
up to the amount of unlimited: 

Douglas F. Burgher, Jr., Mark J. Mulville, Seira Bonney, Michael Watts, Nora Rodriguez,   
Jamie K Garofalo, Kylee A Macik, Christina A Scantland, Carrie Robinson 

of 
Troy, MI 

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as 
delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the 
nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and 
executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law. 

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies 
have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant 
Secretary.  Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are 
and will be bound by any mechanically applied signatures applied to this Power of Attorney.

Shelby Wiggins, Assistant Secretary Joelle L. LaPierre, Assistant Vice President  

On this 20th day of May, 2021, before me personally came Joelle LaPierre, to me known, who being by me duly sworn, did depose and say: that 
(s)he resides in Seminole County, State of Florida; that (s)he is the Assistant Vice President of the Companies, the corporations described in and which 
executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; 
that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority. 

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct 
copy of the Power of Attorney executed by said Companies, which is still in full force effective as of October 13, 2022. 

Signed and sealed in Lake Mary, Florida. 

Keith D. Dozois, Assistant Vice President

Lake Mary 

Jessica Ciccone 
My Commission HH 122280  

Expires June 20, 2025
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DISCLOSURE OF POTENTIAL CONFLICT OF 
INTEREST CERTIFICATION 

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has: 

_____ Determined that no potential organizational conflict of interest exists.  

_____ Determined a potential organizational conflict of interest as follows:  

Attach additional sheets as necessary. 

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

________________________________________ 
Signature  Date 

________________________________________ 
Print Name 

________________________________________ 
Company 

If a potential conflict has been identified, please provide name and phone number for a contact 
person authorized to discuss this disclosure certification with Department of Transportation 
contract personnel.  

________________________________________ ________________ 

Name  Phone 

________________________________________ 

Company 

X

Paul Albert Holt, PE

Holt Consulting Company, LLC

October 17, 2022
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APPENDIX H
KEY INDIVIDUAL AND CONTRACTOR / DESIGNER 
REFERENCE FORMS



Email First Name Last Name Key Individual Name Project Name Role of Key Individual Team

References from Key Individual Resume Forms
aschley@ncdot.gov Anne Schley Tom Watson Shelby Bypass III-C203905 General Manager E.S. Wagner
fowlerjm@scdot.org Joseph Fowler Tom Watson Mount Lebanon Church Road Bridge Replacement General Manager E.S. Wagner

jmparkerjr@ncdot.gov Michael Parker Tom Watson
NCDOT Express Design Build Year 6 Bridge Replacements-

C203950
General Manager E.S. Wagner

yarborouwd@scdot.org William Yarborough Tom Watson US 29 Bridge Replacement General Manager E.S. Wagner
dwaller@ncdot.gov Darrin Waller Tom Watson NCDOT Monroe Bypass Design-Build General Manager E.S. Wagner

fowlerjm@scdot.org Joseph Fowler Talley Smith Mount Lebanon Church Road Bridge Replacement Project Manager E.S. Wagner

fowlerjm@scdot.org Joseph Fowler Talley Smith
SCDOT Emergency Bridge Replacement - S-92 (Groce Meadows 

Road ) over Beaverdam Creek
Project Manager E.S. Wagner

dknight@solidwasteauthority.org Danny Knight Talley Smith Horry County Solid Waste Authority Landfill Expansion Bridge Project Manager E.S. Wagner

fowlerjm@scdot.org Joseph Fowler Talley Smith SC 85 Bridge Replacements over S-995, S-2, and Lawson Creek Project Manager E.S. Wagner

jmparkerjr@ncdot.gov Michael Parker Talley Smith
NCDOT Express Design Build Year 6 Bridge Replacements-

C203950
Project Manager E.S. Wagner

fowlerjm@scdot.org Joseph Fowler John Cummins Mount Lebanon Church Road Bridge Replacement
Structures Operations 

Manager
E.S. Wagner

mcclurede@scdot.org Douglas McClure John Cummins US 521 Design Build Bridge Replacements over Pocotaligo River
General Structure 
Superintendent

E.S. Wagner

aschley@ncdot.gov Anne Schley John Cummins Shelby Bypass III-C203905
Structures Operations 

Manager
E.S. Wagner

jpartin@ncdot.gov John Partin John Cummins NCDOT Express Design Build Replacements - Division 8
General Structure 
Superintendent

E.S. Wagner

fowlerjm@scdot.org Joseph Fowler John Cummins SC 85 Bridge Replacements over S-995, S-2, and Lawson Creek
Structures Operations 

Manager
E.S. Wagner

pittsme@scdot.org Michael Pitts Daniel Atkinson Emergency Bridge Package 2020-1 DB Lead Roadway Engineer Holt
mattoxjh@scdot.org Jae Mattox Daniel Atkinson Emergency Bridge Package 2018-2A Lead Roadway Engineer Holt

bostictl@scdot.org Tameika Bostic Daniel Atkinson S-195 Bridge Replacement over Camp Creek
Lead Design Engineer (PM and 

Roadway Lead)
Holt

bostictl@scdot.org Tameika Bostic Daniel Atkinson S-258 Bridge Replacement over Thorntree Creek
Lead Design Engineer (PM and 

Roadway Lead)
Holt

goodmanda@scdot.org Derrick Goodman Daniel Atkinson S-1632 Bridge Replacement over Simons Creek
Lead Design Engineer (PM and 

Roadway Lead)
Holt
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Email First Name Last Name Company Name Project Name Team

References from 3.3.1 - Not Shown on Work History
mattoxjh@scdot.org Jae Mattox Holt Emergency Bridge Package 2018-2A Holt, 3 Oaks
pittsme@scdot.org Michael Pitts Holt Emergency Bridge Package 2020-1 DB Holt, 3 Oaks

staley.stephen@richlandcountysc.gov Stephen Staley Holt Richland County Penny On-Call Holt, 3 Oaks, J. Bragg, THC Inc.

redfearnwt@scdot.org Tyke Redfearn Holt SC 72 Bridge Replacement Project Holt, 3 Oaks, J. Bragg, THC Inc.

fowlerjm@scdot.org Joseph Fowler E.S. Wagner S-278/S-75 over Middle Tyger River & Tributary Greeville County E.S. Wagner

E.S. Wagner S-92 Emergency Bridge Replacement over Beaverdam E.S. Wagner

dknight@solidwasteauthority.org Danny Knight E.S. Wagner Horry County Solid Waste Authority Landfill Expansion Bridge E.S. Wagner

yarborouwd@scdot.org William Yarborough E.S. Wagner US 29 SB Bridge Replacement E.S. Wagner

toleref@scdot.org Emily Toler
Holt (for Daniel Atkinson at 

former employer LPA 
Group/Michael Baker Int.)

S-83 over Buffalo Creek Bridge Replacement Cherokee County
Holt (for Daniel Atkinson at 

former employer LPA 
Group/Michael Baker Int.)

bostictl@scdot.org Tameika Bostic Holt S-195 over Camp Creek Bridge Replacement Lancaster County Holt

bostictl@scdot.org Tameika Bostic Holt S-258 over Thorntree Creek Bridge Replacement Fairfield County Holt, 3 Oaks

bostictl@scdot.org Tameika Bostic Holt S-47 over Baskins Creek Replacement Lancaster County Holt

References from Work History Forms 3.5.1

jsalisbury@ncdot.org Jason Salisbury E.S. Wagner NCDOT Express Design Build Year 6 District 6 Bridge Replacement E.S. Wagner

fowlerjm@scdot.org Joseph Fowler E.S. Wagner Mount Lebanon Church Road Bridge Replacement E.S. Wagner

pittsme@scdot.org Michael Pitts Holt Emergency Bridge Package 2020-1 DB Holt

dcameron@dot.ga.gov Derrick Cameron Holt
2016 Bridge Batch # 2 - Contract 8

Location: Brantley, Atkinson, Clinch, & Charlton Counties, GA
Holt
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PROVIDED ON ORGANIZATIONAL 
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