MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

Table 1 Scope of Utility Adjustment Work

i *ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (a.)
FOR UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT
RIGHTS RIGHTS
Relocate the SCWU 18-in sanitary gravity sewer main from a new manhole at
Pay Item & QTY/UNIT Fernandina Road approximate Station 9305+50 LT to a new manhole at St. Andrews Pay Item & QTY/UNIT
Description Road approximate Station 33+50 Lt. From that new manhole, continue 18-in SS Description
relocation across St. Andrews Road to a new manhole at approximate St. Andrews
Ramp D Station 6310+00 Rt.
18” Sanitary Force Main 1050 LF
S $ 735,000.00 S $ S S
S S $ $ S S
SCDOT In-Contract Work
S S $ $ S S
Testing & Cut-over
S S 21,000.00 S S S S
UTILITY performed work | $ S S S S S
S S $ $ S S
Subtotal | $ $ 756,000.00 S S S S

Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (b.)
FOR UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT
RIGHTS RIGHTS
Relocate 8” sanitary gravity sewer main from new manhole at approximate St.
Pay ltem & QTY/UNIT Andrews Ramp D station 6310400 Rt, tie to an existing manhole at Burning Tree Pay Item & QTY/UNIT
Description Drive Station 9312+50 Lt with 8-in sanitary sewer. Continue relocation of existing 8" Description
sanitary sewer line along Burning Tree Drive/Browning Road to an existing manhole
at approximate Browning Road station 9334+00 Lt.
8” Sanitary Sewer 2400 LF
y $ $ 739,200.00 $ $ $ $
SCDOT In-Contract ° > > > > >
Work
$ s S $ $ $
Testing & Cut-over
& 2 EA $ $ 21,000.00 $ $ $ $
UTILITY performed
b S S $ $ $ $
work
$ S $ $ $ $
Subtotal | S $ 760,200.00 S S S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX

In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

PROPOSED UTILITY WORK ITEMS (c.)

PARTY RESPONSIBLE
FOR UTILITY WORK

*ESTIMATED COST OF UTILITY WORK

SCDOT SHARE UTILITY SHARE
PRIOR RIGHTS NON-PRIOR BETTERMENT
RIGHTS

ACTUAL UTILITY WORK ITEMS

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE

UTILITY SHARE

PRIOR RIGHTS

NON-PRIOR BETTERMENT
RIGHTS

Continue relocation of the SCWU 18-in sanitary gravity sewer main from the new

Pay Item & QTY/UNIT manhole at approximate St. Andrews Ramp D station 6310400 Rt, provide a new Pay Item & QTY/UNIT
Description bore crossing I-26 at approximate station 310+00 Lt to Rt, to a new manhole on Description
Berryhill Drive at approximate station 9307+50 Rt.
18” Sanitary Force 625 LF
. Y $ $ 437,500.00 $ $ $
Main
I-26 Bore 625 LF
700,000.00
SCDOT In-Contract ° > > > >
Work
S S S $ $
Testing & Cut-over
& 2 EA $ $ 21,000.00 $ $ $
UTILITY performed
b S S $ $ $
work
$ S $ $ $
Subtotal | S $1,158,500.00 S $ $

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (d.)
FOR UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT
RIGHTS RIGHTS

Continue relocation of the SCWU 18-in sanitary gravity sewer main from the new

Pay Item & QTY/UNIT manhole at approximate Berryhill Drive station 9307+50 Rt, along Berryhill Drive to a Pay Item & QTY/UNIT
Description new manhole at station 9304+85 Rt. Description
18" Sanitary Force 300 LF
. y $ $ 210,000.00 $ $ $ $
Main
SCDOT In-Contract > > > > > >
Work
S S s $ $ $
Testing & Cut-over 21,000.00
& $ > s s s s
UTILITY performed
work > 5 5 $ S $
S S s $ $ $
Subtotal | S $ 231,000.00 S $ S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (e.)
FOR UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT
RIGHTS RIGHTS
Relocate 8” sanitary gravity sewer line crossing St. Andrews Road approximate
Pay ltem & QTY/UNIT station 20+50 Lt to Rt, connecting to an existing manhole 20+50 Lt and a new Pay Item & QTY/UNIT
Description manhole 20+50 Rt. Continue relocation of 8” gravity sewer line along Berryhill Drive Description
from new manhole at station 9304+85 RT to the intersection of Berryhill Drive and
Woodland Hills Road, approximate Woodland Hills Road Station 93+85 RT.
8” Sanitary Sewer 650 LF
Y $ $ 200,200.00 $ $ $ $
SCDOT In-Contract > > > > > >
Work
S S $ $ S $
Testing & Cut-over
& 2 EA $ $ 21,000.00 $ $ $ $
UTILITY performed
work > 5 5 $ S $
S S $ $ S $
Subtotal | S $ 221,200.00 S S S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (f.)
FOR UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT
RIGHTS RIGHTS
Relocate SCWU 20-in sanitary gravity sewer main from an existing manhole on
Pay Item & QTY/UNIT Berryhill Road approximate station 9340+75 Rt, with a new bore crossing |-20 at Pay Item & QTY/UNIT
Description approximate Station 144+00, and tying back to an existing manhole at approximate I- Description
20 Ramp C station 5144+00 Rt.
20” Sanitary Sewer 500 LF
Force Main s $ 504,000.00 S $ S S
[-20 Bore 600 LF
672,000.00
SCDOT In-Contract ° ° 2 > > >
Work
S S $ $ $ $
Testing & Cut-over 21,000.00
& 2 EA $ » $ $ $ $
UTILITY performed
b S S $ $ $ $
work
$ S $ $ $ $
Subtotal | S $1,197,000.00 S S S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (g.)
FOR UTILITY WORK PRIOR RIGHTS NON-PRIOR BETTERMENT ACTUAL UTILITY WORK ITEMS PRIOR RIGHTS NON-PRIOR | BETTERMENT
RIGHTS RIGHTS
Relocate the existing SCWU 8" gravity sewer main along Jamil Road from a new
Pay Item & QTY/UNIT manhole at station 9285+50 to a new manhole at station 9287+10 RT. Continue Pay Item & QTY/UNIT
Description relocation of 8” gravity sewer main, provide a new bore crossing I-26 at station Description
285+50 from the new manhole at Jamil Road station 9287+10 RT to a new manhole
at Fernandina Road station 9286+90 LT. Continue relocation of existing SCWU 8”
gravity sewer main from the new manhole at Fernandina Road station 9286+90 LT to
a new manhole at station 9287+90 LT.
8" Gravity Sewer 400 LF
oravity $ $ 123,200.00 $ $ $ $
Main
I-26 Bore 400 LF
448,000.00
SCDOT In-Contract ° ° 2 > » »
Work
S S S $ $ $
Testing & Cut-over 21,000.00
& 2 EA $ > $ $ $ $
UTILITY performed
P $ $ $ $ $ $
work
S S S $ $ $
Subtotal | S $ 592,200.00 S S S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX

In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

* ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (h.) FOR UTILITY WORK
PRIOR RIGHTS NON-PRIOR BETTERMENT PRIOR RIGHTS NON-PRIOR BETTERMENT
RIGHTS ACTUAL UTILITY WORK ITEMS RIGHTS
Relocate the Fernandina Road Pump Station, including the associated gravity system
ol 2 I feeding the pump station, station 9305+50 LT, from the pump station’s current location . 2 T
3y t?m. i beyond SCDOT's right of way within SCWU’s existing easement on Tract 150. & t?m_ i
Description Description
Pump Station LS $ $ 350,000.00 S s $ $
Relocation
$ $ $ $ $ $
SCDOT In-Contract Work
$ $ $ $ $ $
Testing & Cut-over $ S 21,000.00 $ $ $ $
UTILITY performed work | $ $ S S S $
$ $ $ $ $ $
Subtotal $ $ 371,000.00 $ $ $ s

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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*

MOA-XX-XX

In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

* ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (i.) FOR UTILITY WORK
PRIOR RIGHTS NON-PRIOR BETTERMENT PRIOR RIGHTS NON-PRIOR BETTERMENT
RIGHTS ACTUAL UTILITY WORK ITEMS RIGHTS
Relocate 8” sanitary gravity sewer main from an existing manhole at Berryhill Road
station 9340+75 RT to an existing manhole along Berryhill Road station 9358+50 RT.
Pay Item & QTY/UNIT Pay ltem & QTY/UNIT
Description Description
8” Sanitary Sewer 2000 LF $ $ 616,000.00 $ $ $ $
Gravity Main
SCDOT In-Contract Work | $ $ $ $ $ $
$ $ $ $ $ $
Testing & Cut-over 2 EA $ S 21,000.00 $ $ $ $
UTILITY performed work | $ $ S S S $
$ $ $ $ $ $
Subtotal $ $ 637,000.00 $ $ $ $

- Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.

Iltems of Work

Amount

PROPOSED UTILITY WORK ITEMS (a.)

$ 756,000.00

PROPOSED UTILITY WORK ITEMS (b.)

$ 760,200.00

PROPOSED UTILITY WORK ITEMS (c.)

$1,158,500.00

PROPOSED UTILITY WORK ITEMS (d.)

S 231,000.00

PROPOSED UTILITY WORK ITEMS (e.)

S 221,200.00

PROPOSED UTILITY WORK ITEMS (f.)

$1,197,000.00

PROPOSED UTILITY WORK ITEMS (g.)

S 592,200.00

PROPOSED UTILITY WORK ITEMS (h.)

$ 371,000.00

PROPOSED UTILITY WORK ITEMS (i.)

$ 637,000.00

Total

$5,924,100.00
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