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Table 1 Scope of Utility Adjustment Work 

 

* - 

Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

 

 

 

 

PROPOSED UTILITY WORK ITEMS (a.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate the SCWU 18-in sanitary gravity sewer main from a new manhole at 

Fernandina Road approximate Station 9305+50 LT to a new manhole at St. Andrews 

Road approximate Station 33+50 Lt. From that new manhole, continue 18-in SS 

relocation across St. Andrews Road to a new manhole at approximate St. Andrews 

Ramp D Station 6310+00 Rt. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

18” Sanitary Force Main 1050 LF 

SCDOT In-Contract Work 

$ $  735,000.00  $ 
  

$  $  $ 

  
$ $  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
 

UTILITY performed work 

$ $     21,000.00  $ 
  

$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $  756,000.00 $ 
 

$  $  $ 
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* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

PROPOSED UTILITY WORK ITEMS (b.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate 8” sanitary gravity sewer main from new manhole at approximate St. 

Andrews Ramp D station 6310+00 Rt, tie to an existing manhole at Burning Tree 

Drive Station 9312+50 Lt with 8-in sanitary sewer. Continue relocation of existing 8” 

sanitary sewer line along Burning Tree Drive/Browning Road to an existing manhole 

at approximate Browning Road station 9334+00 Lt. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

8” Sanitary Sewer 2400 LF 

SCDOT In-Contract 

Work 

$ $  739,200.00  $ 
  

$  $  $ 

  
$ $  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
2 EA 

UTILITY performed 

work 

$ $    21,000.00  $ 
  

$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $  760,200.00 $ 
 

$  $  $ 
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* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

 

 

 

 

 

 

PROPOSED UTILITY WORK ITEMS (c.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Continue relocation of the SCWU 18-in sanitary gravity sewer main from the new 

manhole at approximate St. Andrews Ramp D station 6310+00 Rt, provide a new 

bore crossing I-26 at approximate station 310+00 Lt to Rt, to a new manhole on 

Berryhill Drive at approximate station 9307+50 Rt. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

18” Sanitary Force 

Main 

625 LF 

SCDOT In-Contract 

Work 

$ $  437,500.00  $ 
  

$  $  $ 

I-26 Bore 625 LF 
$ $  700,000.00  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
2 EA 

UTILITY performed 

work 

$ $    21,000.00  $ 
  

$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $1,158,500.00 $ 
 

$  $  $ 



 MOA-XX-XX                        

In-Contract Utility Relocation of 

South Carolina Water Utilities 

SCDOT Project ID P039720          

 

Page 4 of 9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

  

 

 

 

 

 

 

 

PROPOSED UTILITY WORK ITEMS (d.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Continue relocation of the SCWU 18-in sanitary gravity sewer main from the new 

manhole at approximate Berryhill Drive station 9307+50 Rt, along Berryhill Drive to a 

new manhole at station 9304+85 Rt.  

 

Pay Item & 

Description 

 

QTY/UNIT 

 

18” Sanitary Force 

Main 

300 LF 

SCDOT In-Contract 

Work 

$ $  210,000.00  $ 
  

$  $  $ 

  
$ $  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
 

UTILITY performed 

work 

$ 
$    21,000.00 

 
 $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $  231,000.00 $ 
 

$  $  $ 
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 * - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

 

 

 

 

 

PROPOSED UTILITY WORK ITEMS (e.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate 8” sanitary gravity sewer line crossing St. Andrews Road approximate 

station 20+50 Lt to Rt, connecting to an existing manhole 20+50 Lt and a new 

manhole 20+50 Rt.  Continue relocation of 8” gravity sewer line along Berryhill Drive 

from new manhole at station 9304+85 RT to the intersection of Berryhill Drive and 

Woodland Hills Road, approximate Woodland Hills Road Station 93+85 RT. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

8” Sanitary Sewer 650 LF 

SCDOT In-Contract 

Work 

$ $  200,200.00  $ 
  

$  $  $ 

  
$ $  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
2 EA 

UTILITY performed 

work 

$ $    21,000.00  $ 
  

$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $  221,200.00 $ 
 

$  $  $ 
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 * - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

 

 

 

 

 

 

PROPOSED UTILITY WORK ITEMS (f.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate SCWU 20-in sanitary gravity sewer main from an existing manhole on 

Berryhill Road approximate station 9340+75 Rt, with a new bore crossing I-20 at 

approximate Station 144+00, and tying back to an existing manhole at approximate I-

20 Ramp C station 5144+00 Rt. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

20” Sanitary Sewer 

Force Main 

500 LF 

SCDOT In-Contract 

Work 

$ $  504,000.00  $ 
  

$  $  $ 

I-20 Bore 600 LF 
$ $  672,000.00  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
2 EA 

UTILITY performed 

work 

$ 
$    21,000.00 

 
 $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $1,197,000.00 $ 
 

$  $  $ 



 MOA-XX-XX                        

In-Contract Utility Relocation of 

South Carolina Water Utilities 

SCDOT Project ID P039720          

 

Page 7 of 9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

 

 

  

 

PROPOSED UTILITY WORK ITEMS (g.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

*ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate the existing SCWU 8” gravity sewer main along Jamil Road from a new 

manhole at station 9285+50 to a new manhole at station 9287+10 RT. Continue 

relocation of 8” gravity sewer main, provide a new bore crossing I-26 at station 

285+50 from the new manhole at Jamil Road station 9287+10 RT to a new manhole 

at Fernandina Road station 9286+90 LT. Continue relocation of existing SCWU 8” 

gravity sewer main from the new manhole at Fernandina Road station 9286+90 LT to 

a new manhole at station 9287+90 LT. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

8” Gravity Sewer 

Main 

400 LF 

SCDOT In-Contract 

Work 

$ $  123,200.00  $ 
  

$  $  $ 

I-26 Bore 400 LF 
$ $  448,000.00  $ 

  
$  $  $ 

  $ $  $ 
  

$  $  $ 

     
  

   

Testing & Cut-over 
2 EA 

UTILITY performed 

work 

$ 
$    21,000.00 

 
 $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 
 $ $  $ 

  
$  $  $ 

 Subtotal $ $  592,200.00 $ 
 

$  $  $ 
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* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

 

 

 

 

 

 

 

PROPOSED UTILITY WORK ITEMS (h.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

* ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate the Fernandina Road Pump Station, including the associated gravity system 

feeding the pump station, station 9305+50 LT, from the pump station’s current location 

beyond SCDOT’s right of way within SCWU’s existing easement on Tract 150. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

Pump Station 

Relocation 

LS 

SCDOT In-Contract Work 

$ $  350,000.00  $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

          

Testing & Cut-over  

UTILITY performed work 

$ $    21,000.00 

 

 $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

 Subtotal $ $  371,000.00 $  $  $  $ 
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* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

Items of Work Amount 
PROPOSED UTILITY WORK ITEMS (a.) $   756,000.00 
PROPOSED UTILITY WORK ITEMS (b.) $   760,200.00 
PROPOSED UTILITY WORK ITEMS (c.) $1,158,500.00 
PROPOSED UTILITY WORK ITEMS (d.) $   231,000.00 
PROPOSED UTILITY WORK ITEMS (e.) $   221,200.00 
PROPOSED UTILITY WORK ITEMS (f.) $1,197,000.00 

PROPOSED UTILITY WORK ITEMS (g.) $   592,200.00 

PROPOSED UTILITY WORK ITEMS (h.) $   371,000.00 

PROPOSED UTILITY WORK ITEMS (i.) $   637,000.00 

Total $5,924,100.00 
 

 

PROPOSED UTILITY WORK ITEMS (i.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

* ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate 8” sanitary gravity sewer main from an existing manhole at Berryhill Road 

station 9340+75 RT to an existing manhole along Berryhill Road station 9358+50 RT. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

8” Sanitary Sewer 

Gravity Main 

2000 LF 

SCDOT In-Contract Work 

$ $  616,000.00  $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

Testing & Cut-over 2 EA 

UTILITY performed work 

$ $    21,000.00 

 

 $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

 Subtotal $ $  637,000.00 $  $  $  $ 


