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Supplemental Utility Relocation Agreement 

 

This Supplemental Agreement is made this _____ day of ________________, 20____ by and 

between the South Carolina Department of Transportation (hereinafter referred to as “SCDOT”) 

and South Carolina Department of Administration (hereinafter referred to as “UTILITY”) 

(collectively “the Parties”) to outline the scope of Utility Work and associated financials for Phase 

_3_ of SCDOT’s Carolina Crossroads I-20/I-26/I-126 Project. 

 

All terms in this Supplemental Agreement shall have the same meaning and definitions as 

presented in the Master Agreement (MOA -1-21) between the Parties. 

 

Section I – Definitions 

 

1. The term “Design-Build” (DB) shall refer to the Project procurement and delivery method.  

This type of project delivery includes design and construction under one contract.  

2. The term “SCDOT’s contractor” shall refer to the contractor that enters into a Design-Build 

agreement to provide for design, right-of-way acquisition services, and construction of the 

Project.  

 

Section II – Terms of Supplemental Agreement 

 

1. Utility Work design plans will be submitted by SCDOT to the UTILITY, and the UTILITY will 

review the plans in accordance with this section.  SCDOT’s Contractor shall resolve 

UTILITY’S comments and obtain UTILITY approval prior to submittal of Released for 

Construction (RFC) plans.  

2. SCDOT agrees that it will submit to UTILITY for review the 30-percent, 60-percent, and 100-

percent Utility Work design plans prepared by the contractor.  UTILITY agrees that it will 

have the responsibility to review the 30-percent, 60-percent, 100-percent Utility Work 

design plans prepared by SCDOT’s contractor.  Upon submittal of each milestone package, 

UTILITY shall have an initial review period of 13 business days for each submittal (30, 60, 

and 100-percent).  UTILITY’s review comments will be sent to SCDOT to review and forward 

to SCDOT’s contractor.  UTILITY shall provide review comments to SCDOT by either utilizing 

a SCDOT created Bluebeam review session or SCDOT’s Comment Matrix. SCDOT’s 

contractor shall respond to SCDOT within five business days.  SCDOT will forward contractor 

comment responses to UTILITY.  UTILITY shall provide additional comments, if warranted, 

within four business days to SCDOT.  If any open comments remain after the initial 13-

business day review and subsequent five-day review and comment period, there will be no 

time constraint for SCDOT’s contractor to respond.  If verification plans are required for any 

package (30, 60, and 100-percent), Utility shall have a review period of 9 business days to 

provide new or still unresolved comments back to SCDOT. Failure of UTILITY to meet these 

deadlines shall be deemed acceptance of SCDOT’s contractor’s design.  Time is of the 

essence.  
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3. SCDOT agrees to install utility work in accordance with the plans.  After UTILITY is notified 

by SCDOT that the Utility Work scope item, as defined in Table 1, is installed per the plans, 

UTILITY shall cut-over service within the timeframe outlined in Table 1.  

4. SCDOT shall be responsible for the cost of utility relocations where prior rights exist in 

accordance with SCDOT’s “A Policy for Accommodating Utilities on Highway Rights of Way” 

and 23 CFR 645A.     

5. UTILITY is responsible for the cost of utility relocations where no prior rights exist and for the 

cost of any betterments. 

6. The Parties acknowledge that the scope of work presented in this Supplemental Agreement 

Table 1 Scope of Utility Work below is the limit of work to be performed in-contract by 

SCDOT’s contractor.   

7. Any impact to UTILITY’s facilities which extend beyond the limits described in Table 1 below 

will not be considered in-contract work and SCDOT’s contractor will be responsible for 

coordination of any and all additional Utility Agreements required to resolve conflicts 

between SCDOT’s project and UTILITY’s facilities.  Any additional Utility Agreements shall not 

be covered by the scope or terms of this Agreement.    

8. Refer to Table 1 for scope of Utility Work. UTILITY estimates the total maximum cost of their 

Utility Work for Phase 3 to be $962,244.00 with such costs to be allocated as follows: 

a. Prior Rights, to be paid by SCDOT, at $0; and 

b. Non-Prior Rights and any betterments, to be paid by UTILITY at $962,244.00. 

9. Failure by UTILITY to meet the contract requirements and construction schedule shall subject 

UTILITY to liability for Project delays. 

10. SCDOT shall invoice UTILITY for 50% of UTILITY’s estimated In-Contract utility costs within 30 

days of execution of this Supplemental Agreement.  UTILITY shall remit the invoiced amount 

within 90 days of receipt of the invoice. 

11. SCDOT shall invoice UTILITY the remaining 50% of UTILITY’s share of In- Contract utility costs 

within 180 days of execution of this Supplemental Agreement. UTILITY shall remit the 

invoiced amount to SCDOT within 90 days of receipt of the invoice. 

12. In the event that the total cost of the Utility Work is less than originally estimated, SCDOT will 

refund any exess amount paid by UTILITY within 90 days of the final completion and closure 

of Phase 3 within SCDOT’s accounting office. Refunds will not be unreasonably withheld, 

denied, or delayed. 

13. Should change orders be needed, SCDOT reserves the right to approve any and all change 

orders up to 10% of the conflict’s total cost as shown in Table 1. 

14. SCDOT will keep UTILITY informed as to the Project status and Utility Work.  

 

Section III – UTILITY’s Responsibilities 

1. UTILITY may provide SCDOT a conceptual layout of the Utility Work.  In such event, UTILITY 

agrees to make available to SCDOT’s contractor any CAD (Microstation v8 or latest 

AutoCAD) files used to prepare the preliminary plans within 60 days of this Agreement.  

These plans are not final construction plans or sealed engineering plans and will be 

provided to SCDOT’s contractor for information only.  The plans will not become part of 

SCDOT’s contract for construction.   

 $1,184,685 

 $1,184,685 
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2. Within 90 days of execution of this Agreement, but no later than November 1, 2020, 

UTILITY shall provide all state, local and federal codes and standards and any other criteria, 

including betterments, for the design and construction of the Utility Work which will be 

incorporated into the SCDOT Contract. 

3. Any changes requested by UTILITY to the plans previously approved by UTILITY that are 

Released for Construction (RFC Plans), which differ from the Scope of Utility Work or criteria 

provided, must be mutually agreed to by all Parties including SCDOT’s contractor in order 

for the change to be incorporated into the Utility Work.  The UTILITY will be responsible for 

any changes in cost due to UTILITY’s request including the cost of time delay to the Project.  

All other terms and conditions of the Master Agreement not changed, modified, or 

supplemented by this Supplemental Agreement shall remain in full force and effect as originally 

written.  

 

 

[Signature blocks on next page] 
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be signed and sealed by their 

authorized representatives on the dates set forth below. 

 

 

SIGNED, SEALED, AND DELIVERED   South Carolina Department of Administration  

IN THE PRESENCE OF:     
  

BY: __________________________________ 

____________________________                 

 

WITNESS      DATE: ________________________________ 

 

        SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION 

       BY:  __________________________________ 

       Deputy Secretary for Finance and Administration  

       or Designee 

_______________________________ 

WITNESS 

       RECOMMENDED BY:  

       _____________________________________ 

       Deputy Secretary of Engineering or Designee 

 

       REVIEWED BY: 

       _____________________________________ 

        State Utilities Engineer 
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Table 1 Scope of Utility Work 

See Project Information Package. 


