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3.2 | Introduction

3.2.1: Contracting Entity and Project Management Office | Superior Construction Company Southeast, LLC
(SUPERIOR) will be the lead contracting entity responsible for all aspects of project delivery for the Bridge Package 20
Design-Build project. SUPERIOR is headquartered in Jacksonville, FL, with local offices in Lexington and Charleston,

SC and a division office in Charlotte, NC. SUPERIOR has chosen WSP USA Inc. (WSP) to be the lead designer due to

their design expertise and experience, as well as previous experience working together. WSP will be responsible for overall
design with support from specialty subconsultants. SUPERIOR looks forward to the opportunity to serve the South Carolina

Department of Transportation (SCDOT) to deliver a successful project for the local communities and traveling public.

3.2.1: Authority to Execute Contract 3.2.1: Office From Which Project Will Be Managed

Kevin McGlinchey, President

Superior Construction Company Southeast, LLC
7072 Business Park Blvd N.

Jacksonville, FL 32256
kmcglinchey@superiorconstruction.com

19109 West Catawba Ave., Suite 200
Cornelius, NC 28031

3.2.2: Proposer Point of Contact: Contractor 3.2.2: Proposer Point of Contact: Designer

Richard Kirkman, PE

19109 West Catawba Ave., Suite 200
Cornelius, NC 28031

(704) 816-9901

rkirkman(@superiorc onstruction.com®

Thomas Malvia Harris, PE, SE, PMP

1001 Morehead Square Dr., Suite 610

Charlotte, NC 28203 \\ \ I )
(919) 270-1424

Thomas.Harris@wsp.com®

3.2.3: Lead Contractor and Lead Designer 3.2.4: Unique Entity ID

Lead Contractor: Superior Construction Company Southeast, LLC ~ SUPERIOR: KKOKPGEGW4M9
Lead Designer: WSP USA Inc. WSP: LLWLXEU6T563

3.2.5: Commitment of Key Individuals | Our key individuals are fully committed for the duration of the project to
deliver a successful outcome. The team fully understands SCDOT’s expectations regarding quality, schedule, and cost.
We will commit the necessary resources and personnel to meet and exceed those expectations.

3.3 | Team Structure and Project Execution

3.3.1: Organizational Chart, Team Structure, and Team Integration | Tim Marsh, DBIA gSUPERIOR[® and

Tom Harris. PE. SE. PMP (WSP) 5, will represent the design-build team and have full authority to make final

decisions on behalf of their firms. They will coordinate decisions between design and construction teams to ensure
project team members are fully integrated into a cohesive and collaborative unit. The org chart on the following page.
illustrates the chain of command, communication lines and functional relationships of the project team. Tim Marsh will
serve as the Project Manager (PM), with the support of Adam Steele gSUPERIOR!C as Assistant Project Manager
(APM). Tom Harris will serve as the Lead Design Engineer and Kenneth Morgan gSUPERIOR[® will serve as the

Construction Manager.
5 WS I ) Statement of Qualifications | Page /
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S10I g NN (0)2 8 SUPERIOR Construction Company Southeast, LLC x g

WSP WSP USA Inc.

NOVA NOVA Engineering & Environmental, LLC x ﬁ
100 B (BRI Telecommunication & Industrial Consulting Services Corporation
District 4
Resident Construction Engineers

Colliers Colliers Engineering & Design/Master Consulting Inc.

WSP

% PROJECT MANAGER =EmEmEmEEmEmE

Timothy Brian Marsh, DBIA (SUPERIOR) ENVIRONMENTAL COMPLIANCE SAFETY

PUBLIC RELATIONS >

SUPERIOR

WSP * ASSISTANT PROJECT MANAGER

A George Adam Steele, III (SUPERIOR) A

g

Key Individuals
< EXECUTIVE MANAGEMENT

A SUPERIOR

>

Quality Management

SUPERIOR SUPERIOR
DESIGN QC CONSTRUCTION QC

WSP Third Party Independent QC

B DESIGN-BUILD COORDINATOR IS —
YXLEAD DESIGN ENGINEER > <

. . SUPERIOR
Thomas Malvia Harris, PE, SE, PMP (WSP)

> PROJECT ENGINEER

DEPUTY DESIGN ENGINEER

WSP WSP

SUPERIOR
WSP A
DEPUTY CONSTRUCTION MANAGER
DESlgll Team SUPERIOR
ROADWAY DESIGN - BRIDGE/SEISMIC DESIGN == ENVIRONMENTAL/PERMITTING
1 1 GRADING/MOT SUPERINTENDENTS STRUCTURES SUPERINTENDENTS
WSP I WSP I WSP
I " SUPERIOR SUPERIOR
SIGNING & PAVEMENT MARKINGS™ GEOTECHNICAL DESIGN 1= SURVEY
1 1 PAVING SUPERINTENDENT SUBCONTRACTOR ADMINISTRATOR
WSP " NOVA WSP
I : SUPERIOR SUPERIOR
WORK ZONE TRAFFIC CONTROL —:- HYDRAULIC DESIGN -1
1
1
[ 3

RIGHT-OF-WAY
TELICS SELF PERFORMANCE SUBCONTRACTED ACTIVITIES

Demolition, Foundations, Substructure, Rebar, Asphalt/Base, Grading, Drainage,

1
1
UTILITY COORDINATION : SUE Walls & Superstructure MOT, Pavement Markings, Guard Rail &

* CONSTRUCTION MANAGER
Kenneth Lynn Morgan (SUPERIOR)

Concrete Barrier

AN

1 - Team Development 2 - Kick-Off Meeting 3 - Coordination Meetings 4 - Discipline Meetings

* Identify team members + Introduce team members * Address action items * Review discipline progress

* Secure commitments for dedicated + Notify project stakeholders + Review schedule commitments * Identify constraints and barriers
participation + Establish team and project goals * Review discipline lead progress * Brainstorm options

* Schedule team building events + Identify roles & responsibilities + Identify constructability issues + Establish solution recommendations

Review lessons learned and BMPs + Set expectations for project and accountability

TELICS 1 Colliers
1
* UTILITY DESIGN
Colliers
2 4
TEAM INTEGRATION Team integration is essential for fostering collaboration, communication,

and productivity within a group. The Assistant Project Manager will

lead the team integration effort, with assistance from the Design-Build
Coordinator. Together, they will set clear expectations and build trust
through open and transparent communication among team members.
They will utilize regular team meetings, one-on-one check-ins, and
collaboration tools to ensure all team members understand and are aligned
with the team’s goals and overall vision.
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Project success starts with a dedicated team. Working closely with the design and construction leads, our APM, Adam

Steele, will secure commitments from each team member. He will also be responsible for team integration throughout

the duration of the project to allow our PM to focus on meeting project delivery expectations regarding quality,

schedule and cost. The Lead Design Engineer reports to the PM and the construction manager will report directly to

the APM, and together they will ensure design and construction team members integrate to establish project goals and

solve problems utilizing our best management practices (BMPs) from each discipline.

Role

Integration

Responsibilities

Executive Management

» Establishes direct access between SCDOT and team
management

» Coordinates project issues with SCDOT

» Reports to SCDOT Alternative Delivery
Management

» Participates in project meetings
» Schedules monthly performance reviews
» Responsible for oversight and accountability

QC Management

» Coordinates Interdisciplinary Reviews (IDR)
between design disciplines
» Reports to Executive Management

» Develops Quality Management Plan
» Performs quality audits

Project Manager

» Coordinates issues with Executive Leadership

» Coordinates constructability issues with design
manager

» Coordinates design issues with construction manager

» Documents and coordinates design decisions with
team members

» Reports to Executive Management

» Serves as primary point of contact

» Responsible for project delivery and ensuring
project is on schedule and under budget

» Has full responsibility to make final decisions

Assistant Project Manager

» Primary focus is team integration

» Coordinates decisions between design and
construction teams

» Reports to the PM

» Responsible for maintaining team commitments
throughout the life of the project

Lead Design Engineer

» Coordinates constructability issues with design team

» Coordinates design questions with DB Coordinator
and APM

» Reports to the PM

» Responsible for all aspects of design
» Serves as design point of contact
» Attends all construction meetings

Design-Build Coordinator

» Coordinates design integration with construction team
» Reports directly to PM & collaborates with other
design and construction staff

» Provides design-build coordination, oversight, and
technical expertise to the team
» Attends all design meetings

Construction Manager

» Coordinates constructability issues with PM
» Reports to the APM

» Responsible for all construction operations
» Serves as construction point of contact

Team Integration: Our strategy when forming this team was to strategically bring SUPERIOR, WSP, and NOVA

together to build upon our history and experience to design and construct these types of bridge replacements in an

efficient and expedient manner. SUPERIOR will manage the project from our Charlotte, NC office, located less than an

hour from the project site, and a mobile office will be set up at the job site. Upon NTP, we will mobilize resources to

begin design coordination with WSP, who will manage the design out of their Charlotte office. Proximity of the offices

to each other and SCDOT headquarters will allow for enhanced communication, planning and brainstorming through

face-to-face and virtual meetings, and in-person project meeting attendance (as needed).

BHwsp
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To facilitate a seamless integration, our team has been structured with a Design-Build (DB) Coordinator, David Nardon,
DBIA (who has 46 years of experience, 21 years in DB, and is familiar with SCDOT DB practices and procedures), for
efficient cross-communication and integration of design and construction staff throughout the design development. He
will collaborate with our APM, Adam Steele, and with both WSP and NOVA as designers, and will promote integrated
behaviors as he coordinates design deliverables and reviews, facilitates constructability reviews, and interfaces between
design and construction teams. David will utilize discipline-specific workshops to encourage accelerated decision-making
and an interdisciplinary task force with design and construction leads to resolve conflicts early.

Our team will use Bluebeam’s Studio feature to track internal quality assurance and constructability reviews, including
our 60% over-the-shoulder reviews. We will invite SCDOT and the CEI consultant to also participate in these over-
the-shoulder reviews. Our Design QC Manager will internally review all design submittals before providing them to
SUPERIOR and prior to submitting to SCDOT to ensure accuracy and completeness. Additionally, WSP’s project QC
Manager will review all construction-related submittals before submitting to SCDOT. Throughout construction, WSP/
NOVA will be readily available for on-site meetings to ensure prompt issue resolution. We will function as a single,
integrated team with all disciplines, regardless of the firm, reporting through WSP’s staff and utilize ProjectWise

for a collaborative work environment. WSP will exchange designs for over-the-shoulder reviews for continuity of
deliverables and QC completeness. As an integrated DB team, SUPERIOR’s staff will work with WSP’s/NOVA’s
designers (pre- and post-award) to develop designs and plans collaboratively, advise designers on material choices and
long lead fabrication items, and develop best practices for construction. This mitigates risks, creates accountability, and
promotes partnering in project delivery. During construction, the same pursuit design team will support the construction
team. Designers will assist with reviews of RFI’s, NCR’s and change directives to prevent field items from interfering
with schedule.

History of Working Together: Trust gained from past successes and relationships leads to

cohesiveness and successful DB delivery. The firms on our organization charts), and many

of the local staff, have developed a cohesive working relationship and mutual trust through

shared project history around this geographic area and beyond. SUPERIOR and WSP first

partnered in 2002 while constructing the 1-95 1-295 system-to-system flyover in Jacksonville,

FL. SUPERIOR (as the design-builder) and WSP (as the lead designer) also have a long-
standing teaming relationship, having teamed on 14 DB pursuits valued at over $2.75B. We have won and are
delivering four DB projects valued at $1.493B. Prior to joining SUPERIOR, David Nardon, DBIA worked with WSP
on two other major DB projects valued over $400M.

5 W\ S I ) Statement of Qualifications | Page 4
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To mitigate geotechnical challenges, the design team has included a trusted resource in NOVA’s Donald Anderson,

PE. Donald has a proven 30-plus-year history of solving complex soils and seismic design challenges in the region of

these bridges and in the South Carolina Piedmont and Coastal Plain geologies. He has experience working on 12 DB

projects in various roles, including serving as Geotechnical Engineer on the SCDOT Four Hole Swamp DB project.

The table below is a sampling of DB and conventional project shared successes among our team members and

individual staff:

Successful Project Delivery Team Collaboration: SUPERIOR & WSP

FDOT Brooks Bridge Replacement Design-Build (Walton County, FL) | $171M

Description

Replaces two high-level concrete bridges over the Santa Rosa Sound approximately 2,110’ in length, and over
6,000’ of roadway reconstruction.

Status

Estimated construction completion: 07/2027

Teaming & Collaboration

Superior: Prime contractor for bridge work. WSP: Lead designer that optimized designs through increased span
lengths and reduced beam lines, which resulted in fewer bents in the water.

Lessons Learned

Open communication increased productivity and created trust between team members. Information was readily
shared between team members in a transparent, honest, consistent, and dependable way.

FDOT Phased Progressive Westshore Design-Build (Tampa, FL) | $1.2B

Description

Upgrades the east end of the 1-275 at the Howard Frankland Bridge to Lois Avenue and north on SR 60. Replaces
an existing loop ramp with a two-lane flyover. Constructs new direct connectors to and from Tampa International
Airport. The sophisticated design will add capacity in the general-use and tolled express lanes.

Status

The planning phase will be complete by January 2024. Construction will begin in 2024 and will end by 2031.

Teaming & Collaboration

Superior: Joint-Venture partner with Lane Construction Corporation for bridge work. WSP: Lead designer
responsible for facilitating transformative collaboration between key stakeholders to enable high-impact
innovation and design optimization.

Lessons Learned

The project benefited from open collaboration and communication, which led to over $200M innovation solutions
approved by FDOT. A direct correlation between co-location and collaboration/innovation was observed.

GDOT/SCDOT I-20 Savannah River Design-Build (Richmond County, GA & Aiken County, SC) | $72M

Description

Replaces and widens the existing I-20 bridges over the Augusta Canal and Savannah River and widens/
reconstructs portions of the I-20 roadway approaches.

Status

Estimated construction completion: 01/2024

Teaming & Collaboration

Superior: Prime contractor for bridge work. WSP: Lead designer that optimized designs through increased span
lengths and reduced beam lines, which resulted in fewer bents in the water.

Lessons Learned

Focused, periodic partnering sessions between the owner and contractor have helped define a clear
communication hierarchy, which has enabled expedited resolution of field and design issues.

FDOT I-95 & I-295 Interchange Reconstruction Design-Bid-Build (Jacksonville, FL) | $S0M

Description

Superior partnered with FDOT and WSP to introduce the segment duct coupler used at the interface between
precast segments for internal tendons. The segment duct coupler increases the protection to the prestressing
strands leading to an overall improvement in durability of the bridge, providing a longer-lasting structure for
maximum sustainability.

Status

Construction is complete.

Teaming & Collaboration

Superior and WSP teamed throughout this project, as it was one of the first cast-in-place segmental bridges in this
District. During construction, questions were raised regarding strand drape patterns/rebar clearances, as well as
the introduction of the segment duct coupler. The collaboration of the two firms kept the project on track with no
delays.

Lessons Learned

A detailed document control process of construction questions created an extensive RFI log that clearly
documented field changes and streamlined the As-Built process.

BHwsp

Statement of Qualifications | Page 5



SCDOT Bridge Package #20 | Contract ID: 5462320

The table below demonstrates our equipment resources in SUPERIOR’s Southeast Region.

Our strategy for this project has already begun with brainstorming sessions
between WSP and NOVA. Those ideas will be further developed into our
technical approach. Upon Award, SUPERIOR will conduct a story-board
planning session to finalize our approach and strategy, which will be developed
into our Work Activity plans specific for each activity on each bridge. A final
production schedule will be developed and submitted to SCDOT. We have
reviewed our current project commitments and are confident the completion of
those projects complements the construction start-up for the Bridge Package
20 project. The SUPERIOR Team has 175 team members within 150 miles
of this project. SUPERIOR’s Carolina Division office is located in Charlotte,
NC, which integrates resource needs (labor and equipment) with our corporate

operations group.

Y

3.3.2: Project Resources, Strategies, and Execution |

Geographically, our team is well-positioned. The location of these
seven bridge replacements falls well within our geographic footprint.
They are centered within SUPERIOR’s Charlotte, NC and Lexington,
SC operations, with additional support from our Greenville, SC and
Augusta, GA operations. SUPERIOR has 1,350 total staff (920 in the

Southeast) with a history of successfully completing bridge projects on

@ | SUPERIOR Offices budget, within schedule, and with the highest quality for the owner. We
@ | WSP Offices understand the challenges to attract, develop, and retain a skilled
Projects Area workforce in South Carolina and our team will effectively control and

maintain the project schedule by self-performing over 85% of the work.

Equipment Nul‘nber
Available
Cranes (50 Ton-300 Ton) 15
Hydros (35 Ton-90 Ton) 10
Pile & Vibratory Hammers 14
Manlifts 22
Bridge Deck Finishers 8
Off Road Haul Trucks 20
Triaxle Dump Trucks 20
Pickup Trucks 450
Concrete Pump Truck 1
Dozers 53
Excavators 62
Loaders 64
Motor Graders 10
Rollers 19
Barges 14

As a perfect transition into this project, our US-1 over 1-20 project in Lexington, SC and our I-20 Savannah River

Bridge project in Augusta, GA will be winding down as this project ramps up. With this project consisting of small

replacement bridges, we don’t anticipate needing a large amount of staff. Our approach to constructing these bridges is

to have multiple sites under construction at one time with small crews, in a phased approach, taking full advantage of

efficient operations, effective scheduling, cost control, and a controlled quality program. We anticipate a pile crew of

four, two substructure crews of five, one beam crew of five, and one deck crew of nine. These crews will advance from

BHwsp
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one bridge to the next upon completion of their task. Subcontractors will follow along.

A cohesive team is critical to the success of any project. Our team’s experience and long-standing relationships from
past projects will enhance this project with leadership that understands DB and SCDOT specifications, standards, and
procedures. Our PM, Tim Marsh, DBIA, and our Construction Manager, Kenny Morgan, are currently working
together on the US-1 over [-20 DB Bridge project. The experience and relationship developed there will enhance this
project with two leaders that understand DB and SCDOT specifications, standards, and procedures. Tim Marsh, Adam
Steele (our APM), and Kenny Morgan have a long history of working in South Carolina. Our DB Coordinator, David
Nardon, DBIA, has worked in South Carolina since the I-20 Savannah River and US-1 Over I-20 projects. He has a
long history of working with WSP (dating back to 2012) and knows how they function as a design firm. David also has
a past relationship with Deputy Design Engineer Jason Gorrie, PE (WSP).

To overcome market-driven labor and equipment shortages, we have implemented project-specific plans company-
wide. Every project submits a detailed CPM, resource-loaded schedule (labor and equipment), which is uploaded
weekly into our company-wide master resource schedule (which allows us to know when labor and equipment is
needed on each job). We have implemented a company-wide recruiting campaign, led by each Divisional office.

We have strengthened our relationships with equipment rental companies to mitigate the availability and delay of
purchasing new equipment.

WSP is a full service consulting engineering firm with 737 personnel in the Carolinas. Key team members will come
from Charlotte and Raleigh design groups, with design being managed from WSP’s Charlotte office. As a result of
previous experience on multiple DB projects for NCDOT, GDOT and FDOT, these engineers fully understand the DB
process and delivery of designs, plans and specifications in a DB environment.

Anticipated challenges and potential solutions for the Bridge Package 20 locations are located in the table below:

Locations Challenge Solution
Open two-lane road Maintain traffic during construction
S-292. Existing driveway near end of bridge Public outreach and provide property owner with driveway access
g-‘l)gg 6and Overhead utility in shoulder Early start on utility coordination; maintain frequent contact with utility owner

Excavation required for hydraulic . . o
Evaluate excavate material for possible reuse to minimize borrow

opening
Bridge closed Access from both ends of bridge
S-20 and TSP ; - . ; -
9531 Utilities in shoulder Ongoing communication and coordination with utility owner
Excavation required for bridge length Evaluate excavate material for possible reuse on site
Existing drive nearby Coordinate with property owner and maintain driveway access during construction
$-130 and Bridge closed Access from both ends of bridge
-130 an
S.296 Utilities in shoulder Ongoing communication and coordination with utility owner

Excavation needed to establish hydraulics

. Evaluate excavation for potential reuse
opening

5 WS I ) Statement of Qualifications | Page
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3.4 | Experience of Key Individuals

Please see Appendix A - Key Individual ACTUAL vs. REQUIRED YEARS OF EXPERIENCE
Resumes® for all key individuals’ resumes. All 1

team members hold the current licenses 7 5 U"75 5
required for performing work on the project Project Manager | Assistant Project Lead Design Construction
under state and local laws and will perform Z’sttzy g ;’Z’Z G:::g':eaj;zm Thf;i“j‘\fhe;vm Kel\ril:entszeyrnn
sin gular roles. ® Steele, 111 ® Harris, PE, SE, PM(S Morgan

3.5 | Past Performance of Team

3.5.1: Experience of Proposer’s Team | Please see Appendix B - Work History and Quality Form - Contractor/

Designer®. SUPERIOR and WSP bring extensive experience in the construction and design of bridge replacement

projects of similar size and scope for other owners. Additional projects to further support our experience and

qualifications are located in the table below:

S
. @ s
= Elsls | E|28] ¢ =
Project Description = @ ?n S E '5)2 QE) i E qé S
2 sl 2|25 |82 5|8 = o8| E
R IE R B B
S sl =gl B 3|55 g |S8|EQ|ES
or| O[O | = |C |FE| m |Ex|A(PO
US 17 Main Street over Broward ($14M) DBB v | V|V v vV |V
SR-105 A1A Bridge Replacement ($11.5M) DBB| v | vV |V |V v I vV |V
CR 200A Over Lofton Creek ($4.8M) DBB| v vV |V |V v I vV |V
SR 200 Bridge Replacement ($3.9M) DBB v | v |V VAR
Howell Drive Full Bridge Replacement DBB v | v |V v | v |V
SR-687 Bridge Replacement DBB v | vV |V v vV |V
Nassau River Crutch Bents DBB RN EaRR4
Replace Bridge 237 on SR 1129 over Sorrells Creek DBB| v | v |V v I vV | IV IV IV |V
Replace Bridge 276 on SR 1104 over Burnette Creek DBB| v |V |V v iv VI Vv V|V
WS I ) |Replace Bridge 077 on SR 1501 over Johns Creek DBB| v | v |V v v VIV |V
Replace Bridge 267 on SR 1103 over Catawba River DBB| v | v |V v I v VIV |V
Replace Bridge 144 on SR 1151over Big Pine Creek DBB| v | v |V v v VIV |V
Replace Bridge 099 on SR 1168 over Vineyard Creek DBB| v | vV |V v I vV | IV IV IV |V
In the past four years,
WSP/Superior have been WSP Carolinas staff Since 2002, Superior has
awarded three Design- delivered three local been awarded 52 DB/PDB
Build projects valued at Design-Build projects Projects valued at

worth

SI44S B S B
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3.5.2: Quality of Past Performance

Quality of Past Performance Questionnaire Yes No
Has the Lead Contractor or any member of the joint venture been declared delinquent or placed in default on any Project? v
Has the Lead Contractor or any member of the joint venture submitted a claim on a project that was litigated? If litigated, v
explain the results.
Have any design-build projects or projects of similar scope been delayed more than 30 days such that liquidated damages v
were assessed?
Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? v
Have any projects under contract with the Lead Contractor or any member of the joint venture been subject to remediation v
actions, stop work orders, or project delays in excess of 30 days as a result of Section 404/Section 401 permit violations?
Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead Designer due to v
errors and omissions?
Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a design-build contract? v
Client Feedback:
FDOT First Coast Expressway NCDOT Triangle Expressway
‘ ‘ Extension project - - Design-Build (R-2828)

“Superior’s performance has been “WSP has worked with the Department

excellent in all aspects. The firm of Transportation (NCDOT) and Turnpike

conducts business with Department Authority (NCTA) to foster an atmosphere

representatives and our CEI firms in a of communication and collaboration

true partnering spirit and they bring a with all project stakeholders.”

proactive approach to each project. B et WA Bty

— Greg Evans, PE, FDOT District Two Chief Engineer for Highway

Secretary Operations

Awards:

SUPERIOR Awards WSP Awards

* 2018 - ENR’s Southeast Contractor of the Year  1-20 Over Savannah River Project: 2023 Georgia Engineering

» Every Year Since 2012, have won FTBA FDOT Safety Award Excellence Honors Award
* [-20 Over Savannah River Project: 2022 Georgia Partnership
50 Safety Awards for Transportation Quality Award (Bridge & Structures)

e 2021 - National DBIA Award
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a.

Name & Title:
Timothy Brian Marsh, DBIA E

Project Manager

Role of Key Individual for this Project:
Project Manager

Name of Firm with which you are now associated:
Superior Construction Company Southeast, LLC

Years of Experience: With this Firm 3  Years With Other Firms 23  Years

+ Superior Construction: Senior Project Manager — Tim manages projects (including design-build projects),
which includes working with owners, designers, utilities, and subcontractors to ensure the execution
is completed by Superior crews and subcontractors. His responsibilities include directing the project
management staff and field crews to ensure project safety, quality, cost controls, and adherence to project
schedules. He is responsible for managing all bridge and road work. His other duties include scheduling,
budgeting, and cost estimating. 11/2020-Present.

+ Flatiron Constructor: Project Manager/ Construction Manager - Managed multiple projects (including design-
build projects), which included working with owners, designers, utilities, and subcontractors to ensure the
project was executed in a safe, quality, and timely manner for project delivery. 08/2015-11/2020.

+ Blythe Construction Co.: Project Manager - Managed multiple projects (including design-build projects),
which included working with owners, designers, utilities, and subcontractors to ensure the execution
is completed by crews and subcontractors in a safe and quality manner within the schedule for project
delivery. Once assigned to a design-build project, would manage from SOQ to project competition. 03/2002-
08/2015.

* J.R. Vannoy & Sons Construction Co.: Engineer — Support to Superintendent, tracking quantities,
scheduling crew and subcontractors, developing work plans, and general construction survey. 04/1997-
03/2002.

Education:
Wilkes Community College/Associate’s Degree/1998/Construction Management

Active Registrations:

2019 / OSHA / 30 Hour Construction Safety and Health/ 28655558; 2021 / CEPSCI Certified 14668 Expiration
6/30/2025; 2021 / Temporary Traffic Control Design and Supervisor, National Safety Council; 2005 / Level Il Erosion
& Sediment Control Supervisor NCDOT 789 (Current till 12/21/23); 2021 DBIA Certification 60-2165-409078

BHwsp

Document the extent and depth of your experience and qualifications relevant to the Project.
Project #1: US 1 Over 1-20 Interchange Improvements Design-Build (Lexington, SC)

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project: 2020-2024 / Assigned: 2020-2024

Owner Contact Information: SCDOT | John Burns, PE, DBIA | 803-530-8798 | BurnsJM@scdot.org
Design/Construction Value: $38 Million

Project Description: As the Project Manager, Tim planned, directed, and coordinated day to day operations
on the project to ensure that objectives of the project were accomplished within prescribed time frame and
funding parameters personally or through subordinate supervisors. Tim was responsible for maintaining
the project CPM schedule, change orders, and all financial aspects. This Project included construction/
replacement of existing US 1 Bridge over I-20 and construction of new Cedar Road Bridge over US 1, four
new ramps and realignment of US 1, four MSE Walls and improvements to two secondary roadways. This
project addressed traffic deficiencies at the interchange and bring the facility to current standards.

Project #2: Bridge Replacement US 1 Over CSX Richland County (SC)

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project: 2022-2025 / Assigned: 2022-2025

Owner Contact Information: SCDOT | Michael Buck | 803-687-0740 | buckmr@scdot.org
Design/Construction Value: $18 Million

Project Description: As the Project Manager, Tim planned, directed, and coordinated day to day operations
on the project to ensure that objectives of the project were accomplished within prescribed time frame and
funding parameters personally or through subordinate supervisors. Tim was responsible for maintaining
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the project CPM schedule, change orders, and all financial aspects. This Project included staged construction/
replacement of existing US 1 Bridge over CSX Railroad, four MSE walls, storm drainage and improvements to
secondary roadways. This project addresses structure deficiencies and bring the facility to current standards.

Project #3: Business 1-40 Design-Build (Forsyth County, NC)

Key Personnel Role: Construction Manager

Experience with Current Firm: No, Flatiron Constructor

Project/Assignment Duration:  Project: 2016-2020 / Assigned: 2016-2020

Owner Contact Information: NCDOT | Larry Shaver | 336-249-6255 | Ibshaver@ncdot.gov
Design/Construction Value: $110 Million

Project Description: As the Construction Project Manager, Tim planned, directed, and coordinated day to day
field operations on the project to ensure that objectives of the project were accomplished within prescribed

time frame and funding parameters personally or through subordinate supervisors. Tim was responsible for
maintaining the project CPM schedule, and scheduling subcontractors. This Project was complex phased
construction of 1.2 miles of interstate reconstruction. Scope included removal of concrete pavement, new
median barrier wall, 9 vehicular bridges, 2 pedestrian bridges one of which being a Tied Arch bridge, 200,000 sf
of retaining walls, interchange improvements, storm drainage, asphalt paving, traffic control, mass excavation,
fine grading, stone base, and soil stabilization. This project was located in the middle of Downtown Winston-
Salem, NC and required a 24-month shut down of the roadway for construction. The project was reopened in 14
months, 10 months ahead.

Project #4: 1-40 Design-Build (Davie/Forsyth County, NC)

Key Personnel Role: Project Manager

Experience with Current Firm: No, Flatiron Constructor

Project/Assignment Duration:  Project: 2018-2021 / Assigned: 2020-2020

Owner Contact Information: NCDOT | Jordan C Scott, PE | 336-293-9610 | jcscott1@ncdot.gov
Design/Construction Value: $80 Million

Project Description: As the Project Manager, Tim planned, directed, and oversaw day to day field operations
on the project to ensure that goals of the project were accomplished within prescribed time frame and

funding parameters personally or through subordinate supervisors. Tim also maintained the project CPM
schedule, budget, and all financial aspects. This project was a phased construction of 3.3 miles of interstate
reconstruction. Scope included removal of concrete pavement, new median barrier wall, 1 8 span vehicular
bridge over Yadkin River, 1 pedestrian bridge, storm drainage, asphalt paving, traffic control, mass excavation
fine grading, stone base, and soil stabilization.

Project #5: 1-85 Design Build, MM77-MM82 (Rowan County, NC)

Key Personnel Role: Project Manager

Experience with Current Firm: No, Blythe Construction Co

Project/Assignment Duration:  Project 2004-2007 / Assignment 2005-2007

Owner Contact Information: NCDOT | P. Kelly Seitz, PE | 704-630-3320 | kseitz@ncdot.gov
Design/Construction Value: $90 Million

Project Description: As the Project Manager, Tim planned, directed, and oversaw day to day field operations
on the project to ensure that goals of the project were accomplished within prescribed time frame and funding
parameters personally or through subordinate supervisors. He also maintained the project CPM schedule,
budget, and all financial aspects. This project was a phased construction of 3.5 miles of interstate widening
and reconstruction, consisting of demolition of existing roadway and construction of new concrete pavement,
2 new interchanges were constructed. The project also consisted of mass excavation, traffic control, asphalt,
concrete, bridges, demolition of existing bridges, storm drainage, and box culverts. The Project was completed
on time, on budget and no claims.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
Tim is currently assigned to the US-1 Over I-20 project (serving as Project Manager) and will be available to
attend and lead weekly status meetings during the design and construction phases.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a.

Name & Title:
George Adam Steele, llI E
Assistant Project Manager

Role of Key Individual for this Project:
Assistant Project Manager

Name of Firm with which you are now associated:
Superior Construction Company Southeast, LLC

Years of Experience: With this Firm 2  Years With Other Firms 8  Years

+ Superior Construction Company Southeast, LLC: Assistant Project Manager — Responsible for all
engineering projects within region and coordinating field operations. 2022-Present.

+ Superior Construction Company Southeast, LLC: Senior Field Engineer — Responsible for coordinating and
facilitating bridge projects as assigned. 2020-2022.

+ Zachry Construction: Field Engineer — Responsible for roadway superintendent duties as assigned. 2020-
2020.

+ ST Wooten: Project Engineer — Responsible for coordinating in-house crews and subcontractors,
developing cost estimates and schedules as assigned. 2018-2020.

» Sugar Creek Construction: Associate Project Manager — Responsible for managing sub-contractors,
scheduling work, and coordinating delivery of roadway and bridge projects as assigned. 2015-2018.

+ SCDOT York Construction: Associate Engineer — Responsible for monitoring and inspecting highway and
bridge construction projects. 2012-2015.

+ South Carolina National Guard: Sergeant — Responsible for managing construction projects including
materials management and acquisition, cost estimates, schedules, and takeoff quantities. 2009-Present.

Education:

The Citadel, The Military College of South Carolina / Charleston, South Carolina / Bachelor of Science / 2012 /

Civil and Environmental Engineering

Active Registrations:
N/A

BHwsp

Document the extent and depth of your experience and qualifications relevant to the Project.
Project #1: 1-20 Savannah River Bridge Replacements and Roadway Widening Project (Augusta, GA)

Key Personnel Role: Assistant Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project: 2018-2023 | Assigned: 2020-Present

Owner Contact Information: GDOT | Albert Welch Jr. | 404-772-6969 | awelch@dot.ga.gov
Design/Construction Value: $74 Million

Project Description: This project includes the replacements of the existing Savannah River Bridges and
Augusta Canal Bridges along with widening the existing roadway from 4 — 6 lanes. Responsibilities include
compiling and submitting monthly pay applications to project owners, forecasting and cost control, CPM
updates, and drafting and submitting RFls, change orders, and design changes.

Project #2: 5th Street Bridge Rehabilitation Project (Augusta, GA)

Key Personnel Role: Assistant Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project: 2020-2022 | Assigned: 2021-2022

Owner Contact Information: Augusta, GA | Anthony Taylor | 706-836-7152 | ataylor@augustaga.gov
Design/Construction Value: $11 Million

Project Description: This project converts the existing 5th Street Bridge into a pedestrian area linking North
Augusta, SC and Augusta, GA. Responsibilities include compiling and submitting monthly pay applications,
forecasting and cost control, CPM updates, and coordinating work on site.

Project #3: 1-20 Widening Lexington County, SC

Key Personnel Role: Field Engineer

Experience with Current Firm: No. Zachry Construction

Project/Assignment Duration:  Project: 2016-2022 | Assigned: 2020

Owner Contact Information: SCDOT | John Burns | 803-699-5068 | burnsjm@scdot.org
Design/Construction Value: $99 Million
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Project Description: Widening project to add one additional travel lane and reconstruct existing lanes along
an 11-mile section of 1-20 through Lexington County, SC. Roles included quantity tracking, coordination of sub-
contractors, and cost control related to roadway construction activities.

Project #4: 1-85 Rehab and Widening in Vance/Warren Counties (NC)

Key Personnel Role: Project Engineer

Experience with Current Firm: No. ST Wooten

Project/Assignment Duration:  Project 2017-2019, Assigned 2018-2019

Owner Contact Information: NCDOT, Division 5 | Brandon Jones | 919-317-4700 | bhjones@ncdot.gov
Design/Construction Value: $137 Million

Project Description: This project included widening and improving 20.6 miles of I-85 through Vance and
Warren Counties to the Virginia state line. Specific responsibilities included cost control, quantity tracking, and
sub/vendor scheduling and coordination

Project #5: 1-77 HOT Lanes (Charlotte, NC)

Key Personnel Role: Associate Project Manager

Experience with Current Firm: No. Sugar Creek Construction

Project/Assignment Duration:  Project 2015-2021, Assigned 2015-2018

Owner Contact Information: NCDOT, Division 10 | Brett Canipe | 704-983-4400 | bdcanipe@ncdot.gov
Design/Construction Value: $635 Million

Project Description: I-77 Managed lanes project added 26 miles of variably priced managed lanes along I-77
and I-277 in Charlotte, NC. Roles included managing subcontractors and vendors, supervising and scheduling
self-perform crews, and tracking cost and quantities.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
Adam Steele is currently assigned to the 1-20 Savannah River Bridge replacements in Augusta, GA. His
assignment will be completed in March 2024 and he will be available for full-time duties on this project.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Thomas Malvia Harris, PE, SE, PMP \\\I )
Senior Project Manager
b. Role of Key Individual for this Project:
Lead Design Engineer
c. Name of Firm with which you are now associated:
WSP USA Inc.
d. Years of Experience: With this Firm 6  Years With Other Firms 29.5 Years

+ WSP USA Inc.: Southern States Bridge Group Manager - Senior Project Manager and senior engineer
providing oversight and leadership for the other bridge groups in the Southern States District along
with being a technical resource and providing quality control review for projects throughout the District.
01/2021-Present.

+ WSP USA Inc.: Raleigh Bridge Group Manager - Project manager and senior structural engineer
responsible for supervision of designs, drawings, specifications, budgets and quality control for local
structures staff. 05/2017-12/2020.

» Parsons Transportation Group Inc.: Bridge Project Manager - Project manager and lead bridge engineer
responsible for designs, plans, specifications, schedules, budget, and quality. 01/2013-05/ 2017.

+ CDM Smith (formerly Wilbur Smith Associates): Structures Manager - Lead engineer for the Raleigh
structures group. In addition to being technical lead, he was responsible for project schedules, budgets and
quality and supervision of staff. 2003-12/2012.

» T.. Lin International: Senior Bridge Engineer - Senior bridge engineer and lead design engineer responsible
for production of design calculations, plans, quantities, estimates and specifications, 2001-2003.

+ Earth Tech: Bridge Project Engineer - Prepared and checked bridge design calculations and plans for
projects in the southeast states including SCDOT projects. 1996-2001.

+ HNTB: Bridge Engineer - Produced and checked design calculations and checked plans on large and
complex bridge projects along with directed and coordinated junior staff. 1994-1996.

* Rust Environment and Infrastructure: Bridge Engineer - Produced and checked design calculations and
checked plans for highway bridges, box culverts and retaining walls. 1993-1994.

* North Carolina State University: Teaching Assistant - Full-time graduate student and a teaching assistant in
the Department of Civil Engineering. 1991-1993.

+ NCDOT Structure Design Unit: Engineer - Developed design calculations for highway bridges, concrete box
culverts and retaining walls. 1988-1991.

* NCDOT Training Program: Engineering Associate - Worked in various units of the Division of Highways as
part of NCDOT’s 18-month program for college graduates. 1987-1988.

e. Education:

* North Carolina State University/ Raleigh, NC / Master of Civil Engineering / 1993 / Structures
* North Carolina State University / Raleigh, NC / Bachelor of Science / 1987 / Civil Engineering

f. Active Registrations:
2021/MS/Civil/32239; 2021/TN/Civil/124719; 2017/LA/Civil/42081; 2016/GA/Civil/PE41057; 2000/SC/
Civil/20305; 1999/AL/Civil / 23025; 1993/FL/Civil/47335; 1993/NC/Civil/19299; 2021/GA/Structural/SE000389;
Project Management Professional (2020 / #2868918)

g. Document the extent and depth of your experience and qualifications relevant to the Project.
Project #1: Replace Bridge 401 on SR 1236 over Little East Fork Pigeon River (Haywood County, NC)

Key Personnel Role: Lead Design Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project: 2016-2021 | Assigned: 2017-2021

Owner Contact Information: NCDOT | Zach Shuler | 828-488-0902 | ztshuler@ncdot.gov
Design/Construction Value: $140,000/$1.033 Million

Project Description: Shortly after joining WSP, Tom was assigned as lead design engineer. He was
design project manager responsible for client coordination, monitor and updated schedules and budgets,
and supervised discipline leads. Bridge is a rural, two-lane bridge replacements with required design
services including roadway, hydraulics, structures, and geotechnical along with maintenance of traffic, utility
coordination, right of way and environmental permitting services. This is one of the 10 bridge replacement
projects in the Group H bundle which WSP provided design services and Tom was lead design engineer.
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Project #2: Replace Bridge 590 on SR 1729 over Somey Creek (Rutherford County, NC)

Key Personnel Role: Lead Design Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project: 2018-2021 | Assigned: 2018-2021

Owner Contact Information: NCDOT Division 13 | Joel Davis | 828-250-3360 | jmdavis@ncdot.gov
Design/Construction Value: $150,000/$1.24 Million

Project Description: Lead structural engineer for single span bridge replacement. Superstructure for the
102 foot span is 39” concrete box beams. Substructure is reinforced concrete end bents with steel H pile
foundations. Skew angle is 120 degrees and staged construction was used for maintenance of traffic.

Project #3: Express Design-Build, Division 14 Year 3 Contract B (Haywood and Jackson Counties, NC)

Key Personnel Role: Lead Design Engineer

Experience with Current Firm: No, Parsons Transportation Group, Inc.

Project/Assignment Duration:  Project: 2014-2017 | Assigned: 2014-2017

Owner Contact Information: NCDOT | Tim McFadden | 919-707-6615 | tmcfadden@ncdot.gov
Design/Construction Value: $1 Million/$5.5 Million (Design-Build Contract)

Project Description: Lead structural engineer responsible for bridge design and plans for six single span
bundled bridge replacements. One site is a 50 foot prestressed concrete girder superstructure utilizing
AASHTO Type | (28” girders). The remaining sites are cored slab superstructures. At four of the six sites staged
construction was used for maintenance of traffic with off-site detours utilized for the remaining two sites.

Project #4: 1-485 Charlotte Outer Loop Design-Build (R-2248E) (Mecklenburg County, NC)

Key Personnel Role: Lead Design Engineer (Design Manager, 2012)

Assistant Design Manager and Lead Structural Engineer (2010-2011)
Experience with Current Firm: No, CDM Smith (formerly Wilbur Smith Associates)
Project/Assignment Duration:  Project: 2009-2015 | Assigned: 2009-2012
Owner Contact Information: NCDOT | Tim McFadden | 919-707-6615 | tmcfadden@ncdot.gov
Design/Construction Value: $10 Million/$140 Million (Design-Build Project)
Project Description: Lead structural engineer and Assistant Design Manager at the inception of this project
and became Design Manager in 2012. The project included design and construction of 20 prestressed
concrete girder bridges, retaining walls and sound barrier walls. As Assistant Design Manager and lead
structural engineer coordinated design for structures, geotechnical and hydraulics services and monitored
submittal schedules, progress and budgets for structures and associated disciplines. As Design Manager
responsible for schedule and budget of remaining design deliverables; negotiated design fee and prepared
schedule for Owner added scope post-award.

Project #5: 1-26 and NC 146 Interchange Improvements Design-Build (R-2813B) (Buncombe County, NC)

Key Personnel Role: Lead Design Engineer (Design Manager, 2009-2011)

Lead Structural Engineer (2007-2011)
Experience with Current Firm: No, CDM Smith (formerly Wilbur Smith Associates)
Project/Assignment Duration:  Project: 2007-2011 | Assigned: 2007-2011
Owner Contact Information: NCDOT | Tim McFadden | 919-707-6615 | tmcfadden@ncdot.gov
Design/Construction Value: $54 Million (Design-Build Contract)
Project Description: Lead structural engineer on this project since inception and took on Design Manager
responsibilities in 2009. Structures lead for replacing the existing bridge over the French Broad River with a
400 foot, four span, prestressed concrete girder bridge and replacing the existing dual bridges on 1-26 over
NC 146 with a stage constructed 257-foot single span curved steel plate girder bridge. As Design Manager
responsible for schedule and budget for delivery of the remaining design deliverables, design support during
construction, submittal of as-built plans and project closeout.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
N/A
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Kenneth Lynn Morgan B
Construction Manager

b. Role of Key Individual for this Project:
Construction Manager
c. Name of Firm with which you are now associated:
Superior Construction Company Southeast, LLC
d. Years of Experience: With this Firm 5 Years With Other Firms 29  Years

+ Blythe Development Co.: Superintendent/Construction Manager - Responsible for overseeing bridge
construction projects including managing crews, subcontractors, safety, supply deliveries, and schedules.
2017-Present.

+ Carolina Bridge Company: Superintendent - Oversaw day-to-day operations of construction at bridges sites
and directly managed construction crews, equipment, subcontractors, and safety. 2012-2014.

* Flatiron Construction:

+ Assistant Superintendent - Helped superintendent oversee the construction of roads and bridges and
assisted with scheduling, supervising laborers, and managing the crews and safety. 2003-2012.

+ Foreman - Ensured productivity of daily operations and worked closely with the management team with
schedules, equipment and safety. 1993-2006.

+ Laborer - Performed construction activities including asphalt and concrete work, earthwork, demolition,
clean up, and structure placement while following safety protocol. 1986-1993.

e. Education:
High School Diploma

f. Active Registrations:
N/A

g. Document the extent and depth of your experience and qualifications relevant to the Project.
Project #1: US 321 over Big Allison Creek (York County, SC)

Key Personnel Role: Superintendent

Experience with Current Firm: No, Blythe Development Co.
Project/Assignment Duration:  Project: 2020-2021 | Assigned: 2020-2021
Owner Contact Information: SCDOT | Jared Bragg | 803-448-5876 | braggjk@scdot.org
Design/Construction Value: $5.6 Million

Project Description: This bridge replacement project required multi-phase
construction to maintain traffic on two lanes at all times. Kenny was responsible
for overseeing the construction activities and ensuring quality work while
enforcing safety and compliance with the specifications. He managed the
construction crews, supplier schedules and equipment. The new 200’ steel girder E=
bridge was completed on-time and within budget.

Project #2: Charlotte Water Stowe Bridge Project (Charlotte, NC)

Key Personnel Role: Superintendent

Experience with Current Firm: No, Blythe Development Co.

Project/Assignment Duration:  Project: 2021-2022 | Assigned: 2021-Present

Owner Contact Information: Charlotte Water | Nicole Bartlett | 704-497-8801 | Nicole.Bartlett@charlottenc.gov
Design/Construction Value: $3.8 Million

Project Description: Charlotte Water is building two access roads to provide
dedicated access to the new Stowe Facility and the Long Creek Pump Station.
The Northern Access Road alignment and a Southern Access Road which will be
constructed to link the Long Creek Pump Station and the Stowe Facility. The Southern
Access Road will include a bridge over Long Creek that will include a multi-use path |
for bicycles and pedestrians to improve public access to the River. The scope involves
new location bridge construction of a three-span box girder bridge and associated
roadway work over Long Creek for access to Charlotte Water’s new Stowe Regional
Facility. Kenny is overseeing day-to-day operations and safety including direct
management of constructions crews, equipment and subcontractors on-site.
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Project #3: Washington Bypass (Washington, NC)

Key Personnel Role: Assistant Superintendent

Experience with Current Firm: No, Flatiron Construction
Project/Assignment Duration:  Project: 2006-2010 | Assigned: 2009-2010
Owner Contact Information: NCDOT | Tim McFadden | 919-707-6615 | tmcfadden@ncdot.gov
Design/Construction Value: $192 Million

Project Description: This project was a Design-Build 6.8-mile highway bypass
around Washington and Chocowinity, NC. This job at the time was the largest
construction contract ever awarded by the NCDOT. Kenny’s job was to build from
the north side of a 3- mile bridge along highway 17. This was built in a span-by-
span method, working from the top-down method.

Project #4: Hwy NC 175 Bridge over Lake Chatuge (Hayesville, NC)

Key Personnel Role: Superintendent

Experience with Current Firm: No, Carolina Bridge Company

Project/Assignment Duration:  Project: 2006-2010 | Assigned: 2009-2010

NCDOT | Greg Wallace, Asst. Resident Engineer (former) and Ronald
Woods, Asst. Resident Engineer | 828-321-5061 | rwoods@ncdot.gov

Design/Construction Value: $2 Million

Project Description: This structure was considered structurally deficient due
to a substructure condition appraisal of 4 out of 9 and structural evaluation of

2 o f9 according to FHWA standards. The existing bridge was a seven-span
structure that consisted of reinforced concrete deck girders. The end bents
consisted of concrete abutments. The interior bents consisted of reinforced
concrete post and beam. It was constructed in 1941 and was 331 feet long with
a traffic volume of 4600 VPD. The replacement structure consisted of a 350’
long with two 11-foot lanes with 4-foot offsets on each side. The roadway grade = FEESEEe
remained the name. The existing roadway was widening to 22’ pavement wide to

provide two 11’ lanes. Kenny oversaw the day-to-day operations, bridge crews,

and safety including direct management of constructions crews, equipment and
subcontractors on-site.

Owner Contact Information:

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
Kenny is currently completing the US-1 Over I-20 project that will be complete in March 2024, allowing him to
be assigned to this project as required by the RFQ.
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor: Superior Construction

X

a. Project Name, Delivery
Method (DBB, DB, etc.), &

b. Name of lead responsible for the overall
project design or construction

c. Contact information of the Client & their
Project Manager who can verify Superior

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated
Project Construction Cost

f. Dollar Value of Work
Performed by Superior (in

Location (City, State) Construction Southeast, LLC’s responsibilities (in thousands) thousands)
Name: Name of Owner: FDOT
CR-200A (Pages Dairy Rd) | Name: Project Manager: Jessica Tippett 12/2022 $4,200 $4,200

over Lofton Creek
Location: Yulee, FL

Superior Construction Company

Phone: (904)360-5504
Email: Jessica.Tippett@dot.state.fl.us

g. Narrative describing the work performed by Superior

Work performed on this contract consisted of replacement of the CR-200A bridge over Lofton Creek, reconstruction of the approaches and new 16 water main installed on the utility shelf of the
new bridge. A Temporary ACROW Bridge was installed and used while all the permanent construction occurred to not disturb any existing traffic.

The substructure of the temporary bridge consisted of temporary 24” steel pipe piles and beam & lagging for the abutment walls. For the superstructure of the bridge, FDOT provided the ACROW
bridge which we built onsite and mounted onto the substructure. All this was connected with a temporary roadway section to tie-in traffic into the existing road outside of the full reconstruction.

The permanent construction of the bridge consisted of 24” concrete square piles and four bents for the substructure and Florida Slab Beams (FSB’s) with an 8.5” concrete deck topping for the
superstructure. Also 36” single slope barrier walls were constructed and as mentioned above a 16” watermain was mounted on top of the bridge.

The roadway portion tie-in to the bridge and the existing road reconstruction consisted asphalt base with asphalt paving with shoulder gutter for drainage, guardrail at each of the connections to the
bridge and slope protection with rip rap.

h. Self-Assessment. The information provided in this section should be a self-assessment of Superior’s performance on the project to identify Superior with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify that Superior has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Superior Construction was able to complete the project within the allowable contract time and under budget. Superior Construction was able to work in partnership with FDOT/CEI to avoid delays or claims and even though the project
went through a redesign process for one of the abutments the project did not incur on any delays thanks to the good communication between all parties involved.

1. Quality Initiatives. Discuss Superior’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Superior Construction was able to work in partnership with FDOT/CEI in the redesign process of one of the bridge abutments to create a better product without further impacting or disturbing the creek channel.

Another initiative that saved time in procuring materials, was to change the location of test piles and drive them at the same time with permanent piles for the temporary bridge combining both phases which saved time with production
piles procurement.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Superior shall provide a detailed explanation below.

N/A
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor: Superior Construction

a. Project Name, Delivery b. Name of lead responsible for the overall c. Contact information of the Client & their d. Actual or Estimated Construction & e. Actual or Estimated f. Dollar Value of Work
Method (DBB, DB, etc.), & | project design or construction Project Manager who can verify Superior Professional Services Completion Date Project Construction Cost | Performed by Superior (in
Location (City, State) Construction Southeast, LLC’s responsibilities (in thousands) thousands)

Name: Name: Name of Owner: Florida Department of NTP =12/3015 Original Contract Value =

SR 200 (A1A) West of L ) . Transportation Start Date = 1/24/16 . .

. Contractor: Superior Construction . ) . . . L $59,962,436.00 Original Estimated Value
Rubin Rd to East of CR 107 Designer: Arcadis Project Manager: Jessica Tippett Original Completion = 5/8/19 Final Contract Value = . $35.098.537.13
(Scott Rd) ' Phone: 904-360-5504 Final Completion = 5/7/21 $66.018.856.58 o
Location: Yulee, FL Email: Jessica.tippett@dot.state.fl.us T

g. Narrative describing the work performed by Superior

Project Description: The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, traffic signals, highway
signing, guardrail, bridges, sidewalks, JEA water and sewer, and other incidental construction on SR 200 in Nassau County from West of Rubin Road to East of CR 107/Scott Road. Total
length of project - 4.878 miles. Total bridge length - 0.041 miles.

Included complete reconstruction to a 6-lane roadway with new turning lanes and new bridge over Lofton Creek. 165,203 LF of temporary concrete barrier wall install & reset. 35,261 1f on
new water and force mains with 27,446 If of removal / abandonment (this work by sub), roadway demolition (85,000 tons of millings), 52,361 If of pipe with 514 each drainage structures,
90,445 If of concrete curb and traffic separators (this work by sub), 32,801 sy of sidewalks (this work by sub), 213,796 tons of limerock placed, 134, 799 tons of asphalt placed (this work by
sub), 8 signalized intersections (this work by sub), new 3- span bridge over Lofton Creek, removal of 38,008 sy of existing concrete pavement, 7 stormwater management ponds, 258,410 cy of
roadway excavation, 12,970 cy of subsoil excavation, and 259,742 cy of placed embankment.

h. Self-Assessment. The information provided in this section should be a self-assessment of Superior’s performance on the project to identify Superior with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify that Superior has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The project was finished within the allowable time. We worked diligently to avoid costs and time increase or to mitigate the effects of changed conditions. All of our requests for additional money or time were in good faith, accurate,
timely, and well documented as requested. This can be seen as shown on the Contractor Performance Report provided by the owner in regards to the Contractor. The Contractor rating was 96 out of a maximum value of 98.

The increase in Contract value was related to quantity modifications, unforeseen conditions, and added work. Examples include ... 1) Several change orders were related to Hurricane Impacts (State Declared Emergency Situations) that
occurred over the course of the project. The change orders are related requests made by the Owner during these impacts. 2) An unforeseen condition included the delamination of the existing roadway. In order to maintain traffic during
construction, the existing roadway had to be resurfaced in various locations. This was a request by the Owner. 3) An unforeseen condition included the removal of existing concrete pavement that was underneath the existing roadway.
This concrete pavement was unknown to the Owner at the time of Bid and was directed by the Owner to be removed. 4) Several changes related to the installation of a new water and force main in order to accommodate field conditions
and utility agency requests. 5) Changes related to utility conflicts that were not identified or able to be anticipated at the time of Bid. As noted above, these items, along with others, were all coordinated with the Owner to quickly arrive
at a resolution. There was never a need to escalate for a ruling by the DRB, or further to legal resolution, on this Contract. The Contractor, Owner, and CEI had a great working relationship that allowed for resolution to occur at its
lowest levels.

1. Quality Initiatives. Discuss Superior’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The key to a successful project is communication between the Owner and the Contractor. On this project, there was a great working relationship between the Owner, the Owners rep (CEI), and the Contractor. Regular progress meetings
were held bi-weekly (weekly if there was a need) to discuss the project. The status of time and money was discussed. A 3-week look ahead schedule was distributed. The monthly Contract CPM schedule was reviewed and discussed.
Any upcoming needs, upcoming submittals, RFIs, etc. were discussed. Any issues that arose or are on-going were discussed and status updates provided. In addition to regular progress meeting, periodic DRB (Dispute Review Board)
meetings are held. The DRB board are members that would assist in settling any disputes that may come between the Owner and Contractor. On this project, there was not a need for any DRB rulings on any issues. Any issues that
were found, were able to be worked through directly between the Owner, the CEI, and the Contractor. As seen by the Contractor Performance Rating provided by the Owner, the scores in the categories of Pursuit of Work, Proper MOT
& Impact to Traveling Public, Timely Submittals, Timely completion, Coordination, Mitigation of Cost & Time Overruns, Environmental Compliance, and Conformance with Contract were all near the Maximum Value Achievable.
The Contractor received a 96 Rated Value out of a Maximum Value of 98.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Superior shall provide a detailed explanation below.

N/A
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
[Name of Lead Designer — WSP USA Inc.]

a. Project Name, Delivery b. Name of lead responsible for the overall c. Contact information of the Client & their d. Actual or Estimated Construction & e. Actual or Estimated f. Dollar Value of Work
Method (DBB, DB, etc.), & | project design or construction Project Manager who can verify WSP USA Inc.’s | Professional Services Completion Date Project Construction Cost | Performed by WSP USA
Location (City, State) responsibilities (in thousands) Inc. (in thousands)
Name: Replace Bridge 401

on SR 1236 over Little East | Name: Name of Owner: NCDOT Division 14 12/2021 (Design Completion)

Fork Pigeon River WSP USA Inc. (Lead Designer) Project Manager: Zach Shuler, PE 10/2023 (Construction Completion — $1.033 $140.000
Delivery Method: DBB 434 Fayetteville Street Phone: (828) 488-0902 . ’ ’

Location: Haywood County, | Raleigh, NC 27601 Email: ztshuler@ncdot.gov estimated)

NC

g. Narrative describing the work performed by WSP USA Inc.

WSP was lead designer to NCDOT Division 14 for this rural, two lane bridge replacement project over Little East Fork Pigeon River. WSP provided roadway design, hydraulic
design, and structure design services in additional to preparing maintenance of traffic plans, erosion control plans and the environmental permit drawings. Subconsultants were
utilized for bridge foundation recommendations, utility coordination and right of way services. The existing load restricted timber bridge was replaced with a new single span
structure with a span length of 57 feet. The new superstructure is 21" concrete cored slab units with transverse post-tensioning and an asphalt wearing surface topping. Substructure is
two reinforced concrete abutments on footings supported by steel H piles. The proposed bridge was constructed in stages with traffic remaining on the existing bridge during stage 1
construction. Transportation management plan included provided access to driveway for nearby private residence. WSP prepared design, plans and special provisions along with
developing the pay item list and estimating probable construction cost.

Relevance to Bridge Package 20: Bridge Replacement of similar size; design management, roadway design, hydraulic design, structure design, cored slab superstructure,
transportation management plans, existing driveway access, erosion control plans, utility coordination and right of way; key person Thomas Malvia Harris, PE, SE, PMP as lead
design engineer and structures lead.

h. Self-Assessment. The information provided in this section should be a self-assessment of WSP USA Inc.’s performance on the project to identify WSP USA Inc. with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify that WSP USA Inc. has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The team optimized design by establishing a proposed profile which closely matched existing grade while providing the structure depth and minimum low chord elevation required. Cored slab superstructure was placed on a constant 2%
transverse slope to minimize the asphalt wearing surface thickness and to facilitate tie-in of SR 1236 to SR 1129 at the intersection approximately 60 feet east of the end bent. Coordinated with nearby property owners regarding
maintenance of driveway access during construction.

1. Quality Initiatives. Discuss WSP USA Inc.’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

WSP’s quality initiatives included technical reviews, oversight reviews, interdisciplinary reviews, and constructability reviews to ensure NCDOT project design criteria requirements were met and that all WSP quality procedures were
followed. WSP utilized tracking spreadsheets to monitor design costs on a weekly basis. Deliverable progress was recorded, and updates provided to the Owner as part of the monthly coordination process.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, WSP USA Inc. shall provide a detailed explanation below.

N/A
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
[Name of Lead Designer — WSP USA Inc.]

a. Project Name, Delivery b. Name of lead responsible for the overall c. Contact information of the Client & their d. Actual or Estimated Construction & e. Actual or Estimated f. Dollar Value of Work
Method (DBB, DB, etc.), & | project design or construction Project Manager who can verify WSP USA Inc.’s | Professional Services Completion Date Project Construction Cost | Performed by WSP USA
Location (City, State) responsibilities (in thousands) Inc. (in thousands)

Name: Replace Bridge 590

on SR 1729 over Somey Name: Name of Owner: NCDOT Division 13

Creck WSP USA Inc. (Lead Designer) Propct Manager. Joel Davis, Engineering 12/2021 (Demgq Completlog )
. . Specialist | 11/2023 (Construction Completion — $1,242 $150,000
Delivery Method: DBB 434 Fayetteville Street ] .
C7 . Phone: (828) 250-3360 estimated)
Location: Rutherford Raleigh, NC 27601 Email: jmdavis@ncdot.gov
County, NC ) €

g. Narrative describing the work performed by WSP USA Inc.

WSP was lead designer to NCDOT Division 13 for this rural, two lane bridge replacement project over Somey Creek. WSP provided roadway design, hydraulic design, and structure
design services in addition to preparing maintenance of traffic plans, erosion control plans and the environmental permit application (including impact drawings). Subconsultants were
utilized for utility coordination and right of way services with NCDOT providing the bridge foundation recommendations. The existing bridge was replaced with a new single span
structure with a span length of 102 feet. Superstructure is 39” concrete box beam units with transverse post-tensioning and asphalt wearing surface. Bridge skew angle is 120 degrees
and substructure is reinforced concrete abutments on concrete spread footings. Traffic was maintained by stage constructing the new bridge. WSP prepared design, plans and special
provisions along with developing the pay item list and estimating probable construction cost.

Relevance to Bridge Package 20: Bridge Replacement of similar size; box beam superstructure, roadway design, hydraulic design, structure design, traffic control plans, erosion
control plans, maintain driveway access, staged construction, superelevation on the bridge services; key person Thomas Malvia Harris, PE, SE, PMP as lead structural engineer.

h. Self-Assessment. The information provided in this section should be a self-assessment of WSP USA Inc.’s performance on the project to identify WSP USA Inc. with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify that WSP USA Inc. has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The team optimized design by establishing placing the alignment for the proposed roadway in a tangent and keeping the horizontal curves (one at each end of the bridge) off the proposed bridge. A constant 3% superelevation was used
in the approach curves and on the bridge. A retaining wall was utilized at the southeast corner of the bridge to keep the toe of slope out of the jurisdictional stream, maintain minimum top of bank setback and establish a bridge length
which allowed for use of a single span box beam structure.

1. Quality Initiatives. Discuss WSP USA Inc.’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

WSP’s quality initiatives included technical reviews, oversight reviews, interdisciplinary reviews, and constructability reviews to ensure design criteria requirements are met and that all WSP quality procedures are followed. WSP
utilized tracking spreadsheets to monitor design costs on a weekly basis. Deliverable progress was recorded and updates provided to the Owner on a monthly basis.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, WSP USA Inc. shall provide a detailed explanation below.

N/A
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Appendix C:

Not Applicable
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R | UPERIOR

July 24, 2023

Carmen Wright

South Carolina Department of Transportation
955 Park Street

Columbia, SC 29201

Re:  Design-Build Project, Bridge Package 20, Chesterfield, Fairfield, Lancaster, and York Counties,
South Carolina

Dear Ms. Wright:

|, Kevin McGlinchey, in my capacity as President of Superior Construction Company Southeast, LLC (the
“Company’}, and not in my personal capacity, deliver this letter pursuant to Section 3.6.1 (Legal and Financial:
Financial Capacity) of the Request for Qualifications issued July 6, 2023, by the South Carolina Department of
Transportation for the Design-Build Project, Bridge Package 20 (“the Project’) in Chesterfield, Fairfield,
Lancaster, and York Counties.

| hereby declare that, as of the date hereof, the Company has the financial capacity and resources necessary to
complete the Project as proposed in the RFQ.

State of Florida
County of Duval

Sworn to and subscribed before me thls&L\ X + dayof, }Q 5{ ZQ_ZZ) by ‘ g@,ﬂ\j ) N 5! ;(\;ﬂ\ﬂu \Q\(

(name of person signing affidavit)

n
Notary Public

QBU.\\I 2\ i ZOZLD Personally Known__X Or Produced Identification

. N 1. ey A
Commission Expires i aaia
Notary Public State of Florida

Catherine Gearing
My Commission MHH 291154
" Expires 7/21/2026

=l

e e

7072 Business Park Blvd N, Jacksonville, FL 32256 | 904.292.4240 superiorconstruction.com
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CHiR
SURETY

July 11, 2023

South Carolina Department of Transportation
955 Park Street
Columbia, SC 29201

RE: Superior Construction Company Southeast, LLC
Project: Bridge Package 20 - Contract ID# 5462320

To Whom It May Concern:

Superior Construction Company Southeast, LLC is a highly regarded and valued client of American Global
and Continental Casualty Company (“the CNA Companies”). Superior Construction Company Southeast,
LLC is capable of providing Bid, Performance and Payment bonds in excess of $400,000,000 for any
single contract and in excess of $1,250,000,000 in the aggregate. Continental Casualty Company is rated
by AM Best as A, Class XV and is licensed to do business in all 50 States.

The CNA companies anticipate no difficulty in providing final bonds on behalf of Superior Construction
Company Southeast, LLC. Naturally, we would expect that the execution of any final bonds would be
subject to our normal underwriting review of the final contract terms and conditions by our client and
ourselves.

This letter does not constitute an assumption of liability, and we assume no liability to you or to any
third parties by the issuance of this letter. If we can provide any further assurances or assistance, please
do not hesitate to call upon us.

Sincerely,
Continental Casualty Company

William G. Griffin
Attorney-in-Fact

American Global, LLC
900 South Pine Island Road, Suite 210
Plantation, FL 33324
(305) 351-9153
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):
/ - 7127123

Syénatur Date

Kevin McGlinchey
Print Name

Superior Construction Company Southeast, LLC
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation

contract personnel.

Name Phone

Company
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Appendix F:

Not Applicable
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SCCOT

South Carolina
Department of Transportation

NOTICE TO PROPOSERS

Bridge Package 20
Design-Build — Contract ID 5462320
Chesterfield, Fairfield, Lancaster, and York Counties

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are rtequired to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

7/27/23

PROPOSER’s Signature Date

Kevin McGlinchey
Printed Name

For: Superior Construction Company Southeast, LLC
Design-Build Team Name

=)

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER

E WS I ) Statement of Qualifications | Appendix G



APPENDIX H

KEY INDIVIDUAL AND
CONTRACTOR/ DESIGNER
REFERENCE FORM(S)




SCDOT Bridge Package #20 | Contract ID: 5462320

SCCOT

APPENDIX H - KEY INDIVIDUAL REFERENCES FORM

Last Name Key Individual Name Project Name Role. qf &y
Individual
BurnsJM@scdot.org John Burns Timothy Brian Marsh, DBIA | US 1 Over I-20 Interchange Improvements Design-Build | Project Manager | SUPERIOR
buckmr@scdot.org Michael Buck Timothy Brian Marsh, DBIA | Bridge Replacement US 1 Over CSX Richland County | Project Manager | SUPERIOR
Ibshaver@ncdot.gov Larry Shaver | Timothy Brian Marsh, DBIA | Business |-40 Design-Build (Forsyth County, NC) Cc&;‘;;gggfn SUPERIOR
jescott1@ncdot.gov Jordan Scott Timothy Brian Marsh, DBIA [-40 Design-Build (Davie/Forsyth County, NC) Project Manager | SUPERIOR
kseitz@ncdot.gov Kelly Seitz Timothy Brian Marsh, DBIA | -85 Design Build, MM77-MM82 (Rowan County, NC) | Project Manager | SUPERIOR
awelch@dot.ga.gov Albert Welch | George Adam Steele, II FPAD SRV [RIEF BITRED ROPEEImAnS Sl | ASSIEES FIOESE ) oermeners
Roadway Widening Project Manager
ataylor@augustaga.gov | Anthony Taylor George Adam Steele, llI 5th Street Bridge Rehabilitation Project Assu\s/;c::;gPé?Jed SUPERIOR
BurnsJM@scdot.org John Burns George Adam Steele, llI 1-20 Widening Lexington County, SC Field Engineer | SUPERIOR
bhjones@ncdot.gov Brandon Jones George Adam Steele, llI I-85 Rehab and Widening in Vance/Warren Counties | Project Engineer | SUPERIOR
bdcanipe@ncdot.gov Brett Canipe George Adam Steele, llI [-77 HOT Lanes Ass?\;l::lr’:ngrrqect SUPERIOR
Thomas Malvia Harris, PE, | Replace Bridge 401 on SR 1236 over Little East Fork Lead Design
A R e gen e Siier SE, PMP Pigeon River (Haywood County, NC) Engineer e
. . . Thomas Malvia Harris, PE, | Replace Bridge 590 on SR 1729 over Somey Creek Lead Design
ek E@iEs ey Sz e SE, PMP (Rutherford County, NC) Engineer I
. Thomas Malvia Harris, PE, | Express Design-Build, Division 14 Year 3 Contract B Lead Design
G e EEmeEer gy Tim LS SE, PMP (Haywood and Jackson Counties, NC) Engineer UL
. Thomas Malvia Harris, PE, | [-485 Charlotte Outer Loop Design-Build (R-2248E) Lead Design
tmcfadden@ncdot.gov Tim McFadden SE, PMP (Mecklenburg County, NC) Engineer WSP
. Thomas Malvia Harris, PE, | 1-26 and NC 146 Interchange Improvements Design- Lead Design
SR T i o Tim MERECEE SE, PMP Build (R-2813B) (Buncombe County, NC) Engineer A
braggjk@scdot.org Jared Bragg Kenneth Lynn Morgan US 321 over Big Allison Creek (York County, SC) Superintendent | SUPERIOR
MR LTI Nicole Bartlett Kenneth Lynn Morgan Charlotte Water Stowe Bridge Project (Charlotte, NC) Superintendent | SUPERIOR
charlottenc.gov
: : ; Assistant
tmcfadden@ncdot.gov Tim McFadden Kenneth Lynn Morgan Washington Bypass (Washington, NC) Superintendent SUPERIOR
rwoods@ncdot.gov Ronald Woods Kenneth Lynn Morgan Hwy NC 175 Bridge over Lake Chatuge (Hayesville, NC) | Superintendent | SUPERIOR

Ewsp
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SCCOT

APPENDIX H - WORK HISTORY REFERENCES

First Name Last Name Company Name Project Name

References from 3.3.1 (Not shown on Work History form)

. ; Florida Department of ; . : SUPERIOR &
kerrie.harrell@dot.state.fl.us Kerrie Harrell Transportation Brooks Bridge Replacement Design-Build WSP
richard.moss@dot.state.fl.us Richard Moss FLelitec] Department B Phased Progressive Westshore Design-Build SEERIOIR S

Transportation WSP
scott.lent@dot.state.fl.us Scott Lent i Departrpent el [-95 & [-295 Interchange Reconstruction Design-Bid-Build LRSI
Transportation WSP
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