Dominion Energy Gas

Table 1 Scope of Utility Work*

SCDOT SHARE, S UTILITY SHARE, $
PARTY RESPONSIBLE FOR RELOCATION (Prior | RELOCATION (Non-
CONFLICT UTILITY WORK Rights) Prior Rights) BETTERMENTS
Conflict 3026 — Jamil Road 4” Steel Gas Main (a.)
ALONG ROUTES: Jamil Road SCDOT (In-Contract) 5 - |5 218,400 5
Relocatilng eX|st|n.g 4” gas main along Jia\m!l Road from a. new valve at UTILITY (Design Reviews and CEl) S - S S
SCOPE: approximate Station 9280+00 RT, continuing along Jamil Road to a new valve at
' the intersection of Jamil Road and St. Andrews Road, approximate St. Andrews subtotal S - |'$ 218,400 S
Road Station 16+00 LT (approximately 2,100 LF).
Conflict 3009 - Fernandina Road 2” Steel Gas Main (b.)
ALONG ROUTES: Fernandina Road SCDOT (In-Contract) > Rk 91,000 >
Relocatmg'ex'lstmg 2” gas main faC|I|t|es ngar Beatty Road at Fernandina Road UTILITY (Design Reviews and CEl) S - S S
SCOPE: from an existing valve at approximate Station 9249+00 LT to a new valve at
' approximate Station 9276+00 LT along Fernandina Road at Evelyn Drive subtotal S - |'$ 91,000 S
(approximately 1,750 LF).
Conflict 3010 — Fernandina Road 6” Steel Gas Main (c.)
ALONG ROUTES: Fernandina Road SCDOT (In-Contract) > - |5 78000 >
Relocatmg existing 6 gas main facilities along Fernandina Rc?ad from a.new valve UTILITY (Design Reviews and CEI) S - S S
SCOPE: at approximate Station 9303+00 LT to a new valve at approximate Station
9309+00 LT at St. Andrews Road (approximately 600 LF). Subtotal S - |'$ 78,000 S
Conflict 3051 — St. Andrews 4” & 6” Gas Mains — combination of existing 4” & 6” gas mains (d.)
ALONG ROUTES: I-26 @ St. Andrews Road SCDOT (In-Contract) > - | % 362,700 > 362,700
A new bore crossing |-26 at approximate station 292+00 LT to RT to combine the | UTILITY (Design Reviews and CEl) > ) > >
SCOPE: existing 4” and 6” gas mains running along St. Andrews Road and crossing I-26
into a new 8” gas main (approximately 900 LF). Subtotal 5 - |$ 362,700 $ 362,700
Conflict 3140 — Berryhill Road 2” Plastic Gas Main (e.)
ALONG ROUTES: Berryhill Road SCDOT (In-Contract) > Rk 23,400 >
Relocat.mg eX|st|n.g 2” gas main along Berryhill Road fro.m a new.valve at . UTILITY (Design Reviews and CEI) S - S S
SCOPE: approximate Station 9345+50 RT to a new valve at the intersection of Berryhill
' Road and Executive Center Drive at approximate station 9350+00 RT S - S 23,400 S

(approximately 450 LF).

Conflict 3171 — Rockland/Zimalcrest Drive 6” Gas Main (f.)

Subtotal
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ALONG ROUTES: Rockland Drive/Zimalcrest Drive off of Bush River Road SCDOT (In-Contract) 28,500
Relocating existing 6” gas main along Rockland/Zimalcrest Drive from a new UTILITY (Design Reviews and CEl)
SCOPE: valve at approximate station 9167+00 RT along Rockland Drive to a new valve at 58500
approximate station 9171450 RT (approximately 450 LF). Subtotal ’
Conflict 3111 — Browning Road 6” Gas Main (g.)
ALONG ROUTES: Browning Road SCDOT (In-Contract) 156,000
Relocating existing 6” gas main along Browning Drive from a new valve at UTILITY (Design Reviews and CEl)
SCOPE: approximate Station 9363+00 LT to a new valve at approximate station 9375+00 156.000
LT (approximately 1,200 LF). Subtotal ’
Conflict 3274 - 1-26 / 1-20 interchange 6” Gas Main (h.)
ALONG ROUTES: Browning Road to Rockland/Zimalcrest Drive SCDOT (In-Contract) 330,000 23,600
A nevy bore crossing I—2.6 to reIoc§te and replace the ex!stlng 6” gas main, . UTILITY (Design Reviews and CEl)
crossing 1-26 at approximate Station 356450 LT to RT with a new 8” gas main to
SCOPE: tie into a new valve at approximate Rockland/Zimalcrest Drive station 9169+00 390,000 93,600
Rt and a new valve at approximate Browning Road station 9363+00 LT Subtotal
(approximately 600 LF).
Conflict 3194 — Bush River Road / I-20 4” Gas Main (i.)
ALONG ROUTES: Bush River Road at I-20 Interchange SCDOT (In-Contract) 330,000 93,600
A new bore c'rossmg I—20.to relocate and rep!ace the existing 4 'gas main running | o (Design Reviews and CE)
SCOPE: along Bush River Road with a new 8” gas main. The new bore will cross 1-20 at
' approximate Station 120+50 LT to RT and tie back into the existing 4” gas main Subtotal 357,500 93,600
along Bush River Road at new valves (approximately 1200 LF & 500 LF Bore ).
Conflict 3371 — 1-20 near Gale Drive (j.)
ALONG ROUTES: I-20 at Gale Drive SCDOT (In-Contract) 357,500 85,800
A new bore crossing I-20 to relocate and replace the existing 6” gas main running | UTILITY (Design Reviews and
along Bush River Road with a new 8” gas main. The new bore will cross 1-20 at CEl)
SCOPE: . . . . .. ” .
approximate Station 188+00 LT to RT and tie back into the existing 6” gas main at 357,500 85,800
. Subtotal
new valves (approximately 550 LF).
Conflict 3221 — Bush River Road (k.)
. . . 72,800
ALONG ROUTES: Bush River Road near Zimalcrest Drive & I-26 SCDOT (In-Contract)
Relocating existing 4” gas main along Bush River Road from a new valve at g;l)LITY (Design Reviews and
SCOPE: approximate Station 69+00 RT to a new valve at approximate station 76+00 RT 22.800
’

(approximately 700 LF).

Conflicts 3080 / 3081 — Woodland Hills Road 4” Gas Main (l.)

Subtotal
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ALONG ROUTES: Woodland Hills Road at St. Andrews Road SCDOT (In-Contract) 5 5 31,200 5
Relocating existing 4” gas main along Woodland Hills Road from a new valve at UTILITY (Design Reviews and CEl) > > >
SCOPE: approximate Station 91+50 RT to a new valve at approximate station 94+50 RT 5 $ 31.200 5
(approximately 300 LF). Subtotal ’
Access Road to Days Inn 2” Gas Main (m.)
ALONG ROUTES: Unnamed Road to Days Inn SCDOT (In-Contract) > > 20,800 >
Relocating existing 2” gas main along this unnamed access road from a new UTILITY (Design Reviews and CEl) > > >
SCOPE: valve at Bush River Road Station 76+00, connecting to 4” gas main, to retain 5 $ 20.800 5
connection to Days Inn hotel along unnamed road (approximately 400 LF). Subtotal !
TOTAL | $ $ 2,250,300 $ 635,700

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. NIE = Not In Estimate

Iltems of Work Amount
PROPOSED UTILITY WORK ITEMS (a.) S 218,400
PROPOSED UTILITY WORK ITEMS (b.) $ 91,000
PROPOSED UTILITY WORK ITEMS (c.) $ 78,000
PROPOSED UTILITY WORK ITEMS (d.) S 725,400
PROPOSED UTILITY WORK ITEMS (e.) S 23,400
PROPOSED UTILITY WORK ITEMS (f.) S 58,500
PROPOSED UTILITY WORK ITEMS (g.) $ 156,000
PROPOSED UTILITY WORK ITEMS (h.) S 483,600
PROPOSED UTILITY WORK ITEMS (i.) S 483,600
PROPOSED UTILITY WORK ITEMS (j.) S 443,300
PROPOSED UTILITY WORK ITEMS (k.) S 72,800
PROPOSED UTILITY WORK ITEMS (1.) S 31,200
PROPOSED UTILITY WORK ITEMS (m.) S 20,800
TOTAL 52,886,000




