
BID SUMMARY REPORT
I‐85 over Rocky Creek ‐ Project ID  P038111
Thursday, January 23, 2020

Crowder United

Total Cost to Complete (A) $30,363,000.00 $29,970,000.00

Construction Time (b) 0 0

SOQ Score (C) 57.70 58.20

Technical Score (D) 93.90 91.80

Quality Credit Score (E) 64.00 64.00

Weighted Cost Score 49.35 50.00

Weighted Time Score 0.00 0.00

Weighted SOQ Score 5.77 5.82

Weighted Technical Score 18.78 18.36

Weighted Quality Credit Score 12.80 12.80

Total Weighted Criteria Score 86.70 86.98


