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Question No. Category Section Page / 
Doc No. Question/Comment Response Explanation

1 2.2.1 2 of 28
Will hydraulic design and scour modeling be required for the S‐154 over 

Murrells Inlet rehab bridge?
No_Revision No.

2 RFP 3 13 of 28

In the first bullet at the top of the page, the text implies that the Corrosion 
Specialist (CP) will design the entire bridge for the S‐154 site.  Should the 
beginning of this bullet be refined to state "The design for the Cathodic 
Protection System for S‐154…"?

Revision Revised.

3 2.2.2 2 of 28
Please define the bridges associated with each of the scope items listed in 

Section 2.2.2.
Revision Revised.

4 3.4.5 13 of 28

Under the description/qualifications for the Cathodic Protection Specialist 
please clarify that the first three sub‐bullets are qualifications for which at 
least one must be met and sub‐bullets 4 and 5 are requirements for the key 

individual.

Revision Revised to clarify.

5 2.2.7 4 of 28

Please consider reducing the DBE Participation goal.  Based on the scope of 
work to be performed at S‐154 and the location of both bridge sites, there is 
a limited number of DBE subcontractors available to perform work on this 
project.  Rebar install and incidental roadway items are the only anticipated 

DBE scopes available at S‐154.

No_Revision

No. This goal was determined in conjunction with the Minority & Small 
Business Affairs Office based on the anticipated eligible activities. It is 
SCDOT's expectation that the contractor put forth a good faith effort to reach 
this goal with input from SCDOT.

6 6.6 24 of 28
 4.Based on the unique design elements to be considered during the 

proposal development (Cathodic Protection and GFRP Rebar) please consider 
increasing the stipend amount to $20,000.

Revision Stipend increased to $20,000.00

7 7.5 25 of 28

Since the Cathodic Protection Specialist and associated firm will be involved 
in confidential conversations with the design build team and SCDOT 
throughout the procurement please add a statement prohibiting the 
Cathodic Protection Specialist and associated firm from submitting on 

multiple teams.

No_Revision No change.

8 RFP 2 4
DBE percentage is very high for a specialized project.  Please consider a much 
lower DBE percentage, in line with other DB bridge packages. It will be very 

difficult to obtain otherwise.
No_Revision

No. This goal was determined in conjunction with the Minority & Small 
Business Affairs Office based on the anticipated eligible activities. It is 
SCDOT's expectation that the contractor put forth a good faith effort to reach 
this goal with input from SCDOT.

9 RFP 6 24 Please consider increasing stipend to $20,000 Revision Stipend increased to $20,000.00

10 RFP 3 12
3.4.4 Project Manager ‐ last bullet  ‐ SCDOT DB Bridge Project RFPs have 

typically required progress meetings to be "at least biweekly meetings".  Can 
you clarify if the requirement will be weekly status meetings.

No_Revision No change. 

11 RFP 3 12
Request the allowance for a CP‐2 certified Technician be admissible with the 

requirement that the specialist be CP‐4 certified prior to award
No_Revision

No, CP‐4 level specialist is required to design the CP system.  We understand 
that advancing from CP‐2 to CP‐4 level certification would be difficult to 
achieve in the procurement timeline.
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12 RFP 3 15
3.5.1 ‐ Design Work History ‐ Request allowance for the use of cathodic 

protection projects for building substructure/foundations as an alternative to 
bridge rehabilitation projects

Revision Allowance will be added.  Bridge rehab projects are preferred.

13 RFP 3 12

3.4.5 (second to last bullet) Request replacement of Specialist with CP‐2 
Technician (or higher) be required on‐site for the duration of the CP system 
construction, testing and reporting. This will be more cost efficient for the 

project and provide the expertise needed in the field for this system.  
Specialist can attend meetings and provide oversite where needed during 

construction.

Revision

Language will be adjusted to allow CP‐2 technician to perform field 
measurements during construction and testing on behalf of the CPS.  The CPS 
must remain certified and part of the team for the duration of the project, 
but is not required to be on‐site.
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