
MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

Table 1 Scope of Utility Work

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (b.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 200 LF from a new handhole at Fernandina Road Station 9276+00 Lt along 
Evelyn Drive to a new handhole at Evelyn Drive Station 11+90 Lt.

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 200 LF
$  $5,850  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

200 LF
$  $5,850  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 2 EA $  $3,783  $ $  $  $

SCDOT In-Contract Work

    

Total $ $15,483  $ $  $  $

90



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (c.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 5,200 LF, from a new handhole at approximate Station 9306+50 Lt along 
Burning Tree Drive to a new handhole at approximate Station 9317+00 Lt. Continue the 
relocation from this new handhole to a new handhole at approximate station 9332+50 Lt at 
the intersection of Burning Tree Drive and Center Point Road.

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 2,600 LF
$  $76,050  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

2,600 LF
$  $76,050  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 7 EA $  $13,241  $ $  $  $

SCDOT In-Contract Work

   

Total $ $165,341  $ $  $  $

90



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (d.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 700 LF total conduit in a new bore across I-26 for all telecommunication 
utilities starting at the new handhole at approximate Burning Tree Drive Station 9317+00 Lt 
to a new handhole at approximate Berryhill Drive Station 9313+50 Rt.

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 350 LF
$  $10,238  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

350 LF
$  $10,238  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 2 EA $  $3,783  $ $  $  $

SCDOT In-Contract Work

    

Total $ $24,259  $ $  $  $

90



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (e.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit,  
approximately 12,700 LF total conduit, from a new handhole at approximate Station 21+50 Rt 
to a new handhole at approximate Station 25+00 Rt, then along Berryhill Road from a new 
handhole at approximate Station 9300+00 Rt at the St. Andrews Road interchange to the east 
along Berryhill Road to the new handhole at approximate Station 9313+50 Rt. Continue the 
relocation from this new handhole at approximate station 9313+50 Rt along Berryhill Drive to 
reconnect with existing facilities at approximate station 9359+00 Rt at Executive Center Drive. 

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 6,350 LF
$  $185,738  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

6,350 LF
$  $185,738  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 15 EA $  $28,373  $ $  $  $

SCDOT In-Contract Work

    

Total $ $399,849  $ $  $  $

90 days



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (f.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 3,000 LF total conduit at Browning Road at Center Point Rd from a new 
handhole at approximate Station 9332+50 Lt along Browning Road to a new handhole at 
approximate Station 9348+00 Lt.

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 1,500 LF
$  $43,875  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

1,500 LF
$  $43,875  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 4 EA $  $7,566  $ $  $  $

SCDOT In-Contract Work

$  $ $  $  $

Total $  $95,316  $ $  $  $

90 days



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (g.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 600 LF total conduit in a new bore across I-20 for all telecommunication 
utilities starting at a new handhole at approximate Browning Road Station 9348+00 Lt to a 
new handhole at approximate Browning Road Station 9351+00 Lt.  The bore shall extend 
beyond the limits of control of access. 

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 300 LF
$  $8,775  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

300 LF
$  $8,775  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 2 EA $  $3,783  $ $  $  $

I-20 Bore 1 LS

SCDOT In-Contract Work

 $87,750    

Total $ $109,083  $ $  $  $

90 days



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (h.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 6,400 LF total conduit, from a new handhole at approximate Browning Road 
Station 9351+00 Lt, continuing along Browning Road and Burnette Drive to a new handhole 
at approximate Burnette Drive Station 9383+00 Lt at Morninghill Drive.

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 3,200 LF
$  $93,600  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

3,200 LF
$  $93,600  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 8 EA $  $15,132  $ $  $  $

SCDOT In-Contract Work

$   $ $  $  $

Total $ $202,332  $ $  $  $

90 days



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (i.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 1,000 LF total conduit, in a new bore crossing I-26 bore  starting at a 
new handhole at approximate Browning Road Station 9363+75 Lt to a new handhole 
at approximate Rockland Road Station 9170+50 Lt. The bore shall extend beyond the 
limits of control of access. 

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit 500 LF
$  $20,475  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

500 LF
$  $20,475  $ $  $  $

Place (2) 30x48x36’ Fiber 
Glass concVault/Handhole 2 EA $  $3,783  $ $  $  $

I-26 Bore 1 LS

SCDOT In-Contract Work

$  $136,500  $ $  $  $

Total $  $181,233  $ $  $  $

90 days



MCImetro Access Transmission Service LLC
MOA -1-22 Sup 2                              

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

Items of Work Amount

PROPOSED UTILITY WORK ITEMS (a.) Not Used
PROPOSED UTILITY WORK ITEMS (b.) $15,483
PROPOSED UTILITY WORK ITEMS (c.) $165,341
PROPOSED UTILITY WORK ITEMS (d.) $24,259
PROPOSED UTILITY WORK ITEMS (e.) $399,849
PROPOSED UTILITY WORK ITEMS (f.) $95,316
PROPOSED UTILITY WORK ITEMS (g.) $109,083
PROPOSED UTILITY WORK ITEMS (h.) $202,332
PROPOSED UTILITY WORK ITEMS (i.) $281,233
PROPOSED UTILITY WORK ITEMS (j.) $32,001

TOTAL $1,224,897

*ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE

PROPOSED UTILITY WORK ITEMS (j.) PARTY RESPONSIBLE FOR 
UTILITY WORK PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

ACTUAL UTILITY WORK ITEMS
PRIOR RIGHTS NON-PRIOR 

RIGHTS
BETTERMENT

PULL/SPLICE FIBER & 
CUT-OVER TIMEFRAME 

(CALENDAR DAYS)

Pay Item & 
Description

QTY/UNIT
Place one (1) 2-in HDPE conduit and place one (1) 4.25-inch 7 way HDPE conduit, 
approximately 900 LF total conduit, and place three (3) handholes along Zimalcrest, 
approximate Station 9170+00 left, to Bush River Road, approximate Station 71+50 
right.

Pay Item & 
Description

QTY/UNIT

One (1) 2-in HDPE Conduit  450 LF
$  $13,163  $ $  $  $

One (1) 4.25 7-way HDPE 
Conduit

450 LF
$  $13,163  $ $  $  $

Place (4) 30x48x36’ Fiber 
Glass concVault/Handhole 3 EA $  $5,675  $ $  $  $

SCDOT In-Contract Work

$   $ $  $  $

Total $ $32,001  $ $  $  $

90 days


