

## **MEMORANDUM**

TO: FROM: RE: DATE:	Justin P. Powell, Deputy Secretary for Finance and Administration  Carmen Wright, Chief Procurement Officer for Project Delivery	
		uth Carolina Department of Transportation (SCDOT) received seven responses to the Qualifications (RFQ) for the above referenced project.
	statements.	As a result, the committee recommends that three of the seven teams advance to the Proposals (RFP) phase of the selection process.
The thre	ee teams recommended for advancement are:	
	United-Blythe Panther Joint Venture	
	Crowder Construction Company	
	The Lane Construction Corporation	
	approve the advancement of the three recommended teams to the RFP phase of the rocess, please indicate by signing below.	
Approval:		
	Justin P. Powell, Deputy Secretary for Finance and Admin.  Date  9DP	
Concurrence		



Emily Lawton, P.E. FHWA Division Administrator

CW:cw

Date

ec:

Leland Colvin, P.E., Deputy Secretary for Engineering

Darrin Player, Chief Procurement Officer

Randy Young, P.E., Chief Engineer for Project Delivery Andy Leaphart, P.E., Chief Engineer for Operations

Robbie Isgett, P.E., Director of Construction John Boylston, P.E., Director of Preconstruction Rob Perry, P.E., Director of Traffic Engineering Chris Gaskins, P.E., P.G., Design-Build Engineer Clay Richter, P.E., Road Construction Engineer

Melanie Mobley, P.E., District Four Construction Engineer Jason Johnston, P.E., District Four Engineering Administrator

Barbara Wessinger, Assistant Chief Counsel

Tad Kitowicz, P.E., FHWA Operations Engineer Team Leader

File: PC/CLW