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NOTE: EXCEPT AS MAY OTHERWISE BE SPECIFIED ON THE PLANS OR IN THE SPECIAL 

PROVISIONS, ALL MATERIALS AND WORKMANSHIP ON THIS PROJECT SHALL CONFORM 

TO THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION STANDARD 

SPECIFICATIONS FOR HIGHWAY CONSTRUCTION (2007 EDITION) AND THE STANDARD

DRAWINGS FOR ROAD CONSTRUCTION IN EFFECT AT THE TIME OF LETTING.
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NOTES
GENERAL

MATERIAL & WORKMANSHIP

COMPLETION DATES

REINFORCING STEEL

CONCRETE

WATER ELEVATIONS

PRESTRESSED CONCRETE BEAMS

DRIVEN PILE FOUNDATIONS

EXCAVATION FOR END BENTS

PERMANENT STEEL BRIDGE DECK FORMS

DEFLECTION & SETTLEMENT
ALLOWANCE FOR DEAD LOAD 

GRINDING & TEXTURING CONCRETE DECKS

AND SPECIAL PROVISIONS
COORDINATION OF PLANS,  SPECIFICATIONS,

For bridge stage construction projects, grind and texture the bridge 

decks as necessary near the stage longitudinal construction joints in 

order to meet the longitudinal and transverse rideability and rolling 

straightedge requirements of the Contract.

 
Prior to casting any closure pour, grinding, or texturing, make profile

line surveys (2 to 6 as determined by the RCE) of each stage of the 

bridge decks.  Make one of these profile line surveys for each stage 

along the edge of the deck adjacent to the closure pour.  Compare the 

surveys within each stage and compare the surveys of each stage to 

surveys of the adjacent stage to aid in determining the amount of grinding 

and texturing needed to meet the rideability and rolling straightedge 

requirements.  Submit all grinding and texturing procedures, plotted survey 

profiles, and proposed grinding depths to the RCE for approval.  Maintain 

a final cover of 2"minimum over the bridge deck reinforcing steel.

 
Follow the above procedures for all stages of the work.  For all surveys 

performed on the same bridge, use identical stations for survey shots 

in order to facilitate survey comparisons.  All costs for performing, 

evaluating, and submitting the surveys are considered incidental to 

the Contract and no additional compensation is allowed for the 

performance of this work.

 
Payment for grinding and texturing concrete bridge decks at the junction 

of new and existing bridge deck slabs is determined in accordance with 

Subsection 702.6 of the Standard Specifications.  No payment is made 

for grinding and texturing of new bridge decks to correct irregularities 

and excessive deviations.

In setting forms for structural steel or prestressed concrete beam spans,

apply an allowance to the design finished grade to compensate for computed 

dead load deflections.  

Prior to making deck pours on any stage construction work, and bridge 

widening projects, consider and make adjustments as necessary for partially 

loaded beams adjacent to closure pour areas.  Verify that any proposed 

adjustment on partially loaded beams does not create a change in the deck 

thickness or a reduction in the concrete cover over the reinforcing steel. 

Welded studs on steel beams and reinforcing steel extending up out of 

prestressed beams shall meet the requirements for a composite section 

(extend up into the deck past the bottom mat of reinforcing steel) 

regardless of any adjustments.  

Permanent stay-in-place steel bridge deck forms for concrete deck slabs 

may be used at the Contractor's option.  

Notify the Department and the Fabricator of the beams if using this option 

so that shop plans can be properly detailed. 

Where piles occur in fill, place fill before driving piles.

Where prestressed concrete piles are to be driven through fill, install 

piles in pre-bored holes extending to the original ground.  For square 

prestressed concrete piles, bore holes having a minimum diameter of 1.25 

times the nominal pile size.  Include all cost of pre-boring fills for pile 

installation in the unit price bid for the piles.

  

Include all cost of excavation necessary to construct end bents and to remove

material under superstructure to an elevation twelve inches below tops of end 

bent caps, in the unit price bid for class of concrete specified in the Plans.  

  
If a concrete footing is used for the end bent, the excavation below that

included for the cap and berm in the above paragraph is paid for at the 

unit price bid for excavation.  Include excavation above this in the unit 

price bid for class of concrete specified in the Plans.

Provide all material and workmanship in accordance with the South 

Carolina Department of Transportation 2007 Standard Specifications 

for Highway Construction, unless otherwise specified on the Plans or 

in the Special Provisions.

Generally, in case of discrepancy, this General Notes sheet governs over 

the Standard Specifications but the remainder of the plans govern over 

notes on this sheet and Special Provisions govern over all.  See Subsection

105.4 of the Standard Specifications.

The water elevations shown in the plans are for information only and the 

actual water elevation during construction may vary depending on weather 

conditions and seasonal fluctuations.  

On inside face of right side barrier parapet/railing at beginning of 

bridge and on left side barrier parapet/railing at end of bridge, place 

year of completion adjacent to guardrail attachment. Place this completion 

date so that it will not be covered by the guardrail connector when it is 

installed. Recess numbers in the concrete using numbers fabricated from 

reusable/durable material that is approved by the RCE.  Provide numbers 

in accordance with SCDOT Standard Drawing No. 702-305-00. 

Fabricate reinforcing bars in accordance with the current C.R.S.I. 

Manual of Standard Practice except for ties, stirrups, and welded

hoops.

 

Provide all ties and stirrups with 135° hooks that have extensions

no less than the larger of ten bar diameters or six inches. This

135° hook requirement does not apply to stirrups extending from

prestressed concrete beams.

The fabrication tolerance for out-to-out dimension of welded hoop

diameter is ± • inch.

Do not use lap splices in column and shaft reinforcing steel.

Beam lengths given are based on horizontal span only. Increase lengths 

to correct for concrete shrinkage, concrete shortening when the strands 

are cut, and for beams being on a grade.

All overhang brackets in the top flange of exterior beams shall be galvanized

in accordance with AASHTO M 111, AASHTO M 232, or ASTM F 2329 as

appropriate and shall be detailed accordingly in the shop plans.

 

Provide the class of concrete as noted in the contract documents.  For 

cast-in-place structural elements, use Class 4000 concrete where the 

class of concrete is not specified in the contract documents.

When holes are cast in beams to accommodate falsework, fill the holes 

with a non-shrink structural grout suitable for overhead repairs after 

falsework is removed.

After erection of the beams and prior to the erection of the deck slab 

falsework, measure beam cambers.  Compare the measured beam cambers to

the values shown on the Plans to aid in determining if field adjustments

are needed.  Submit beam camber measurements and any proposed field 

adjustments to the RCE for approval.  All cost of performing this work 

is considered incidental to the Contract and no additional compensation 

is allowed for the performance of this work.

Payment for concrete in slab is based on theoretical plan quantity.  No

adjustment is made for variation in camber.

Chamfer all exposed edges ƒ" unless otherwise noted.

The minimum acceptable concrete cover for reinforcing steel is •" less 

than the plan dimensions when required by reinforcing bar fabrication 

tolerances.

Cast build-ups and shear keys on bent caps monolithic with the cap 

unless indicated otherwise in these plans.  Construct the top of each 

build-up level.

FINAL FINISH OF EXPOSED CONCRETE SURFACES

STRUCTURAL STEEL

Apply the final surface finish on the bridge(s) only to the following 

checked and designated bridge areas:

 

     A)     Entire surface of all barrier rails, parapet walls, 

            approach slab curbs, concrete utility supports,

            and wing walls; outside vertical edge of bridge

            deck slabs and sidewalks.

     B)     Outside face of exterior prestressed girders.

            except top of bent caps and piers.

 

 

                     

              

PAINT FOR STRUCTURAL STEEL

BEARING ASSEMBLIES

ANCHOR BOLTS

ORIENTATION IN RELATION TO STATIONING

Layout dimensions and standard lengths of beams shown are horizontal 

dimensions which must be increased when bridge is on grade.

 

When holes are placed in webs to accommodate falsework, install high

strength bolts in the holes after falsework is removed.

 

Notify the Department of the name and address of the Fabricator of the 

structural steel as soon as the Fabricator has been given the contract to 

fabricate so that the inspection procedure can be set up.

 

Do not field or shop weld erection hardware to the structural steel members. 

 

Make all bolted connections with ‡" dia. ASTM A 325 bolts unless

otherwise indicated.

 

Generally, holes for ‡" dia. bolts shall be •" dia.  However,for 

straight girder spans,  oversized holes, ‰" larger than bolt dia. may 

be used in diaphragms and/or crossframes and their connection 

plates provided hardened washers are installed over oversize holes

in the outer ply of the material gripped.Hardened washers are required

under DTIs on oversized holes.  In every case install a hardened 

washer under the element turned for each bolt of a bolted connection.  

Indicate on the Shop Plans which holes are to be oversize and where 

hardened washers are required.  No additionalpayment is made for the 

costs associated with the use of oversize holes and furnishing additional 

hardened washers as necessary.

Paint structural steel in accordance with Section 710 of the Standard 

Specifications.

If bearing assemblies support weathering steel beams or girders, fabricate 

bearing assembly components from weathering steel and paint them using the 

NS2 Paint System.  Galvanize all other bearing assemblies in accordance 

with AASHTO M 111, AASHTO M 232, or ASTM F 2329 as applicable. 

After the required field welding of painted bearing assemblies, field 

repair the weld areas and/or any damaged areas to the paint in accordance 

with Subsection 710.4.2 of the Standard Specifications.  After the required 

field welding of galvanized bearing assemblies, field repair the weld 

areas and/or damaged areas of the galvanized coating in accordance with 

ASTM A 780.

Include all cost of furnishing and installing steel bearing assembly 

components in the lump sum price bid for structural steel if a bid item 

for structural steel is included in the project.  Otherwise, include the 

cost in the unit price bid for prestressed beams.

Galvanize all components of anchor bolt assemblies in accordance with 

AASHTO M 232 or ASTM F 2329 as applicable.  The weight of anchor bolt 

assemblies is included in the bent quantities for reinforcing steel.  

Include all costs of furnishing and installing anchor bolt assemblies 

in the unit price bid for reinforcing steel.

Left and right sides, where referred to in these plans, are in relation 

to direction of stationing.

DESIGN DATA

SPECIFICATIONS
AASHTO 2012 LRFD Bridge Design Specifications, 6th Edition, with

Interim Revisions through 2013. 

ANSI/AASHTO/AWS D1.5 Bridge Welding Code (Latest Edition) with

additions and revisions as stated in the Standard Specifications.

Load and Resistance Factor Design (LRFD) Method

Live Load:       AASHTO HL-93 Loading 

The top ‚" of all concrete slabs is considered as a wearing surface 

and is not included in the slab depth used for the calculation of 

section properties.

All bolted connections, except for steel diaphragm members used with

prestressed concrete beams, are designed as slip-critical connections

having Class "B" contact surfaces.

An extra dead load of 0.016 KSF is incorporated into the design of 

this structure to accommodate the use of steel stay-in-place forms.

An extra dead load of 0.015 KSF is incorporated into the design

of this structure as an allowance for a future wearing surface.

Seismic Design is in accordance with the 2008 SCDOT "Seismic

Design Specifications for Highway Bridges", Version 2.0, with

the following parameters:

  

  

  

  

  

 

     Seismic Design Category:  A

     Analysis Method: No Detailed Analysis

     Operational Classification: II

CLG 03-20

03-20AWSCLG

JL

b38652gn.dgn
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     C)     Entire surface of all substructure units,

CONCEPTUAL PLANS

     D)     MSE Walls:  Precast concrete panels and coping.
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Conc. Slope

See Note *

Stiffness Transition

for details and construct with a Type MTBBC3

see Roadway Standard Drawing 805-825-000

Guardrail attachment and barrier rail transition,*

See Note *
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Layout Line

@ MSE Wall No. 2

B S-1923

Elev. 601.21

(Looking Ahead of Stationing)

Elev. 601.21

CONCEPTUAL PLANS

Elev. 582.11
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Elev. 575.66
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(See Notes)

For Guardrail Attachment

Barrier Rail Transition

(See Notes)

For Guardrail Attachment

Barrier Rail Transition

a Type MTBBC3 Stiffness Transition.

805-825-000 for details and construct with

transition, see Roadway Standard Drawing

For guardrail attachment and barrier rail1.

NOTES:

Elev. 602.61

Elev. 579.50
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